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THIS DEED made on                                                    2021 

BETWEEN: 

(1) EAST SUFFOLK COUNCIL of East Suffolk House, Station Road, Melton, Woodbridge, 
England IP12 1RT ("East Suffolk Council"); 

(2) SUFFOLK COUNTY COUNCIL of Endeavour House, 8 Russell Road, Ipswich, England 
IP1 2BX (the "Suffolk County Council"); and 

(3) NNB GENERATION COMPANY (SZC) LIMITED whose registered office is at 90 Whitfield 
Street, London, England W1T 4EZ (Company Number 09284825) ("SZC Co"). 

WHEREAS: 

(A) SZC Co submitted the Application to the Secretary of State for development consent to 
construct and operate the Project. The Secretary of State is responsible for determining the 
Application.  

(B) East Suffolk Council is the local planning authority for the area in which the Sites other than 
the Pakenham Site are situated. 

(C) Suffolk County Council is also a local planning authority, in particular in relation to the 
Pakenham Site, and is the highway authority (except for trunk roads), the waste planning 
authority, the lead local flood authority, the fire and rescue authority and the education 
authority for the area in which the Sites are situated. 

(D) It is intended that SZC Co will be the undertaker for the purposes of the Development 
Consent Order. SZC Co intends to construct, operate and maintain the Project as authorised 
by the Development Consent Order. 

(E) SZC Co is the registered proprietor of the Owned Interest. 

(F) The parties to this Deed have agreed to enter into this Deed in order to secure the 
performance of the obligations contained in it. 

NOW THIS DEED WITNESSES as follows: 

1. DEFINITIONS AND INTERPRETATION 

1.1 Where in this Deed (which shall include the Recitals, Schedules, Annexures and Plans 
hereto) the following defined terms and expressions are used they shall have the following 
respective meanings unless otherwise stated: 

"1990 Act" means the Town and Country Planning Act 1990; 

"2008 Act" means the Planning Act 2008; 

"Accommodation Campus" means Work No. 3 in Schedule 1 to the Development 
Consent Order; 

"Accommodation Campus Site" means the land shown edged in red on Plan 1B annexed 
to this Deed; 

"Application" means the application for a development consent order under section 37 of 
the 2008 Act submitted to the Planning Inspectorate on 27 May 2020 and given reference 
number EN010012; 

“Article” means an article of the Development Consent Order and where a particular article 
is referenced in this Deed, for example Article 80, this is a reference to the article of that 
number included in the draft development consent order submitted at deadline 8 of the 
examination of the Application on 24 September 2021 but shall be modified as far as may 
be necessary to reflect changes and/or renumbering of articles in the development consent 
order as made by the Secretary of State pursuant to the Application; 

"Benhall Fen Meadow Works" means Work No. 7 in Schedule 1 to the Development 
Consent Order, being landscape and ecological works including earthworks, drainage and 
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associated water control structures which are to provide permanent fen meadow habitat 
compensation areas to mitigate the loss of fen meadow habitat; 

"Benhall Site" means the land shown edged red on Plan 1K annexed to this Deed; 

"Commencement" means the carrying out of a material operation as defined in section 
155 of the 2008 Act comprised in the Project other than: 

(a) operations consisting of Preparatory Works; and 

(b) operations consisting of the Relocated Facilities Works prior to the occurrence of 
the Transitional Date,  

and the words "Commence" and "Commenced" and cognate expressions shall be 
construed accordingly; 

"Commencement Date" means the date of Commencement of works pursuant to the 
Development Consent Order; 

“Committed means that the relevant Council (or such other person as the money has been 
paid to under this Deed) has: 

(a) entered into a contract to use the relevant monies in accordance with the terms of 
this Deed;  

(b) resolved by committee to use the relevant monies in accordance with the terms of 
this Deed; or 

(c) issued an internal order or generated a financial code for the relevant works or 
services in question;  

"Communications Officers" means the officer of Suffolk County Council and the officer of 
East Suffolk Council, each as notified to SZC Co in writing as soon as practicable following 
the date of this Deed, who shall be jointly responsible for co-ordinating External 
Communications under clause 13 (unless an alternative central point is agreed between 
SZC Co, East Suffolk Council and Suffolk County Council); 

"Communication Protocol" means a protocol for the management of External 
Communications to be agreed between the parties in accordance with clause 13, which 
shall include provision for meetings to be held between the Communications Officers and 
SZC Co's communications team on a regular basis and shall require SZC Co to report on 
any matters that require a more strategic approach or direction to the Planning Group; 

"Construction Period" means the period between (i) the Commencement Date; and (ii) 
the date that the first nuclear fuel assemblies for Unit 2 are delivered to the Main 
Development Site; 

"Contributions" means the financial contributions to be made by SZC Co and funds to be 
made available by SZC Co pursuant to the Schedules to this Deed, a summary of which is 
set out in Annex D to this Deed (provided that, in the event of any discrepancy between 
Annex D and the Schedules to this Deed, the Schedules to this Deed shall prevail), and the 
word "Contribution" means any one of these;  

"Councils" means East Suffolk Council and Suffolk County Council, and “Council” shall 
mean either one of them as relevant; 

"CPIH" means the consumer prices index including owner-occupiers' housing costs 
excluding indirect taxes published by the Office for National Statistics or any official 
publication substituted for it; 

“Data Sharing and Confidentiality Agreements" means such data sharing and 
confidentiality agreements that would be required to facilitate the sharing of data and 
confidential information as far as reasonably practicable (subject always to clause 16.1 and 
16.2) in order to: 

(a) enable the effective monitoring of compliance with this Deed;  
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(b) enable the effective monitoring of the impacts of the Project and the effectiveness 
of measures implemented under this Deed;  and 

(c) ensure the effective functioning of the Governance Groups;  

"Development Consent Order" means the development consent order to be made 
pursuant to the Application; 

"Delivery Steering Group" means the group constituted in accordance with and having 
the functions ascribed to it by Schedule 17, paragraph 3; 

"Dispute" means any dispute, issue, difference or claim as between the parties in respect 
of any matter contained in or arising from or relating to this Deed or the parties' obligations 
and rights pursuant to it (other than in respect of any matter of law); 

"Environmental Information" means the Environmental Statement and any information 
constituting "environmental information" as defined by the Infrastructure Planning 
(Environmental Impact Assessment) Regulations 2017 relied upon by the Secretary of 
State in reaching a reasoned conclusion on the significant effects of the authorised 
development on the environment pursuant to regulation 21(1)(b) of the Infrastructure 
Planning (Environmental Impact Assessment) Regulations 2017; 

"Environmental Statement" means the document certified as such by the Secretary of 
State under Article 80 of the Development Consent Order; 

"Expert" means an independent person appointed in accordance with the provisions of 
clause 8 to determine a Dispute between the parties to this Deed; 

"External Communications" means any communications, including marketing materials or 
publications, made by the parties to this Deed with persons other than the parties to this 
Deed in respect of the Project and the obligations in this Deed, excluding communications: 

(a) required by law, a court of competent jurisdiction, or any governmental or 
regulatory authority;  

(b) in respect of any proposed amendment to the Project or the Development 
Consent Order; 

(c) with any party’s advisers who need to receive such communications for the 
purpose of exercising the party’s rights or carry out its obligations under or in 
connection with this Deed and the Development Consent Order; and 

(d) required of the Councils to comply with their obligations under the Freedom of 
Information Act 2000 and the Environmental Information Regulations 2004 
PROVIDED THAT the relevant Council has: (i) notified SZC Co of the information 
request; and (ii) had regard to any representations made by SZC Co within 10 
Working Days of the date of the notice as to whether the information concerning 
the Project is exempt from disclosure; 

"Fen Meadow Sites" means the Benhall Site, the Halesworth Site and the Pakenham Site, 
together; 

"Fen Meadow Works" means the Benhall Fen Meadow Works, the Halesworth Fen 
Meadow Works, and the Pakenham Fen Meadow Works; 

"Freight Management Facility" means Work No. 13 in Schedule 1 to the Development 
Consent Order; 

"Freight Management Facility Site" means the land shown edged in red on Plan 1E 
annexed to this Deed; 

"Governance Groups" means the Delivery Steering Group, the Review Groups, and the 
Working Groups and "Governance Group" shall mean any one of them as relevant; 

"Green Rail Route" means Work Nos. 4A and 4B in Schedule 1 to the Development 
Consent Order; 
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"Habitats Sites" means the Fen Meadow Sites and the Marsh Harrier Habitat Improvement 
Site (if the Marsh Harrier Habitat Improvement Works are provided for in the Development 
Consent Order as made by the Secretary of State); 

"Halesworth Fen Meadow Works" means Work No. 6 in Schedule 1 to the Development 
Consent Order, being landscape and ecological works including earthworks, drainage and 
associated water control structures which are to provide permanent fen meadow habitat 
compensation areas to mitigate the loss of fen meadow habitat; 

"Halesworth Site" means the land shown edged in red on Plan 1L annexed to this Deed; 

"HB Workers" means members of the Sizewell C Construction Workforce who in response 
to a workforce survey carried out pursuant to Schedule 3, paragraph 7.2.2 indicate that 
they: 

(a) lived within Norfolk, Suffolk, Essex, South Cambridgeshire or East 
Cambridgeshire immediately prior to obtaining work on the Project; and  

(b) continue to live within Norfolk, Suffolk, Essex, South Cambridgeshire or East 
Cambridgeshire on starting work on the Project; 

"Implementation Plan" means the phasing schedule setting out the anticipated dates of 
commencement and completion of the Key Environmental Mitigation annexed to this Deed 
at Annex H (as the same may be amended from time to time by SZC Co with the approval 
of the Councils); 

"Index" means: 

(a) the All In Tender Price Index published by the Building Cost Information Services 
of the Royal Institution of Chartered Surveyors (RICS) in respect of the School 
and Early Years Capacity Contingency Contribution, and the School and Early 
Years Capacity Contribution; and any and all Contributions made in accordance 
with Schedule 10 or Schedule 16 (save for Contributions made in accordance 
with paragraph 13 of Schedule 16); or 

(b) unless expressly stated otherwise, the CPIH for the United Kingdom, 

or in default of publication thereof such substitute index as the parties may agree in 
accordance with clause 10; 

"Interest Rate" means 4% above the Bank of England base rate applicable at the Payment 
Date; 

"Key Environmental Mitigation" means the Temporary Desalination Plant, Project 
Accommodation, the Permanent Beach Landing Facility, the Temporary Marine Bulk Import 
Facility, the Fen Meadow Works, the Marsh Harrier Habitat Improvement Works (if 
provided for in the Development Consent Order as made by the Secretary of State), the 
Green Rail Route, the Freight Management Facility, the Park and Rides, the Sizewell Link 
Road, the Two Village Bypass, Yoxford Roundabout, and Works Nos.15, 16 and 17 in 
Schedule 1 to the Development Consent Order; 

"Leiston Sports Facilities Site" means the land shown edged in red on Plan 1C annexed 
to this Deed; 

"Main Development Site" has the meaning given in the Development Consent Order; 

“Marsh Harrier Habitat Improvement Site” means the land shown edged in red on Plan 
1N annexed to this Deed; 

"Marsh Harrier Habitat Improvement Works" if provided for in the Development Consent 
Order as made by the Secretary of State, means Work No. 8 in Schedule 1 to the 
Development Consent Order; 

"National Trust" means the registered charity of that name and whose registered charity 
number is 205846; 
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"New Anglia Local Enterprise Partnership" means the local enterprise partnership for 
Norfolk and Suffolk of Centrum, Norwich Research Park, Colney Lane, Norwich, Norfolk 
NR4 7UG; 

"new Sizewell B relocated facilities permission" means any planning permission 
granted by East Suffolk Council under the 1990 Act (other than the Sizewell B relocated 
facilities permissions) which authorises the development of the Relocated Facilities Works 
or development substantially similar to the Relocated Facilities Works; 

"NHB Workers" means members of the Sizewell C Construction Workforce who: 

(a) have moved accommodation temporarily to take up employment on the Project; 
and  

(b) are not HB Workers; 

"Non-SDS Workforce" means persons employed or otherwise engaged (whether or not by 
SZC Co) to work on the Project at one or more of the Sites other than the SZC 
Development Site, but including the Accommodation Campus Site, as their main place of 
work; 

"Northern Park and Ride Site" means the land shown edged in red on Plan 1F annexed 
to this Deed; 

"Oversight Partnership" means a group in a form to be agreed by East Suffolk Council 
and Suffolk County Council, established and administered by East Suffolk Council and 
Suffolk County Council; 

"Owned Interest" means the freehold interest in Aldhurst Farm, as registered under 
SK360379; 

"Park and Rides" means Works Nos. 9 and 10 in Schedule 1 to the Development Consent 
Order; 

"Park and Ride Sites" means the Northern Park and Ride Site and the Southern Park and 
Ride Site;  

"Pakenham Fen Meadow Works" means Work No. 18 in Schedule 1 to the Development 
Consent Order, being landscape and ecological works including earthworks, drainage and 
associated water control structures which are to provide permanent fen meadow habitat 
compensation areas to mitigate the loss of fen meadow habitat; 

"Pakenham Site" means the land shown edged in red on Plan 1M annexed to this Deed; 

"Payment Date" means the date when a Contribution (including a part of a Contribution 
where such Contribution is to be paid in tranches) or other sum of money is due to be paid, 
provided or made available by SZC Co pursuant to this Deed;  

"Permanent Beach Landing Facility" means Work No. 1A(m) in Schedule 1 to the 
Development Consent Order; 

"Pre-Commencement Obligations" means those obligations in the Schedules to this 
Deed listed in Annex C; 

"Preparatory Works" means operations consisting of: 

(a) site preparation and clearance works; 

(b) pre-construction archaeological works; 

(c) environmental surveys and monitoring; 

(d) removal of hedgerows, trees and shrubs; 

(e) investigations for the purpose of assessing ground conditions; 

(f) diversion or laying of services; 

(g) remedial work in respect of any contamination or adverse ground conditions 
(excluding works including and associated with dewatering activities carried out 
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as part of Work No. 1A(l), Work No. 1A(t) and Work No.1A(u) in Schedule 1 to the 
Development Consent Order); 

(h) receipt and erection of construction plant and equipment; 

(i) the temporary display of site notices and advertisements; and 

(j) erection of temporary buildings and structures (which for the purpose of this 
definition does not include Work No. 9(a) (northern park and ride), Work No. 
10(a) (southern park and ride) or Work No. 13(a) (freight management facility) in 
Schedule 1 to the Development Consent Order); 

"Pro Corda Trust" means the registered charity of that name and whose registered charity 
number is 1116213 (company number 05829570); 

"Project" means the authorised development as defined in and authorised by the 
Development Consent Order; 

"Project Accommodation" means the Accommodation Campus and the LEEIE Caravan 
Park;  

“Quorate Members” means, unless otherwise specified in this Deed, the members 
representing SZC Co, East Suffolk Council and Suffolk County Council (each a “Quorate 
Member”);  

"Rail Development Site" means the land shown edged in red on Plan 1D annexed to this 
Deed; 

"Relocated Facilities Works" means Work No. 1D and/or Work No. 1E in Schedule 1 to 
the Development Consent Order; 

"Requirements" means the requirements in Schedule 2 to the Development Consent 
Order and where a particular requirement is referenced in this Deed, for example 
Requirement 12, this is a reference to the requirement of that number included in the draft 
development consent order submitted at deadline 8 of the examination of the Application 
but shall be modified as far as may be necessary to reflect changes and/or renumbering of 
requirements in the development consent order as made by the Secretary of State 
pursuant to the Application; 

"Review Groups" means: 

(a) the "Planning Group", being the group constituted in accordance with and 
having the functions ascribed to it by Schedule 17, paragraph 6.1; 

(b) the "Transport Review Group" or “TRG”, being the group constituted in 
accordance with and having the functions ascribed to it by Schedule 16, 
paragraph 4; 

(c) the "Social Review Group", being the group constituted in accordance with and 
having the functions ascribed to it by Schedule 17, paragraph 6.2; 

(d) the "Economic Review Group", being the group constituted in accordance with 
and having the functions ascribed to it by Schedule 7, paragraph 2.12; and  

(e) the "Environment Review Group", being the group constituted in accordance 
with and having the functions ascribed to it by Schedule 11, paragraph 15, 

and "Review Group" shall mean any one of these groups as relevant; 

"RSPB" means The Royal Society for the Protection of Birds, the registered charity whose 
registered charity number is 207076; 

"SCHAONB" means the Suffolk Coast and Heaths Area of Outstanding Natural Beauty; 

"SCHAONB Partnership" means the Suffolk Coast and Heaths Area of Outstanding 
Natural Beauty Partnership;  

"SDS Construction Workforce" means persons: 
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(a) employed or otherwise engaged (whether or not by SZC Co) to work on the Project 
at the SZC Development Site, excluding the Accommodation Campus Site, as their 
main place of work; 

(b) who have been at the SZC Development Site, excluding the Accommodation 
Campus Site, on at least 5 separate days in a 30-day period during the 
Construction Period; and 

(c) who have been at the SZC Development Site, excluding the Accommodation 
Campus Site, for at least 37.5 hours in a 30-day period during the Construction 
Period; 

"Second Relocated Facilities Section 106 Agreement" means the agreement made 
pursuant to section 106 of the 1990 Act and other relevant powers dated 17 February 2021 
and made between East Suffolk Council and EDF Energy Nuclear Generation Limited (as 
varied from time to time); 

"Sites" means the SZC Development Site, the Rail Development Site, the Habitats Sites, 
the Accommodation Campus Site, the Leiston Sports Facilities Site, the Park and Ride 
Sites, the Two Village Bypass Site, the Sizewell Link Road Site, Freight Management 
Facility Site, and the Yoxford roundabout and other highway improvement works Sites, or 
(as the context may require) any one or more of them;  

"Sizewell B relocated facilities permissions" means: 

(a) the planning permission granted by East Suffolk Council on 13 November 2019, 
with reference number DC/19/1637/FUL (as varied from time to time) (the "First 
Sizewell B Relocated Facilities Permission"); and 

(b) the planning permission granted by East Suffolk Council on 18 February 
2021,with reference number DC/20/4646/FUL (as varied from time to time) (the 
"Second Sizewell B Relocated Facilities Permission"); 

"Sizewell C Construction Workforce" means the SDS Construction Workforce and the 
Non-SDS Workforce; 

"Sizewell Link Road" means Work No. 12 in Schedule 1 to the Development Consent 
Order; 

"Sizewell Link Road Site" means the land shown edged in red on Plans 1G(a) to (d) 
annexed to this Deed; 

"Southern Park and Ride Site" means the land shown edged in red on Plan 1H annexed 
to this Deed; 

"SZC Development Site" means the land at Sizewell, Suffolk shown edged in red on Plan 
1A(a) to (b) annexed to this Deed; 

“Temporary Desalination Plant” means Work No. 1A(jj) in Schedule 1 to the 
Development Consent Order;  

"Temporary Marine Bulk Import Facility" means Work No. 1A(bb) in Schedule 1 to the 
Development Consent Order; 

"Transitional Date" means either: 

(a) the date upon which SZC Co serves notice under Article 5 of the Development 
Consent Order that it shall cease to carry out development under either of the 
Sizewell B relocated facilities permissions and/or any new Sizewell B relocated 
facilities permission and that all future development carried out at the SZC 
Development Site shall be carried out pursuant to the Development Consent 
Order; or 

(b) in the event that the Development Consent Order does not provide for the service 
of such notice, the date that a material operation as defined in section 155 of the 
2008 Act is carried out to construct the Relocated Facilities Works pursuant to the 
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Development Consent Order other than an operation consisting of Preparatory 
Works,  

and the word "Transition" and cognate expressions shall be construed accordingly;  

"Two Village Bypass" means Work No. 11 in Schedule 1 to the Development Consent 
Order; 

"Two Village Bypass Site" means the land shown edged in red on Plans 1I(a) and 1I(b) 
annexed to this Deed; 

"Undertaking" means the benefit of the Development Consent Order to construct or 
operate Work Nos. 1A(a) to (h) as set out in Schedule 1 to the Development Consent 
Order; 

“Unit 1” means nuclear reactor unit 1 referred to in Work No. 1A as set out in Schedule 1 
to the Development Consent Order; 

"Unit 2" means nuclear reactor unit 2 referred to in Work No. 1A as set out in Schedule 1 to 
the Development Consent Order; 

"Working Day" means any day apart from Saturday, Sunday and any statutory bank 
holiday on which clearing banks are open in England for the transaction of ordinary 
business;  

"Working Groups" means: 

(a) the "Transport Working Groups" being: 

(i) the "B1125 Working Group", being the group comprising one member 
representing each of Westleton Parish Council, Blythburgh Parish 
Council, Walberswick Parish Council, East Suffolk Council, Suffolk 
County Council and SZC Co, established to define and promote the 
B1125 Scheme; 

(ii) the "Wickham Market Working Group", being the group comprising one 
member representing each of Wickham Market Parish Council, East 
Suffolk Council, Suffolk County Council and SZC Co, established to 
define and promote the Wickham Market Scheme;  

(iii) the "Yoxford Working Group", being the group comprising one member 
representing each of Yoxford Parish Council, East Suffolk Council, 
Suffolk County Council and SZC Co, established to define and promote 
the Yoxford Scheme; 

(iv) the “Leiston Working Group”, being the group comprising one member 
representing each of Leiston Town Council, East Suffolk Council, Suffolk 
County Council and SZC Co, established to define and promote the 
Leiston Scheme; 

(v) the “Marlesford and Little Glemham Working Group”, being the group 
comprising one member representing each of Marlesford and Little 
Glemham Parish Councils, East Suffolk Council, Suffolk County Council 
and SZC Co, established to define and promote the Marlesford and Little 
Glemham Scheme; 

(vi) the “B1122 Early Years Working Group”, being the group comprising 
members of Theberton and Eastbridge Parish Council, Middleton-cum-
Fordley Parish Council, East Suffolk Council, Suffolk County Council and 
SZC Co, established to define and promote the B1122 Early Years 
Scheme; 

(vii) the "Parish Councils", being Leiston Town Council, Marlesford and Little 
Glemham Parish Councils, Westleton Parish Council, Wickham Market 
Parish Council, Middleton-cum-Fordley Parish Council, Theberton and 
Eastbridge Parish Council, and Yoxford Parish Council; and 
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(viii) the "Rights of Way Working Group", being the group of that name 
constituted in accordance with and having the functions ascribed to it by 
Schedule 16, paragraph 5.1; 

(b) the "Social Working Groups" being:  

(i) the "Accommodation Working Group", being the group of that name 
constituted in accordance with and having the functions ascribed to it by 
Schedule 3, paragraph 7.1; 

(ii) the "Community Safety Working Group", being the group of that name 
constituted in accordance with and having the functions ascribed to it by 
Schedule 4, paragraph 10; and 

(iii) the "Health and Wellbeing Working Group", being the group of that 
name constituted in accordance with and having the functions ascribed to 
it by Schedule 6, paragraph 6,  

  and "the relevant Social Working Group" shall mean any one of these groups; 

(c) the "Environment Working Groups" being: 

(i) the "Marine Technical Forum", being the group of that name established 
pursuant to the terms of reference annexed to this Deed at Annex I, as 
amended by the Marine Technical Forum from time to time; 

(ii) the "Natural Environment Awards Panel", being the group of that name 
constituted in accordance with and having the functions ascribed to it by 
Schedule 11, paragraph 18 to make decisions on which projects should 
be funded through the Natural Environment Improvement Fund as 
defined in Schedule 11, paragraph 2; 

(iii) the "Ecology Working Group", being the group of that name constituted 
in accordance with and having the functions ascribed to it by 
Schedule 11, paragraph 17; and 

(iv) the “Water Management Working Group”, being the group of that name 
constituted in accordance with and having the functions ascribed to it by 
Schedule 17, paragraph 7.1, 

and "the relevant Environment Working Group" shall mean any one of these 
groups; and 

(d) the "Economic Working Groups" being: 

(i) the "Tourism Working Group", being the group of that name constituted 
in accordance with and having the functions ascribed to it by 
Schedule 15, paragraph 5; 

(ii) the "Employment, Skills and Education Working Group", being the 
group of that name constituted in accordance with and having the 
functions ascribed to it by Schedule 7, paragraph 2.13; and 

(iii) the "Supply Chain Working Group", being the group of that name 
constituted in accordance with and having the functions ascribed to it by 
Schedule 7, paragraph 4.3, 

and "Working Group" shall mean any one of these groups as relevant; 

"Yoxford Roundabout" means Work No. 14 in Schedule 1 to the Development Consent 
Order; and 

"Yoxford roundabout and other highway improvement works Sites" means the land 
shown edged in red on Plans 1J(a) to (d) annexed to this Deed. 

1.2 In this Deed, unless stated otherwise: 

1.2.1 words incorporating the singular include the plural and vice versa and words 
importing any gender include every gender; 
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1.2.2 words importing persons include firms, companies, corporations, and vice versa; 

1.2.3 references to East Suffolk Council shall include the successors to East Suffolk 
Council's statutory functions as local planning authority; 

1.2.4 references to Suffolk County Council shall include the successors to Suffolk 
County Council's statutory and other functions as a local planning authority, local 
education authority, the lead local flood authority, fire and rescue authority, local 
highway authority and local authority; 

1.2.5 references to SZC Co shall include any entity who takes a transfer or grant of all 
or part of the Undertaking pursuant to the Development Consent Order; 

1.2.6 references to a Work No. in Schedule 1 to the Development Consent Order in this 
Deed includes reference to the Work designated with that number and any letters 
(for example, reference to "Work No. 14" in this Deed includes Work No. 14A and 
14B in Schedule 1 to the Development Consent Order); 

1.2.7 references in this Deed to a particular Work No. in Schedule 1 to the 
Development Consent Order are references to the corresponding Work No. 
included in the draft development consent order submitted at deadline 8 of the 
examination of the Application on 24 September 2021 but shall be modified as far 
as may be necessary to reflect changes and/or renumbering of Work Nos. in the 
development consent order as made by the Secretary of State pursuant to the 
Application; 

1.2.8 references to recitals, clauses, paragraphs and schedules are references to the 
relevant clauses and paragraphs of and schedules to this Deed unless otherwise 
stated; 

1.2.9 words denoting an obligation on a party to do any act, matter or thing include an 
obligation to procure that it be done and words placing a party under a restriction 
include an obligation not to cause, permit or suffer any infringement of the 
restriction; 

1.2.10 references to any statute or statutory provision include references to: 

(A) all Acts of Parliament and all other legislation having legal effect in the 
United Kingdom as enacted at the date of this Deed;  

(B) any orders, regulations, instruments or other subordinate legislation 
made or issued under that statute or statutory provision; and 

(C) in each case shall include any re-enactment thereof for the time being in 
force and any modifications or amendments thereof for the time being in 
force; 

1.2.11 if any provision of this Deed shall be held to be invalid, illegal or unenforceable, 
the validity, legality and enforceability of the remaining provisions of this Deed 
shall not in any way be deemed thereby to be affected, impaired or called into 
question; 

1.2.12 the table of contents and headings in this Deed are for ease of reference only and 
shall not affect its construction, interpretation or otherwise have any binding legal 
effect; 

1.2.13 references to "the parties" shall mean the parties to this Deed and reference to a 
"party" shall mean any one of the parties;  

1.2.14 references to an organisation, body or person who is not defined in this Deed 
shall mean that organisation, body or person as at the date of this Deed or their 
successor organisation, body or person; 

1.2.15 references to "notice" shall mean notice in writing; 

1.2.16 references to "including" and "include" shall mean including without limitation; 
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1.2.17 terms and expressions defined in the Schedules shall have the meanings 
specified wherever those terms and expressions are used in this Deed;  

1.2.18 the Interpretation Act 1978 shall apply to this Deed; and 

1.2.19 where a payment is expressed to be payable in instalments during the 
Construction Period, an individual instalment shall only be payable if the 
Construction Period is ongoing at the time that the relevant instalment is due to 
be paid and for the avoidance of doubt the obligation on SZC Co to pay any 
further instalments required to be paid during the Construction Period and which 
fall due to be paid after the end of the Construction Period shall cease when the 
Construction Period ends. 

2. LEGAL EFFECT 

2.1 This Deed is made pursuant to section 1 of the Localism Act 2011, section 111 of the Local 
Government Act 1972 and all other powers so enabling. 

2.2 The parties agree that by virtue of clause 12.2 of the Second Relocated Facilities Section 
106 Agreement, for the purposes of interpreting the obligations contained in the Second 
Relocated Facilities Section 106 Agreement following the grant of the Development 
Consent Order, the provisions of the Second Relocated Facilities Section 106 Agreement 
shall apply as if the Relocated Facilities Works authorised by the Development Consent 
Order were authorised and being carried out pursuant to the Second Sizewell B Relocated 
Facilities Permission. 

3. CONDITIONALITY 

3.1 Subject to clauses 3.2,  3.3, and 3.4, the parties agree that clause 4 shall not have 
operative effect unless and until the Commencement Date has occurred, save to the extent 
that clause 4 relates to: 

3.1.1 Schedule 1 (Councils’ General Obligations) and Schedule 16, paragraphs 14 and 
15 which shall have operative effect from the date of this Deed; and 

3.1.2 Pre-Commencement Obligations, which shall have operative effect upon the date 
the Development Consent Order comes into force. 

3.2 Provided that the Project has not been Commenced, where the Development Consent 
Order is granted and becomes the subject of any judicial review proceedings under section 
118 of the 2008 Act:  

3.2.1 until such time as such proceedings including any appeal have been finally 
determined, the terms and provisions of this Deed will remain without operative 
effect unless the Project is Commenced; 

3.2.2 if following the final determination of such proceedings the Development Consent 
Order is quashed and, in the event that the court orders the Application to be 
remitted to the Secretary of State, the Application is subsequently refused and no 
appeal or further appeal may be made in respect of such refusal, this Deed will 
cease to have any further effect and any money paid to the Councils pursuant to 
the Schedules and not spent or Committed by the Councils (or such other person 
as the money has been paid to under this Deed) shall be repaid in full within 56 
Working Days of the final determination of such proceedings; and 

3.2.3 if following the final determination of such proceedings (and, any redetermination 
of the Application by the Secretary of State in the event of quashing) the 
Development Consent Order is capable of being Commenced, then this Deed will 
take effect in accordance with its terms subject to any modifications to its terms 
necessitated through the redetermination process as are agreed by the parties 
through a deed of variation or (where relevant) are determined by the Secretary 
of State in accordance with Article 9B of the Development Consent Order.  

3.3 Where the Application is refused, but the Development Consent Order is subsequently 
granted following redetermination by the Secretary of State following the final determination 
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of judicial review proceedings under section 118 of the 2008 Act, this Deed will, upon 
granting of the Development Consent Order, take effect in accordance with its terms 
subject to any modifications to its terms necessitated through the redetermination process 
as are agreed by the parties through a deed of variation or (where relevant) are determined 
by the Secretary of State in accordance with Article 9B of the Development Consent Order. 

3.4 Wherever in this Deed reference is made to the final determination of judicial review 
proceedings under section 118 of the 2008 Act (or cognate expressions are used), the 
following provisions will apply: 

3.4.1 proceedings by way of judicial review under section 118 of the 2008 Act are 
finally determined: 

(A) when permission to bring a claim for judicial review has been refused and 
no further application may be made (excluding any application under 
CPR 52.30); 

(B) when the court has given judgment in the matter and the time for making 
an appeal expires without an appeal having been made or permission to 
appeal is refused and any time for appealing such a refusal expires 
without such an appeal having been made or having been refused 
(excluding any application under CPR 52.30); or 

(C) when any appeal is finally determined and no further appeal may be 
made (excluding any application under CPR 52.30). 

4. OBLIGATIONS 

4.1 SZC Co covenants with the Councils to perform the obligations contained in the Schedules.  

4.2 Where any payment in this Deed is expressed to be payable on or before an event or 
activity, SZC Co covenants that it shall not commence that event or activity until the 
relevant payment has been made. 

4.3 Where any obligation on the part of SZC Co in this Deed provides for an action to be taken 
"on or before Commencement", SZC Co covenants that it shall not Commence the Project 
until the relevant obligation has been satisfied. 

4.4 East Suffolk Council and Suffolk County Council each covenant with SZC Co to perform 
the obligations on their respective parts contained in the Schedules.  

5. RELEASE 

SZC Co shall, upon transfer of the entirety of its benefit of the Development Consent 
Order, be released from all obligations in this Deed but without prejudice to the rights of the 
parties in relation to any antecedent breach of those obligations. 

6. EXPIRY 

If the Development Consent Order expires or is revoked prior to the Commencement Date 
then this Deed shall forthwith determine and cease to have effect and East Suffolk Council 
shall forthwith cancel all entries made in its register of local land charges in respect of this 
Deed. 

7. CERTIFICATES OF COMPLIANCE 

7.1 East Suffolk Council will within 42 Working Days following receipt of a written request by 
SZC Co certify compliance or partial compliance (as and if appropriate) with the provisions 
of this Deed and if so requested by SZC Co will (as and if appropriate) execute a deed of 
release or partial release from the relevant provisions of this Deed subject to payment by 
SZC Co of East Suffolk Council’s reasonable legal fees for so doing and shall promptly 
register the same in the register of local land charges maintained by East Suffolk Council in 
respect of any interest against which this Deed is so charged subject to payment by SZC 
Co of East Suffolk Council's reasonable legal fees for so doing. 
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7.2 Suffolk County Council will within 42 Working Days following receipt of a written request by 
SZC Co certify compliance or partial compliance (as and if appropriate) with the provisions 
of this Deed and if so requested by SZC Co will (as and if appropriate) execute a deed of 
release or partial release from the relevant provisions of this Deed subject to payment by 
SZC Co of Suffolk County Council’s reasonable legal fees for so doing.  

8. RESOLUTION OF DISPUTES 

8.1 In the event of any Dispute arising between the parties then the parties will attempt to 
resolve that Dispute amicably including holding a meeting attended by at least one 
representative from each party of senior director level.  

8.2  If the parties are unable to resolve the Dispute amicably pursuant to clause 8.1 within 15 
Working Days, one party may by serving notice on all the other parties (the "Notice") refer 
the Dispute to an Expert for determination. 

8.3 The Notice must specify: 

8.3.1 the nature, basis and brief description of the Dispute; 

8.3.2 the clause or paragraph of this Deed pursuant to which the Dispute has arisen; 
and 

8.3.3 the proposed Expert. 

8.4 In the event that the parties are unable to agree whom should be appointed as the Expert 
within 10 Working Days after the date of the Notice then either party may request: 

8.4.1 the President (or equivalent person) for the time being of a professional body 
chiefly relevant in England to such professional qualifications as are appropriate 
to the Dispute; or 

8.4.2 where the Dispute touches or concerns the meaning or construction of this Deed, 
the President of the Law Society, 

to nominate the Expert at their joint expense, and the parties shall request that such 
nomination shall be made within 10 Working Days of the request, and any failure for such 
nomination to be made within 10 Working Days shall entitle any party to withdraw from the 
process of appointing an Expert and to refer the Dispute to the courts of England and 
Wales instead. 

8.5 In the event that the parties are unable to agree the appropriate professional body to which 
a referral is to be made pursuant to clause 8.4.1 within 10 Working Days after a written 
request by one party to the other to concur as to the appropriate professional body, then 
either party may request that a solicitor appointed by the President of the Law Society shall 
act as an expert (whose costs shall be at their discretion) and shall make a final and 
binding decision as to the appropriate professional body.  

8.6 If the appointed Expert is or becomes unable or unwilling to act, any party may within 10 
Working Days of the Expert being or becoming unable or unwilling to act, serve a notice on 
all the other parties proposing a replacement Expert and the parties will follow the process 
at clause 8.4 to settle the appointment of the replacement Expert. 

8.7 The Expert shall act as an expert and not as an arbitrator and their decision will (in the 
absence of manifest error) be final and binding on the parties hereto and the Expert’s cost 
shall be at their discretion or in the event that they make no determination, such costs will 
be borne by the parties to the Dispute in equal shares. 

8.8 The Expert is to have regard to all representations and evidence before them when making 
their decision, which is to be in writing, and is to give reasons for their decision.  

8.9 The Expert will be appointed subject to an express requirement that they reach their 
decision and communicate it to the parties within the minimum practicable timescale 
allowing for the nature and complexity of the dispute and in any event not more than 30 
Working Days from the date of their appointment to act. 
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8.10 The Expert will be required to give notice to each of the parties inviting them to submit to 
the Expert within 10 Working Days written submissions and supporting material and will 
afford to each of the parties an opportunity to make counter submissions within a further 5 
Working Days in respect of any such submission and material. 

8.11 The parties agree that nothing in clauses 8.1 to 8.10 shall prevent the Councils from 
enforcing this Deed in accordance with the Development Consent Order.  

9. NOTICES 

9.1 Any notice, consent or approval or other communication required to be given under this 
Deed must be in writing and shall be addressed as provided for in clause 9.4. 

9.2 Any such notice must be delivered by hand (including by courier or process server) or by 
pre-paid recorded delivery post and shall conclusively be deemed to have been received: 

9.2.1 if delivered by hand, on the next Working Day after the day of delivery; and 

9.2.2 if sent by pre-paid recorded delivery post and posted within the United Kingdom, 
at 9:00am on the second Working Day after the date of posting. 

9.3 A notice received or deemed to be received in accordance with clause 9.2 on a day which 
is not a Working Day, or after 5pm on any Working Day, shall be deemed to be received on 
the next following Working Day. 

9.4 Subject to clause 9.5, the address, relevant addressee and reference for each party are:  

9.4.1 in the case of Suffolk County Council:  

Address:   Suffolk County Council, Endeavour House, 8 
Russell Road, Ipswich, Suffolk, IP1 2BX  

Relevant addressee:  Executive Director of Growth, Highways and 
Infrastructure 

Reference:   SIZEWELL C DEED OF OBLIGATION  

 

9.4.2 in the case of East Suffolk Council:  

Address:   East Suffolk Council, Riverside, 4 Canning Road, 
Lowestoft, NR33 0EQ  

Relevant addressee:  Philip Ridley, Head of Planning and Coastal 
Management 

Reference:   SIZEWELL C DEED OF OBLIGATION   

 

9.4.3 for SZC Co:  

Address:  NNB Generation Company (SZC) Limited, 90 Whitfield 
Street, London, England W1T 4EZ  

Relevant addressee: Chief Planning Officer 

Reference:  SIZEWELL C DEED OF OBLIGATION 

9.5 Any party may give notice of a change to its name, address, or relevant addressee for the 
purposes of this clause 9 PROVIDED THAT such notification shall only be effective on:  

9.5.1 the date specified in the notification as the date on which the change is to take 
place; or  

9.5.2 if no date is specified or the date specified is less than five clear Working Days 
after the date on which the notice is received or deemed to be received, the fifth 
Working Day after the notice of any such change is given.  
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10. INDEXATION

All payments and financial contributions to be paid, provided or made available pursuant to
this Deed and all maximum or capped liabilities under this Deed will be increased by
reference to the amount of the increase in the Index from the date of this Deed until the
date payment is due in accordance with the following formula (where the Index at Payment
Date / Index at today’s date is equal to or greater than one (1)):

where: 

Amount Payable = Sum x (Index at Payment Date / Index at today’s date) 

"Amount Payable" is the amount of money required to be paid; 

"Sum" is the amount of the Contribution or other sum of money stated in this 
Deed; 

"Index at Payment Date" is the Index published two months before the Payment 
Date (for example, the Index published in January where the Payment Date is in 
March); and 

"Index at today’s date" is the relevant Index published two months prior to the 
date the Development Consent Order is made. of this Deed.

11. INTEREST

Where any obligation in this Deed is expressed to require SZC Co to pay any sum of
money, interest at the Interest Rate shall be payable in addition to the sum of money itself
calculated from the Payment Date to the date on which the sum of money is actually paid.

12. NOTICE OF PHASES, PAYMENTS AND DISPOSITIONS

12.1 SZC Co shall notify each of the other parties to this Deed:

12.1.1 of the anticipated date of Commencement of works pursuant to the Development 
Consent Order at least 30 Working Days prior to Commencement, PROVIDED 
THAT for the avoidance of doubt nothing in this Deed shall prevent 
Commencement from having occurred lawfully in the event this notice is not 
served in accordance with this clause; 

12.1.2 of the anticipated date of the Transitional Date at least 30 Working Days prior to 
the Transitional Date, PROVIDED THAT for the avoidance of doubt nothing in 
this Deed shall prevent Transition from having occurred lawfully in the event this 
notice is not served in accordance with this clause; 

12.1.3 within 10 Working Days of the actual Commencement Date;  

12.1.4 within 10 Working Days of the actual Transitional Date; 

12.1.5 within 10 Working Days of the day on which the Construction Period ends;  

12.1.6 within 10 Working Days of the acquisition of any freehold or leasehold interest in 
the Sites by SZC Co; and 

12.1.7 within 10 Working Days of a transfer of all or part of the Undertaking or any other 
transfer or grant of the benefit of the Development Consent Order made pursuant 
to the Development Consent Order. 

12.2 Where in this Deed an obligation is required to be performed by a specified point such as 
"Commencement" the parties agree that such trigger may be varied if agreed in advance 
with the relevant Councils (in consultation with any relevant third party identified in the 
obligation or directly affected by such proposed variation) in writing PROVIDED THAT such 
agreement shall not be given (except for minor or immaterial variations) unless it has been 
demonstrated to the satisfaction of the relevant Council that the variation sought does not 
give rise to any materially new or materially different environmental effects in comparison 
with those assessed in the Environmental Information. 

Herbert Smith Freehills
Cross-Out
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13. COMMUNICATIONS 

13.1 On or before Commencement, SZC Co shall submit a Communication Protocol to the 
Councils for approval.  

13.2 The Communications Officers for East Suffolk Council and Suffolk County Council (or such 
other central point as may be agreed between SZC Co, East Suffolk Council and Suffolk 
County Council) shall coordinate External Communications on behalf of Suffolk County 
Council and East Suffolk Council with SZC Co's communications team in accordance with 
the approved Communication Protocol. Once communications material associated with a 
project or activity funded from the Contributions has been produced in accordance with the 
approved Communication Protocol, SZC Co shall have the right to include information in its 
future communications without the need for approval by the other parties to this Deed. 

13.3 The parties agree that where particular mitigation works, projects or benefits are funded 
from any of the Contributions secured under this Deed: 

13.3.1 SZC Co shall have the right to be acknowledged as having funded such 
mitigation works, projects or benefits; 

13.3.2 SZC Co branding and/or corporate images or logos shall be included (unless 
instructed to the contrary by SZC Co in writing) in literature or publicity material 
relating to such works, projects or benefits, at the sole cost of SZC Co; 

13.3.3 signage (at the discretion and cost of SZC Co) bearing SZC Co branding and/or 
corporate images or logos shall be erected or affixed to buildings and other 
facilities funded out of the Contributions; and 

13.3.4 SZC Co shall at its sole cost have the right to be involved in publicity activities 
relating to such mitigation works, projects or benefits in consultation with the 
Councils. 

14. THIRD PARTIES 

14.1 The Schedules to this Deed are subject to this clause 14. 

14.2 Where: 

14.2.1 any payments identified in the Schedules to this Deed are stated to be payable by 
SZC Co to East Suffolk Council or Suffolk County Council for onward transfer to a 
person who is not a party to this Deed (a "third party"); and/or 

14.2.2 any third party is entitled to nominate a member of a Governance Group,  

East Suffolk Council and/or Suffolk County Council (as relevant) and SZC Co shall use 
reasonable endeavours to enter into an agreement with the third party substantially in the 
form attached to this Deed at Annex B (a "Deed of Covenant"), unless otherwise agreed 
by the relevant Council and SZC Co.  

14.3 If after using reasonable endeavours East Suffolk Council or Suffolk County Council (as 
relevant) and SZC Co are unable to enter into a Deed of Covenant with any third party prior 
to either the date when payment is due to be paid to that third party or the date of the first 
meeting of the relevant Governance Group (as relevant): 

14.3.1 neither East Suffolk Council nor Suffolk County Council shall have any obligation 
to transfer that payment to the third party unless and until that third party has 
entered into such Deed of Covenant, unless otherwise agreed by the relevant 
Council and SZC Co; 

14.3.2 East Suffolk Council or Suffolk County Council (as relevant) and SZC Co shall 
use reasonable endeavours to meet with the relevant third party within 20 
Working Days of the date when the payment was due to be paid in order to 
discuss the reasons why the Deed of Covenant has not been entered into; and 

14.3.3 if no Deed of Covenant has been entered into within 30 Working Days of the date 
when the payment was due to be paid or the date of the second meeting of the 
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relevant Governance Group (as relevant), SZC Co and East Suffolk Council 
and/or Suffolk County Council (as relevant) shall meet to determine: 

(A) either alternative delivery of the relevant mitigation or an alternative form 
of mitigation; and/or 

(B) whether an alternative form of agreement may be entered into with the 
third party (at the discretion of the relevant Council and SZC Co); and/or 

(C) where necessary, an alternative third party to nominate a member of the 
relevant Governance Group.  

14.4 Where clause 14.3.3(A) applies and it is agreed between the parties that East Suffolk 
Council and/or Suffolk County Council shall deliver the relevant mitigation the relevant 
Council shall deliver such mitigation as so agreed using the payment previously made by 
SZC Co. 

15. VAT 

15.1 All consideration given in accordance with the terms of this Deed shall be exclusive of any 
VAT properly payable.  

15.2 SZC Co shall not be obliged to make any contributions towards VAT payable by the 
Councils in respect of any works to be undertaken by the relevant Councils insofar and to 
the extent that the amount of VAT is (by way of off-set or otherwise) recoverable or 
reimbursable to the Councils.  

15.3 If this Deed or anything contained in it gives rise to a taxable supply for VAT purposes by 
the Councils or by any third party to SZC Co then SZC Co shall pay to the relevant Council 
or third party an amount equal to the VAT chargeable in addition to and at the same time 
as any payment or the provision of any other consideration for such supply upon provision 
of a valid VAT invoice addressed to SZC Co. 

16. LEGAL COMPLIANCE 

16.1 Nothing in this Deed (including its Schedules) shall require SZC Co to do anything that 
would be or that SZC Co is properly advised by its legal advisors would be contrary to data 
protection, confidentiality and/or any other applicable legal requirements or otherwise 
unlawful for any reason. 

16.2 Nothing in this Deed (including its Schedules) shall require any of the Councils to do 
anything that would be or that the relevant Council is properly advised by its legal advisors 
would be contrary to data protection, confidentiality and/or any other applicable legal 
requirements or otherwise unlawful for any reason. 

16.3 SZC Co and the Councils shall enter into Data Sharing and Confidentiality Agreements on 
or before Commencement. 

17. ENFORCEMENT 

17.1 In the event the Councils seek to enforce by injunction any restrictions or requirements 
imposed under this Deed, SZC Co shall not seek from the courts a cross-undertaking in 
damages from the Councils.  

17.2 SZC Co shall indemnify each Council against any costs arising out of or as a result of that 
Council exercising its right under this Deed to enter land in order to carry out any 
operations required to be carried out in, on, under or over such land pursuant to this Deed, 
where SZC Co has breached its obligation under this Deed to carry out such operations. 

18. COUNCILS’ POWERS 

Nothing in this Deed shall fetter the statutory rights, powers or duties of the Councils. 
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19. REVIEW 

19.1 In the event that the Construction Period does not end prior to the eleventh anniversary of 
the Commencement Date, within three months of the eleventh anniversary of the 
Commencement Date SZC Co together with the Councils shall carry out a joint review of 
the level of the Contributions payable pursuant to this Deed, having regard to: 

19.1.1 the progress of the Project and the anticipated programme for the overall Project 
until the end of the Construction Period (including anticipated timings and 
whether the Construction Period is anticipated to last longer than the twelve years 
envisaged by the level of Contributions set out in this Deed); 

19.1.2 the level of unspent Contributions previously paid and any Contributions yet to be 
paid pursuant to this Deed; 

19.1.3 where relevant, the agreed level of annual instalments payable in respect of a 
particular Contribution; 

19.1.4 any materially new or materially different environmental effects to those assessed 
in the Environmental Information; and  

19.1.5 the anticipated duties likely to be imposed on the Councils as a direct result of the 
Project which impact their normal statutory duties during the remainder of the 
Construction Period. 

19.2 Following the joint review, SZC Co shall prepare a report identifying where any funding or 
Contributions paid or payable by SZC Co pursuant to this Deed should, either partially or 
fully, continue to be payable during the Construction Period after the twelfth anniversary of 
the Commencement Date or should be adjusted to provide for the mitigation of materially 
new or materially different environmental effects to those assessed in the Environmental 
Information arising as a result of the extension of the Construction Period. 

19.3 SZC Co shall provide a draft of the report to be completed under clause 19.2 to the 
Councils by not later than the six months prior to the twelfth anniversary of the 
Commencement Date and shall have regard to any reasonable representations or 
proposed amendments provided by the Councils on this draft PROVIDED THAT such 
representations or amendments are received within 20 Working Days of the Councils' 
receipt of the draft report (or such longer period agreed between the Councils and SZC 
Co).  

19.4 SZC Co shall submit to the Councils for approval a final copy of the report completed under 
clause 19.2 by not later than three months prior to the twelfth anniversary of the 
Commencement Date.  

19.5 In the event that the Councils consider that the final report has not had regard to their 
reasonable representations or amendments the Councils shall notify SZC Co of such 
matters not taken into account and SZC Co shall prepare a duly amended report within 20 
Working Days of receiving such notice which shall be submitted to the Councils for 
approval.  

19.6 In the event that the Councils consider that the revised report prepared pursuant to clause 
19.5 has not had regard to their reasonable representations or amendments, such a 
disagreement shall be considered a Dispute to be determined by the Expert pursuant to 
clause 8. 

19.7 SZC Co shall pay to East Suffolk Council or Suffolk County Council (as appropriate) any 
monies due pursuant to and in accordance with the report approved by the Councils 
pursuant to clause 19.4, the report approved by the Councils pursuant to clause 19.5 or the 
report as agreed following a referral of a Dispute to the Expert pursuant to clause 19.6, as 
applicable.  

20. VARIATION 

20.1 No variation of this Deed shall be effective unless it is made:  

20.1.1 in writing and executed as a deed by, or on behalf of, each of the parties; or 
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20.1.2 further to a determination by the Secretary of State in accordance with the 
provisions of the Development Consent Order.  

21. GOOD FAITH AND APPROVAL 

21.1 The parties agree with each other to act reasonably and in good faith in the discharge of 
the obligations contained in this Deed. 

21.2 Where in this Deed it is stated that SZC Co's consent, approval or agreement is required, 
SZC Co agrees not to unreasonably withhold its consent, approval or agreement and to 
confirm in writing its consent, approval or agreement or otherwise of the relevant matter, 
scheme or measure within 15 Working Days of the date of receipt of details of such matter, 
scheme or measure, or such longer period as may be agreed in writing between the 
relevant Council and SZC Co, and in the event of SZC Co failing to respond within the 
relevant decision period (or longer period as agreed) that the relevant Council may proceed 
on the basis that such matter, scheme or measure has been approved by SZC Co.  

21.3 If SZC Co considers that further information is required to determine a request for consent, 
approval or agreement: 

21.3.1 SZC Co shall as soon as practicable notify the relevant Council in writing 
specifying the further information required; and  

21.3.2 the parties agree that the time between the request for and receipt of such further 
information shall not be counted in calculating the end of the decision period as 
set out in paragraph 21.2.  

21.4 Notwithstanding any other provision of this Deed, where SZC Co’s consent, approval or 
agreement is required under this Deed, SZC Co agrees that such consent, approval or 
agreement shall not be given except where it has been demonstrated to the satisfaction of 
SZC Co that the subject matter of the consent, approval or agreement does not give rise to 
any materially new or materially different environmental effects to those assessed in the 
Environmental Information. 

22. RIGHTS OF THIRD PARTIES 

It is not intended that any person who is not a party to this Deed shall have any right under 
the Contracts (Rights of Third Parties) Act 1999 to enforce any term of this Deed. 

23. JURISDICTION 

23.1 This Deed including its construction, validity, performance and enforcement and any 
dispute or claim arising out of or in connection with it or its subject matter or formation 
(including non-contractual disputes or claims) shall be governed by and construed in 
accordance with English law. 

23.2 Each party irrevocably agrees that the courts of England and Wales shall have exclusive 
jurisdiction to settle any dispute or claim arising out of or in connection with this Deed or its 
subject matter or formation (including non-contractual disputes or claims). 

24. COUNTERPARTS 

This Deed may be executed in any number of counterparts, each of which is an original 
and all of which may together evidence the same agreement. 

25. DATE OF DELIVERY 

This Deed is delivered on the date of this Deed. 
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SCHEDULE 1 
COUNCILS' GENERAL OBLIGATIONS 

1. DEFINITIONS AND INTERPRETATION 

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Accrued Interest" means interest at the base lending rate of the Bank of England from 
time to time. 

2. THE CONTRIBUTIONS 

2.1 Unless otherwise agreed between the parties, East Suffolk Council and Suffolk County 
Council shall each use reasonable endeavours to establish an interest-bearing account or 
accounts where those Contributions and/or other sums of money that are payable to them 
pursuant to this Deed shall be held and shall promptly, and in any event within 10 Working 
Days of the establishment of such account or accounts, notify the account details to SZC 
Co. 

2.2 The Councils each covenant with SZC Co that they shall, on receipt of the Contributions or 
other amounts from SZC Co payable to them pursuant to this Deed, place the received 
sums of money in such notified account or accounts. 

2.3 Interest accruing to the account or accounts in which the Contributions payable to the 
Councils pursuant to this Deed are held shall be retained in that account or accounts and 
shall only be applied in accordance with the provisions of this Deed for the same purposes 
as for the Contributions to which the interest relates. 

2.4 East Suffolk Council and Suffolk County Council shall each provide SZC Co with copies of 
all account statements and other correspondence received in relation to the accounts 
established pursuant to this Schedule 1. 

3. APPLICATION OF CONTRIBUTIONS 

3.1 The Councils each covenant with SZC Co in respect of monies that each of them receive 
pursuant to this Deed not to spend the relevant monies other than for the purposes 
specified in this Deed in relation to the relevant Contribution or sum of money. 

3.2 The Councils each covenant with SZC Co that they will within 6 months of the 
Commencement Date and annually thereafter until the Contributions have been spent 
provide SZC Co with a statement setting out details of the purposes to which the monies 
have been applied. 

3.3 Notwithstanding paragraph 3.2, SZC Co shall in any event have the right to audit all 
expenditure funded from the Contributions or other amounts secured under this Deed and 
the Councils each covenant with SZC Co to provide access to all such information and 
evidence to enable SZC Co to carry out any such audit on an annual basis. 

4. UNSPENT CONTRIBUTIONS 

Unless expressly stated otherwise in this Deed, if any amount of money paid to the 
Councils under this Deed by SZC Co remains unspent or which has not been Committed 
within 5 years of the date that amount was paid by SZC Co (and for the avoidance of doubt 
where a sum is paid to the Councils in tranches this period runs separately for each 
tranche from the date the relevant tranche is received by the relevant Council), the 
Councils shall repay any such unspent or not Committed monies together with any Accrued 
Interest on those monies to SZC Co or its nominee within 60 (sixty) Working Days of a 
request from SZC Co, unless otherwise agreed between the parties. 
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5. APPROVAL 

5.1 Subject to paragraph 5.3, where in this Deed it is stated that East Suffolk Council’s or 
Suffolk County Council’s consent, approval or agreement is required, the relevant Council 
agrees: 

5.1.1 not to unreasonably withhold its consent approval or agreement and to confirm in 
writing its consent, approval or agreement or otherwise of the relevant matter, 
scheme or measure within 28 days of the date of receipt of details of such matter, 
scheme or measure, or such longer period as may be agreed in writing between 
SZC Co and the relevant Council; and  

5.1.2 in the event of the relevant Council failing to respond within the relevant decision 
period (or longer period as agreed), then SZC Co may proceed with the Project 
on the basis that such matter, scheme or measure has been approved by the 
relevant Council. 

5.2 Subject to paragraph 5.3, if the relevant Council considers that further information is 
required to determine a request for consent, approval or agreement: 

5.2.1 the relevant Council shall as soon as practicable notify SZC Co in writing 
specifying the further information required; and  

5.2.2 the parties agree that the time between the request for and receipt of such further 
information shall not be counted in calculating the end of the decision period as 
set out in paragraph 5.1.  

5.3 Paragraphs 5.1 and 5.2 shall not apply to any approval of any assessment, report, plan or 
other document that is required by the Noise Mitigation Scheme. 

5.4 Notwithstanding any other provision of this Deed, where a Council’s consent, approval or 
agreement is required under this Deed, each Council agrees that such consent, approval 
or agreement shall not be given except where it has been demonstrated to the satisfaction 
of the relevant Council that the subject matter of the consent, approval or agreement does 
not give rise to any materially new or materially different environmental effects to those 
assessed in the Environmental Information. 

6. LOCAL LAND CHARGES 

6.1 This Deed shall be registered by East Suffolk Council as a local land charge in the register 
of local land charges maintained by East Suffolk Council: 

6.1.1 promptly after the date of this Deed in respect of the Owned Interest; and 

6.1.2 promptly after the date of East Suffolk Council's receipt of each written notice 
from SZC Co in accordance with clause 12.1.6 in respect of any interests as are 
the subject of such notice. 

7. PUBLIC INFORMATION PORTAL 

7.1 East Suffolk Council shall host an online information portal which shall provide access to 
publicly available information which shall include the following information: 

7.1.1 approved documents; 

7.1.2 discharging details for Requirements; 

7.1.3 notes of meetings of the Governance Groups;  

7.1.4 public information requests; and 

7.1.5 the publication of spent contributions in accordance with the details provided 
pursuant to paragraph 3.2. 
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SCHEDULE 2 
COUNCILS RESOURCING  

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Air Quality Monitoring" means the monitoring of air quality in respect of the Project 
required by all relevant legislation at the date of this Deed; 

“LLFA Function” means a function within Suffolk County Council during the Construction 
Period whose responsibilities shall include but are not limited to the coordination of all 
matters requiring approval of the lead local flood authority pursuant to the Development 
Consent Order or this Deed in relation to the Project; 

"Energy Projects Manager" means the suitably qualified and experienced officer 
employed or contracted by East Suffolk Council to: be the planning lead on behalf of East 
Suffolk Council for the Construction Phase of the Project; manage discharge of 
Requirements in the Development Consent Order and schedules in this Deed attributed to 
East Suffolk Council including carrying out necessary consultations with internal and 
external bodies, attend and participate in regular meetings with SZC Co and others; ensure 
East Suffolk Council responsibilities within this Deed are met; monitoring of the 
Development Consent Order and this Deed; to report and manage enforcement of the 
Project; be the first contact point for SZC Co during the Construction Phase for East Suffolk 
Council and to carry out any other duties reasonably required on behalf of East Suffolk 
Council in connection with the Development Consent Order, this Deed and/or the Project; 

"Energy Projects Planner" means the suitably qualified and experienced officer employed 
or contracted by East Suffolk Council to support the Energy Projects Manager in their 
responsibilities under this Deed of Obligation, be the second contact point for SZC Co 
during the construction phase for East Suffolk Council and to carry out any other duties 
reasonably required on behalf of East Suffolk Council in connection with the Development 
Consent Order, this Deed and/or the Project; 

"Environmental Health Officer" means the suitably qualified and experienced officer 
employed or contracted by East Suffolk Council to: be the environmental health lead on 
behalf of East Suffolk Council for the Construction Phase of the Project; review, assess 
and approve documents for the discharge of Requirements in the Development Consent 
Order for matters associated with noise, vibration, air quality and other environmental 
health matters; review, assess and approve applications made under the bespoke 
mitigation plan process, and undertake compliance and monitoring for activities associated 
with the Construction Phase of the Project; respond to and investigate complaints of 
environmental health matters and non-compliance with approved documents and works 
and provide the required level of consultation to SZC Co in respect of secured processes 
such as the Noise Mitigation Scheme; attend and participate in regular meetings with SZC 
Co and others; ensure East Suffolk Council responsibilities in respect of environmental 
health are met, be the main contact point for SZC Co during the Construction Phase for 
environmental health for East Suffolk Council and to carry out any other duties reasonably 
required on behalf of East Suffolk Council in connection with the Development Consent 
Order, this Deed and/or the Project; 

"Officers" means all those persons employed or otherwise appointed by East Suffolk 
Council and/or Suffolk County Council whose costs of employment are funded in whole or 
in part by Contributions made by SZC Co pursuant to this Schedule 2 including all such 
persons who were already employed or retained by the Councils before the date of this 
Deed; 

“Programme Management Function” means a function within Suffolk County Council 
during the Construction Period whose responsibilities shall include:  

(a) maintaining strategic oversight of the Project on behalf of Suffolk County Council;  
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(b) coordination of all activities and engagement by Suffolk County Council in relation 
to the Project; and  

(c) corporate representation in relation to the Project on behalf of Suffolk County 
Council; 

"Public Information Portal" means the online information portal hosted by East Suffolk 
Council pursuant to Schedule 1, paragraph 7; and 

“Transport Management Function” means a function within Suffolk County Council 
during the Construction Period whose responsibilities shall include: 

(d) the coordination of all highways and transport matters relating to the Project on 
behalf of Suffolk County Council; and  

(e) the chairing of the Transport Review Group. 

2. EAST SUFFOLK COUNCIL OFFICER SUPPORT 

2.1 SZC Co shall pay to East Suffolk Council: 

2.1.1 the sum of £81,750 per annum on or before Commencement and on each 
anniversary of the Commencement Date during the Construction Period for an 
Energy Projects Manager; 

2.1.2 the sum of £39,180 per annum on or before Commencement and on each 
anniversary of the Commencement Date during the Construction Period for an 
Energy Projects Planner; and 

2.1.3 the sum of £57,479 per annum on or before Commencement and on each 
anniversary of the Commencement Date for the first six years of construction for 
an Environmental Health Officer. 

2.2 SZC Co’s maximum liability under this paragraph 2 shall be £1,796,034. 

3. SUFFOLK COUNTY COUNCIL OFFICER SUPPORT 

3.1 SZC Co shall pay to Suffolk County Council the sum of £144,000 per annum to be paid on 
or before Commencement and then on each anniversary of the Commencement Date 
during the Construction Period towards Suffolk County Council carrying on the Programme 
Management Function and Transport Management Function. 

3.2 SZC Co shall pay the sum of £60,000 to Suffolk County Council on or before the 
Commencement Date towards Suffolk County Council carrying on the LLFA Function. 

3.3 SZC Co’s maximum liability under this paragraph 3 shall be £1,788,000. 

4. SZC SUPPORT CONTRIBUTIONS 

4.1 SZC Co shall pay the sum of £150,000 to East Suffolk Council on or before 
Commencement and on each anniversary of the Commencement Date during the 
Construction Period thereafter as a contribution towards the cost of East Suffolk Council 
carrying out activities to support the Project. 

4.2 SZC Co shall pay the sum of £150,000 to Suffolk County Council on or before 
Commencement and on each anniversary of the Commencement Date during the 
Construction Period thereafter as a contribution towards the cost of Suffolk County Council 
carrying out activities to support the Project. 

4.3 SZC Co’s maximum liability under this paragraph 4 shall be £3,600,000. 

5. NOISE AND AIR QUALITY MONITORING 

5.1 During the Construction Period, SZC Co shall pay to East Suffolk Council: 

5.1.1 on or before Commencement, £10,000; 

5.1.2 on the first three anniversaries of the Commencement Date occurring during the 
Construction Period, £10,748; and 
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5.1.3 on the fourth to eighth anniversaries of the Commencement Date occurring 
during the Construction Period, £10,233.60,  

as a contribution towards the cost of East Suffolk Council carrying out Air Quality 
Monitoring and monitoring and assessment of noise effects of the Project. 

5.2 In the event that new statutory duties that require East Suffolk Council to undertake air 
quality monitoring in respect of the Project other than the Air Quality Monitoring are 
imposed upon East Suffolk Council through the coming into force of new legislation prior to 
the end of the Construction Period, or additional locations for Air Quality Monitoring are 
reasonably required for any other reasons, East Suffolk Council may request approval from 
the Environment Review Group of monies to fund such additional monitoring. 

5.3 In the event that East Suffolk Council reasonably requires additional funds to cover the cost 
of monitoring and assessment of the noise effects of the Project, it may request approval 
from the Transport Review Group for the payment of such funds by SZC Co. 

5.4 Where the Environment Review Group or the Transport Review Group approve the 
payment of additional funds pursuant to paragraphs 5.2 or 5.3, such funds shall be paid by 
SZC Co within 30 days of such approval, up to a maximum liability of £348,734.40. 

5.5 East Suffolk Council shall provide SZC Co with the results of any monitoring and 
assessment carried out using the payments made in accordance with this paragraph 5.  

6. PUBLIC INFORMATION PORTAL 

On or before Commencement, SZC Co shall pay the sum of £25,000 to East Suffolk 
Council to set up and host the Public Information Portal in accordance with paragraph 7 of 
Schedule 1 of this Deed. 

7. GOVERNANCE 

7.1 The sums paid to the Councils pursuant to this Schedule 2 shall only be applied by the 
Councils towards the provision of additional dedicated staff resources to fulfil the additional 
duties imposed on the Councils as a result of the Project and to ensure the efficient 
operation and management of the Project (in particular in managing the discharge of 
Requirements, the discharge and monitoring of obligations set out within this Deed and 
support with governance arrangements). 
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SCHEDULE 3 
ACCOMMODATION AND HOUSING 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Accommodation Co-ordination" means the following tasks to: 

(f) collate, review and disseminate relevant information about the Project and NHB 
Workers online to Accommodation Providers; 

(g) manage the Accommodation Management System, including maintaining 
relationships with Accommodation Providers and helping them to keep 
information related to their property up-to-date, and providing a point of contact 
for Accommodation Providers;  

(h) collect and monitor information about: 

(i) the stock of accommodation registered on the Accommodation 
Management System; 

(ii) the number of NHB Workers registered with the Accommodation 
Management System; and  

(iii) utilisation of Project Accommodation; and 

(i) provide information for the purposes of the preparation of the monitoring report 
pursuant to paragraph 7.2;  

"Accommodation Co-ordinator" means the suitably qualified and experienced 
accommodation co-ordinator or co-ordinators appointed or commissioned by SZC Co in 
accordance with paragraph 5 who shall carry out the Accommodation Co-ordination; 

"Accommodation Management System" means the accommodation management 
system to be established by SZC Co to: 

(a) provide information about the NHB Workers to Accommodation Providers;  

(b) provide information to Accommodation Providers about the safety standards and 
quality standards which are required to be met in order for accommodation to be 
registered on the Accommodation Management System; 

(c) provide information to Accommodation Providers about tenancy guidance, 
regulations and legislation; 

(d) allow Accommodation Providers to register suitable accommodation;  

(e) include a searchable database of registered accommodation; and 

(f) provide contact information to enable the NHB Workers to contact registered 
Accommodation Providers; 

"Accommodation Providers" means people and businesses who wish to offer 
accommodation to the NHB Workers and to register with the Accommodation Management 
System; 

"Accommodation Types" means the types of accommodation, being either (i) private 
rented accommodation; (ii) owner occupied accommodation; (iii) tourist accommodation; or 
(iv) Latent Accommodation; 

"Accommodation Working Group" means the group of the same name established 
pursuant to paragraph 7.1; 

"Development Officer" means the suitably qualified and experienced officer employed or 
contracted by East Suffolk Council to implement measures within the Private Housing 
Supply Plan; 
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"East Suffolk Housing Strategy" means the strategy of that name setting out East Suffolk 
Council’s ambitions and priorities for housing services from 2017 to 2023;  

“First Accommodation Campus Date” means the date of the workforce survey carried 
out by SZC Co pursuant to paragraph 7.2.2 which first reports that the number of NHB 
Workers is more than 3,000; 

"First Accommodation Campus Phase" means the first phase of the Accommodation 
Campus to be completed, including 1,200 bedspaces and amenity facilities; 

"Housing and Homelessness Services Resilience Measures" means measures to 
support East Suffolk Council’s statutory housing advice and homelessness prevention 
service where there is evidence of increased housing market stress impacting the level of 
demand on this service which may reasonably be related to the effects of the NHB Workers 
(and any HB Worker moving their single address explicitly to work on the Project), including 
but not limited to (subject to agreement by the Accommodation Working Group that those 
measures would be effective in responding to effects which may be reasonably attributed 
to the Project): 

(a) staff resourcing, training and projects including but not limited to floating support, 
tenancy sustainment, outreach, family liaison and issue-specific projects; 

(b) temporary and emergency accommodation support;  

(c) landlord engagement and support; and 

(d) management of houses in multiple occupation including support for licencing, 
enforcement and maintenance support; 

"Housing Contingency Fund" means the fund to be established by SZC Co in the amount 
of £10,356,823 in total to be paid in accordance with and for the purposes specified in 
paragraphs 3 and 4; 

"Housing Fund" means the fund to be established by SZC Co in the amount of 
£11,877,975 to be applied in accordance with this Schedule 3;  

"Housing Needs Officer" means the suitably qualified and experienced officer employed 
or contracted by East Suffolk Council to implement measures within the Private Housing 
Supply Plan; 

"Latent Accommodation" means any accommodation (including spare rooms) that is new 
to the market following the Commencement Date; 

"LEEIE Caravan Park" means Work No. 1A(ee) in Schedule 1 to the Development 
Consent Order;  

“LEEIE Date” means the date of the workforce survey carried out by SZC Co pursuant to 
paragraph 7.2.2 which first reports that the number of NHB Workers is more than 850; 

"Private Housing Supply Plan" means the plan to be prepared by East Suffolk Council 
and approved by the Accommodation Working Group to fund any or all of the following 
initiatives (or any other appropriate initiatives which the Accommodation Working Group 
considers in its reasonable opinion would supply private housing in the Construction Period 
at an equivalent rate and value for money): 

(a) supporting rent and deposit guarantee schemes, in particular to support people at 
risk of homelessness; 

(b) providing equity loans to residents in the owner-occupied and private rented 
sector to enable them to secure suitable accommodation and free up homes or 
rooms in the private rented sector; 

(c) providing equity loans to residents in the social rented sector to help them access 
owner-occupied and rented property and rationalise the supply and occupancy of 
social rented homes as a result; 

(d) supporting empty homes back into use; 
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(e) providing loans or grants or guaranteed lets, such as renovation grants or funding 
for minor improvement works and lodging or rent-a-room schemes; 

(f) helping to deliver the East Suffolk Housing Strategy pledge to work with housing 
associations to explore opportunities for mixed schemes of private sale and 
affordable housing to generate profits to replace grant funding; and 

(g) tackling under-occupation and maximising efficiency; 

"Private Sector Housing Officer" means the suitably qualified and experienced officer 
employed or contracted by East Suffolk Council to implement measures within the Private 
Housing Supply Plan; 

"Project Support Officer" means the suitably qualified and experienced officer employed 
or contracted by East Suffolk Council to implement measures within the Private Housing 
Supply Plan; 

“Second Accommodation Campus Date” means the date of the workforce survey carried 
out by SZC Co pursuant to paragraph 7.2.2 which first reports that the number of NHB 
Workers is more than 4,800; 

"Second Accommodation Campus Phase" means the second phase of the 
Accommodation Campus to be completed, including at least 1,200 bedspaces; and 

"Tourist Accommodation Plan" means the plan to be produced by East Suffolk Council 
and approved by the Accommodation Working Group to set out measures to provide 
additional capacity and support to the tourist accommodation sector where effects may 
otherwise arise that could be in the reasonable opinion of East Suffolk Council attributed to 
the Project, including the following measures and others subject to agreement by the 
Accommodation Working Group (acting reasonably) that those measures would be 
effective in responding to effects which may be reasonably attributed to the Project: 

(a) a management strategy (the "Tourist Accommodation Management Strategy") 
setting out the principles and guidelines for conversion of sites, licence 
amendments and planning to increase the supply of bedspaces in a sustainable 
way to support the Project and local accommodation providers; 

(b) loans and grants for local accommodation providers, within the terms of the 
Tourist Accommodation Management Strategy, in order to increase capacity and 
resilience; and 

(c) support for outreach, licencing, enforcement and pre-application advice for East 
Suffolk Council, within the terms of the Tourist Accommodation Management 
Strategy. 

2. HOUSING FUND 

2.1 East Suffolk Council shall apply or procure the application of the Housing Fund in 
accordance with the terms of this Schedule 3. 

2.2 East Suffolk Council shall only apply the Housing Fund towards any or all of the following 
initiatives: 

2.2.1 increasing the supply of bedspaces in private housing in accordance with the 
Private Housing Supply Plan in accordance with paragraph 2.6 of this Schedule;  

2.2.2 supporting increased supply and availability of bedspaces in tourist 
accommodation in accordance with the Tourist Accommodation Plan in 
accordance with paragraph 2.7 of this Schedule; and 

2.2.3 providing support for East Suffolk Council’s housing advice service through the 
provision of Housing and Homelessness Services Resilience Measures in 
accordance with paragraph 2.8 of this Schedule. 

2.3 When considering how to apply the Housing Fund, East Suffolk Council shall take into 
account any recommendations of the Accommodation Working Group and the extent to 
which the proposed initiative: 
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2.3.1 is an effective means to mitigate the potential effects of the Project; 

2.3.2 gives priority to localities where the direct impacts of the Project are anticipated to 
be experienced; 

2.3.3 provides value for money; and 

2.3.4 where the initiative aims to increase the supply of bedspaces:  

(A) would deliver bedspaces prior to the sixth anniversary of the 
Commencement Date or such alternative date notified to East Suffolk 
Council by SZC Co as being the date upon which peak workforce 
numbers are anticipated to be reached by SZC Co (acting reasonably); 
and 

(B) offers the potential for recycling the Housing Fund so that it can be 
reinvested in other housing initiatives, as far as reasonably practicable. 

2.4 On or before Commencement, and annually on or before the first six anniversaries of the 
Commencement Date, SZC Co shall pay £220,000 to East Suffolk Council to be applied 
solely towards administration, expenses, or other related costs of the elements of the 
Housing Fund identified at paragraph 2.6, including the employment of the following 
officers: 

2.4.1 a Private Sector Housing Officer; 

2.4.2 a Housing Needs Officer; 

2.4.3 a Development Officer; and 

2.4.4 a Project Support Officer. 

2.5 The maximum liability of SZC Co pursuant to this paragraph 2 is £1,540,000.  

2.6 Private Housing Market Supply 

2.6.1 Within 6 months following Commencement, East Suffolk Council shall prepare a 
draft Private Housing Supply Plan and shall submit the draft Private Housing 
Supply Plan to the Accommodation Working Group for approval.  

2.6.2 SZC Co shall pay the Housing Fund to East Suffolk Council in the following 
instalments for the purposes of delivering bedspaces in accordance with 
initiatives set out by the Private Housing Supply Plan: 

(A) no later than 1 month following the date of the approval of the Private 
Housing Supply Plan by the Accommodation Working Group, £2,000,000 
to be applied in accordance with the approved Private Housing Supply 
Plan; and 

(B) on each anniversary of the date of the approval of the Private Housing 
Supply Plan prior to and including the sixth anniversary of the date of the 
approval of the Private Housing Supply Plan, the sum of £1,139,661, to 
be applied in accordance with the approved Private Housing Supply Plan. 

2.6.3 Provided that the most recent payment due under paragraph 2.4 has been paid 
by SZC Co, every 12 months following the approval of the Private Housing 
Supply Plan, East Suffolk Council shall provide the Accommodation Working 
Group with the following information: 

(A) expenditure of Housing Fund monies paid pursuant to paragraph 2.6.2 
and the Private Housing Supply Plan by category of initiative and 
location; 

(B) bedspaces delivered by Housing Fund monies paid pursuant to 
paragraph 2.6.2 and the Private Housing Supply Plan by category of 
initiative and location; and 
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(C) bedspaces planned for delivery using Housing Fund monies paid 
pursuant to paragraph 2.6.2 and the Private Housing Supply Plan by 
category of initiative and location. 

2.6.4 Every 6 months following the approval of the Private Housing Supply Plan, SZC 
Co shall provide the Accommodation Working Group with the following 
information from the most recent workforce survey undertaken pursuant to 
paragraph 7.2.2 of this Schedule 3: 

(A) estimated number of NHB Workers and HB Workers; 

(B) estimated locations of NHB Workers and HB Workers;  

(C) estimated split of Accommodation Types used by NHB Workers and HB 
Workers; and 

(D) whether HB Workers moved explicitly as a result of gaining work on the 
Project and where they moved from. 

2.6.5 The Accommodation Working Group may decide upon the receipt of information 
pursuant to 2.6.3 and 2.6.4 and any other information that the Accommodation 
Working Group (acting reasonably) considers necessary, to review the Private 
Housing Supply Plan and following such a review to request East Suffolk Council 
to consider preparing a revised draft Private Housing Supply Plan for its approval. 

2.6.6 East Suffolk Council shall use reasonable endeavours to identity initiatives: 

(A) for which the sums paid pursuant to paragraph 2.6.2 are required prior to 
the sixth anniversary of the Commencement Date;  

(B) that are practicably deliverable before the sixth anniversary of the 
Commencement Date; and  

(C) would deliver at least 1,200 bedspaces before the sixth anniversary of the 
Commencement Date.  

2.6.7 SZC Co’s maximum liability pursuant to this paragraph 2.6 is £8,837,966. 

2.7 Tourist Accommodation Market Supply 

2.7.1 Within 6 months of the Commencement Date, East Suffolk Council shall prepare 
a draft Tourist Accommodation Plan and shall submit the draft Tourist 
Accommodation Plan to the Accommodation Working Group for its approval.  

2.7.2 SZC Co shall pay to East Suffolk Council the following instalments from the 
Housing Fund for the purposes of supporting the delivery of tourist 
accommodation capacity in accordance with initiatives set out by the Tourist 
Accommodation Plan: 

(A) no later than 1 month following the date of the approval of the Tourist 
Accommodation Plan by the Accommodation Working Group, £100,000 
to be applied towards implementation of the initiatives to be funded 
pursuant to paragraph 2.7.2(B) in accordance with the Tourist 
Accommodation Plan; and 

(B) annually on the date of the approval of the Tourist Accommodation Plan 
during the Construction Period beginning on the first anniversary of the 
date of the approval of the Tourist Accommodation Plan, £81,819 to be 
applied towards planning advice, information, licencing and support and 
loans to Accommodation Providers to enable the reconfiguration, 
expansion or any other increase in capacity of tourist accommodation in 
East Suffolk. 

2.7.3 Provided that the most recent payment due under paragraph 2.4 has been paid 
by SZC Co, annually on the anniversary of the approval of the Tourist 
Accommodation Plan, East Suffolk Council shall provide the Accommodation 
Working Group with the following information: 
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(A) details of expenditure of Housing Fund monies, pursuant to paragraph 
2.7.2 and the Tourist Accommodation Plan, by category of initiative and 
location; and 

(B) details of initiatives and bedspaces delivered (if applicable) by Housing 
Fund monies pursuant to paragraph 2.7.2 and the Tourist 
Accommodation Plan by category of initiative and location. 

2.7.4 The Accommodation Working Group may decide upon the receipt of information 
pursuant to 2.7.3 and 2.6.4, and any other information that the Accommodation 
Working Group (acting reasonably) considers necessary, to review the Tourist 
Accommodation Plan and following such a review to request that East Suffolk 
Council consider preparing a draft revised Tourist Accommodation Plan for its 
approval and if East Suffolk Council considers in its reasonable opinion that a 
revised Tourist Accommodation Plan is necessary, it shall prepare a draft revised 
Tourist Accommodation Plan for approval by the Accommodation Working Group 
within a timeframe agreed between East Suffolk Council and the Accommodation 
Working Group and until such time as the draft revised Tourist Accommodation 
Plan is approved by the Accommodation Working Group, the approved Tourist 
Accommodation Plan shall continue to have effect. 

2.7.5 SZC Co’s maximum liability pursuant to this paragraph 2.7 is £1,000,009. 

2.8 Housing and Homelessness Services Resilience Measures 

2.8.1 SZC Co shall pay £500,000 from the Housing Fund to East Suffolk Council on or 
before the first anniversary of the Commencement Date to be applied solely to 
the Housing and Homelessness Services Resilience Measures.  

3. HOUSING CONTINGENCY FUND 

3.1 Housing and Homelessness Services Resilience Measures 

3.1.1 SZC Co shall pay up to £1,050,000 from the Housing Contingency Fund to East 
Suffolk Council between the second anniversary of the Commencement Date and 
the end of the Construction Period in accordance with paragraph 3.1.2, to be 
applied solely to the Housing and Homelessness Services Resilience Measures. 

3.1.2 Annually during the Construction Period on or before the anniversary of the 
Commencement Date, the Accommodation Working Group shall agree on the 
amount, if any, to be paid by SZC Co to East Suffolk Council pursuant to 
paragraph 3.1.1, having regard to: 

(A) the information most recently provided by SZC Co pursuant to paragraph 
2.6.4; and 

(B) information provided by East Suffolk Council that the Accommodation 
Working Group agrees (acting reasonably) shows housing market stress 
relative to pre-Commencement levels which may reasonably be related to 
the effects of the NHB Workers (and any HB Workers moving their single 
address explicitly to work on the Project), including: 

(1) an increased level of homeless presentations and applications in 
East Suffolk compared to the national average for the same 
period; 

(2) an above average use of emergency and temporary 
accommodation in East Suffolk compared to the national average 
for the same period; 

(3) an above average use of discretionary housing payments in East 
Suffolk compared to the national average for the same period; 
and 
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(4) an above average level of licence applications and enforcement 
action in respect of unlicensed Houses of Multiple Occupancy in 
East Suffolk compared to the national average for the same 
period. 

3.1.3 SZC Co’s maximum liability pursuant to this paragraph 3.1 is £1,050,000. 

3.2 Residential Care Home Closure Contingency 

3.2.1 In the event that a residential care home providing accommodation for people 
closes during the Construction Period which would affect Suffolk County 
Council's duties and powers in connection with meeting needs for care and 
support under the Care Act 2014 and the Accommodation Working Group agrees 
(acting reasonably) that such closure is a result of the Project, SZC Co shall pay 
up to £216,823 from the Housing Contingency Fund to Suffolk County Council for 
the relocation of residents in that residential care home.   

3.2.2 The Accommodation Working Group shall determine the amount (if any) to be 
paid by SZC Co in accordance with paragraph 3.2.1, at the first meeting of the 
Accommodation Working Group following the closure of the relevant residential 
care home and in doing so shall having regard to any information provided by 
Suffolk County Council in respect of the closure, the impact of the Project and the 
estimated costs of relocation.  

3.2.3 SZC Co’s maximum liability pursuant to this paragraph 3.2 is £216,823. 

4. PROJECT ACCOMMODATION 

4.1 Accommodation Campus 

4.1.1 Unless otherwise agreed with the Accommodation Working Group, SZC Co shall: 

(A) use reasonable endeavours to deliver the Accommodation Campus in 
accordance with the Implementation Plan;  

(B) complete the First Accommodation Campus Phase within three months of 
the First Accommodation Campus Date; and 

(C) complete the Second Accommodation Campus Phase within three 
months of the Second Accommodation Campus Date.  

4.1.2 In the event of a breach of paragraph 4.1.1(B), SZC Co shall pay to East Suffolk 
Council from the Housing Contingency Fund up to £4,020,000 as determined in 
accordance with paragraph 4.1.4, to be used by East Suffolk Council to deliver 
bedspaces in accordance with the approved Private Housing Supply Plan and to 
support the delivery of tourist accommodation capacity in accordance with the 
approved Tourist Accommodation Plan. 

4.1.3 In the event of a breach of paragraph 4.1.1(C), SZC Co shall Co shall pay to East 
Suffolk Council from the Housing Contingency Fund up to £4,020,000 as 
determined in accordance with paragraph 4.1.4, to be used by East Suffolk 
Council to deliver bedspaces in accordance with the approved Private Housing 
Supply Plan and to support the delivery of tourist accommodation capacity in 
accordance with the approved Tourist Accommodation Plan. 

4.1.4 The amount payable by SZC Co pursuant to paragraph 4.1.2 or paragraph 4.1.3 
(as relevant) shall be calculated in accordance with the following formula: 

Amount Payable = £3,350 x (1,200 – Bedspaces Delivered) 

where: 

"Amount Payable" is the amount of money required to be paid; and 

"Bedspaces Delivered" is the number of bedspaces practically completed 
by SZC Co within the First Accommodation Campus Phase or Second 



 

11/70509966_1 35 

Accommodation Campus Phase (as relevant) on the date given in 
paragraph 4.1.1(B) or paragraph 4.1.1(C) (as relevant). 

4.1.5 SZC Co’s maximum liability pursuant to this paragraph 4.1 is £8,040,000. 

4.2 LEEIE Caravan Park 

4.2.1 Unless otherwise agreed with the Accommodation Working Group, SZC Co shall: 

(A) use reasonable endeavours to deliver the LEEIE Caravan Park in 
accordance with the Implementation Plan; and 

(B) complete the LEEIE Caravan Park within three months of the LEEIE 
Date. 

4.2.2 In the event of a breach of paragraph 4.2.1(B), SZC Co shall pay to East Suffolk 
Council from the Housing Contingency Fund up to £1,050,000 as determined in 
accordance with paragraph 4.2.3, to be used by East Suffolk Council to support 
the delivery of tourist accommodation capacity in accordance with the approved 
Tourist Accommodation Plan. 

4.2.3 The amount payable by SZC Co pursuant to paragraph 4.2.2 shall be calculated 
in accordance with the following formula: 

Amount Payable = £1,750 x (600 – Bedspaces Delivered) 

where: 

"Amount Payable" is the amount of money required to be paid; and 

"Bedspaces Delivered" is the number of bedspaces practically completed 
by SZC Co within the LEEIE Caravan Park on the date given in 
paragraph 4.2.1(B).  

4.2.4 SZC Co’s maximum liability pursuant to this paragraph 4.2 is £1,050,000. 

5. ACCOMMODATION CO-ORDINATOR 

5.1 Throughout the Construction Period, SZC Co shall appoint one or more Accommodation 
Co-ordinators.  

5.2 SZC Co shall carry out or procure that the appointed Accommodation Co-ordinator carries 
out the Accommodation Co-ordination.  

6. ACCOMMODATION MANAGEMENT SYSTEM 

6.1 On or before Commencement, SZC Co shall establish the Accommodation Management 
System. 

6.2 SZC Co shall operate or procure the operation of the Accommodation Management 
System throughout the Construction Period.  

7. GOVERNANCE AND MONITORING  

7.1  Accommodation Working Group 

7.1.1 On or before Commencement, SZC Co shall establish the Accommodation 
Working Group which shall exist until the end of the Construction Period. 

7.1.2 The Accommodation Working Group shall comprise: 

(A) three representatives from SZC Co; 

(B) two representatives from East Suffolk Council; and  

(C) one representative from Suffolk County Council, 

or such alternates as may be nominated by those representatives from time to 
time. 

7.1.3 The Accommodation Working Group shall: 
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(A) meet either virtually or in a convenient location in East Suffolk or Ipswich 
at least twice a year, with the representative of East Suffolk Council 
acting as chair; 

(B) meet no later than three months after the Commencement Date; 

(C) refer to the Social Review Group for its determination any matter upon 
which the members of the Accommodation Working Group are unable to 
agree unanimously; and 

(D) prepare six monthly reports to the Social Review Group to provide 
information on: 

(1) the effectiveness of monies spent in accordance with the Housing 
Fund, Private Housing Supply Plan, Tourist Accommodation Plan 
and Housing and Homelessness Services Resilience Measures 
as described in this Deed; and 

(2) relevant monitoring information provided to the Accommodation 
Working Group described in this Deed. 

7.1.4 SZC Co shall be responsible for the administration of convening and holding 
meetings of the Accommodation Working Group. 

7.1.5 SZC Co and the Councils agree that meetings of the Accommodation Working 
Group shall be quorate if at least two members (at least one of which is a 
member representing SZC Co and one of which is a member representing East 
Suffolk Council) are present. 

7.1.6 The Accommodation Working Group: 

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Accommodation 
Working Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for the proper and efficient 
functioning of the Accommodation Working Group from time to time,  

with such arrangements and terms of reference to be approved by the 
Social Review Group. 

7.1.7 In the event that any of the Quorate Members of the Accommodation Working 
Group considers that a matter needs to be referred to the Social Review Group 
for urgent resolution, it shall notify the members of the Social Review Group 
accordingly to invoke the urgency process in Schedule 17, paragraph 6.2.7. 

7.2 Monitoring 

7.2.1 At least once every 6 months during the Construction Period, SZC Co shall 
monitor the uptake of Project Accommodation and report to the Accommodation 
Working Group on the occupancy levels of the Accommodation Campus and 
LEEIE Caravan Park. 

7.2.2 Within 6 months from the Commencement Date, and at least once every 6 
months during the Construction Period, SZC Co shall undertake a workforce 
survey, which will provide a statistically significant sample of the workforce to 
estimate: 

(A) the number of the SDS Construction Workforce and the Non-SDS 
Workforce and within each the number of NHB Workers and HB Workers; 

(B) the locations of the SDS Construction Workforce and the Non-SDS 
Workforce and within each the locations of NHB Workers and HB 
Workers;  



 

11/70509966_1 37 

(C) the split of Accommodation Types used by the SDS Construction 
Workforce and the Non-SDS Workforce and within each the split of 
Accommodation Types used by NHB Workers and HB Workers;  

(D) the number of the SDS Construction Workforce and the Non-SDS 
Workforce who moved explicitly as a result of gaining work on the Project 
and where they moved from and within each the number of HB workers 
who moved explicitly as a result of gaining work on the Project and where 
they moved from; and 

(E) the number and location of family members (by school age cohort for 
children) of the SDS Construction Workforce and the Non-SDS 
Workforce and within each the number and location of NHB workers (by 
school age cohort for children), 

PROVIDED THAT SZC Co shall not be required to undertake a workforce survey 
during the first six months of the Construction Period. 

7.2.3 SZC Co shall: 

(A) use the workforce survey carried out pursuant to paragraph 7.2.2 and any 
information provided by the Accommodation Co-ordinator to produce a 
monitoring report; and  

(B) submit the monitoring report to the Accommodation Working Group within 
2 months of the close of each workforce survey.  

7.2.4 SZC Co shall report to the Accommodation Working Group at each meeting of 
that group on such information as may be relevant to East Suffolk Council in 
planning its delivery of bedspaces through the Private Housing Supply Plan, 
including information relating to: 

(A) Sizewell C Construction Workforce on-boarding and recruitment; and 

(B) progress in delivery of the Key Environmental Mitigation, including Project 
Accommodation.  
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SCHEDULE 4 
EMERGENCY SERVICES 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Ambulance Service Contribution" means the sum of £750,000 in total for the purposes 
of mitigating the potential significant impacts of or risks associated with the Project on the 
provision of services by the East of England Ambulance Service NHS Trust which is to be 
paid in accordance with paragraph 5; 

“Budgeted NHB Investigations” means the number of Estimated NHB Investigations that 
funding provided by the Police Contribution will provide capacity for each Construction 
Year; 

"Community Safety Officer" means the suitably qualified and experienced person 
appointed by SZC Co in accordance with paragraph 2.1.1 to conduct engagement with 
contractors, the Sizewell C Construction Workforce, the Councils, the Suffolk Constabulary 
and the other emergency services through the Community Safety Working Group and On-
Site Security to ensure that expectations of Sizewell C Construction Workforce behaviour 
encapsulated within the Worker Code of Conduct is implemented on-site and in the local 
community and that issues and community concerns related to safety and security are 
dealt with appropriately;  

“Community Safety Resilience Measures” has the meaning given to this term in 
Schedule 5; 

"Community Safety Working Group" means the group established pursuant to paragraph 
10.1 to liaise on community safety matters in respect of the Project;  

"Construction Year" means any year during the Construction Period, and the numbered 
Construction Year referred to in in this Schedule refers to each year as measured from 
Commencement, such that 'Year 1' is the year from the Commencement Date to the 
anniversary of the Commencement Date, and Year 2 is the year between the first 
anniversary of the Commencement Date and the second anniversary of the 
Commencement Date etc; 

"Emergency Co-ordinator" means the suitably qualified and experienced emergency co-
ordinator or co-ordinators appointed by SZC Co in accordance with paragraph 2.1.2 who 
shall: 

(a) appraise any incidents and allocate the On-site Emergency Response, and 
contact Suffolk Constabulary, Suffolk Fire and Rescue Service, and/or East of 
England Ambulance Service NHS Trust (as relevant) to request assistance if 
required; 

(b) ensure a single point of contact in the event of an emergency with Suffolk 
Constabulary, Suffolk Fire and Rescue Service, and East of England Ambulance 
Service NHS Trust; and 

(c) meet Suffolk Constabulary, Suffolk Fire and Rescue Service, and East of England 
Ambulance Service NHS Trust (as relevant) at the previously agreed rendezvous 
point and escort them to the scene of the incident;  

"Emergency Services Contingency Contribution" means the sum of up to £446,548 in 
total to be paid in accordance with and for the purposes specified in paragraph 8;  

“Estimated NHB Investigations” means the number of SZC-related Investigations 
multiplied by: 

(a) the proportion of the average Sizewell C Construction Workforce comprising NHB 
Workers in the most recent Workforce Survey report; or  



 

11/70509966_1 39 

(b) if a Workforce Survey has not been carried out within the 9 months preceding the 
end of the relevant Construction Year 0.65; 

"Fire and Rescue Service Contribution" means the sum of £1,441,705.60 in total for the 
purposes of mitigating the potential significant impacts of or risks associated with the 
Project on the provision of services by the Suffolk Fire and Rescue Service which is to be 
paid in accordance with paragraph 4; 

"Health and Wellbeing Officer" has the meaning given in Schedule 6; 

"On-site Emergency Response" means the On-site Security, the On-site Fire and 
Rescue, and Sizewell Health;  

"On-site Fire and Rescue" means the private fire and rescue service to be provided by 
SZC Co pursuant to paragraph 2.1.4 and located on the SZC Development Site during the 
Construction Period; 

"On-Site Security" means the suitably qualified and suitably experienced private security 
service to be provided at all times during the Construction Period on the Main Development 
Site, and at all times once operational on the Accommodation Campus Site and the Freight 
Management Facility Site by SZC Co pursuant to paragraph 2.1.3; 

“Police Contribution" means the sum of £8,000,000 in total for the purposes of mitigating 
the potential significant impacts of or risks associated with the Project and the Sizewell C 
Construction Workforce (including site familiarisation and participation in the Community 
Safety Working Group and Transport Review Group) on the provision of services by Suffolk 
Constabulary which is to be paid in accordance with paragraph 3; 

"Public Services Resilience Fund" has the meaning given in Schedule 5; 

“School and Early Years Resilience Measures” has the meaning given in Schedule 5; 

"Sizewell Health" has the meaning given in Schedule 6;  

"SZC-related Investigations" means either crime or non-crime investigations that relate to 
the Sizewell C Construction Workforce or occur at or on any of the Sites (or involving 
vehicles making journeys to/from such Sites, other than Abnormal Indivisible Loads under 
escort by the Suffolk Constabulary) and which require the engagement or otherwise involve 
Suffolk Constabulary such investigations to be evidenced through Suffolk Constabulary 
recording platforms in accordance with the Policing KPIs (Annex AA) and presented to the 
Community Safety Working Group annually for each Construction Year, and for the 
avoidance of doubt if an investigation relates to the Sizewell C Construction Workforce and 
that same investigation occurs on one of the Sites (or involves vehicles making journeys 
to/from such Sites, other than Abnormal Indivisible Loads under escort by the Suffolk 
Constabulary) then such investigation shall be counted as one investigation for the 
purposes of calculating the number of SZC-related Investigations; 

“Social Care Resilience Measures (Adult Community Services)” has the meaning given 
in Schedule 5; 

“Social Care Resilience Measures (Children and Young People’s Services)” has the 
meaning given in Schedule 5; and 

"Transport Co-ordinator" has the meaning given in Schedule 16. 

2. ON-SITE EMERGENCY RESPONSE  

2.1 On or before Commencement and throughout the Construction Period thereafter, SZC Co 
shall:  

2.1.1 appoint a Community Safety Officer; 

2.1.2 appoint one or more Emergency Co-ordinators;  

2.1.3 provide On-Site Security; and  

2.1.4 provide On-Site Fire and Rescue.  
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3. POLICE CONTRIBUTION 

3.1 During the Construction Period, the following sums from the Police Contribution shall be 
paid in the following instalments by SZC Co to Suffolk County Council for onward payment 
to the Suffolk Constabulary: 

3.1.1 on or before Commencement, the sum of £227,142.08;  

3.1.2 on or before the first anniversary of the Commencement Date, the sum of 
£326,657.08; 

3.1.3 on or before the second anniversary of the Commencement Date, the sum of 
£923,747.08;  

3.1.4 on or before the third anniversary of the Commencement Date, the sum of 
£923,747.08;  

3.1.5 on or before the fourth anniversary of the Commencement Date, the sum of 
£923,747.08;  

3.1.6 on or before the fifth anniversary of the Commencement Date, the sum of 
£1,023,262.08;  

3.1.7 on or before the sixth anniversary of the Commencement Date, the sum of 
£1,023,262.08; 

3.1.8 on or before the seventh anniversary of the Commencement Date, the sum of 
£923,747.08;  

3.1.9 on or before the eighth anniversary of the Commencement Date, the sum of 
£923,747.08; 

3.1.10 on or before the ninth anniversary of the Commencement Date, the sum of 
£326,657.08; 

3.1.11 on or before the tenth anniversary of the Commencement Date, the sum of 
£227,142.08; and 

3.1.12 on or before the eleventh anniversary of the Commencement Date, the sum of 
£227,142.08.  

3.2 If prior to receiving any of the Police Contribution instalments Suffolk Constabulary 
reasonably and properly incurs any expenditure for the purpose of the Police Contribution, 
then Suffolk Constabulary may immediately following receipt of the relevant instalment 
deduct from it such expenditure incurred PROVIDED THAT SZC Co's maximum liability in 
each instalment year shall not exceed the amount stated in paragraphs 3.1.1 to 3.1.12. 

4. FIRE AND RESCUE SERVICE CONTRIBUTION 

4.1 During the Construction Period, SZC Co shall pay the sum of £601,761.76 from the Fire 
and Rescue Service Contribution to Suffolk County Council for the provision of the Suffolk 
Fire and Rescue Service to contribute towards exercises on site, site visits and 
familiarisation, high risk site planning, training and resilience measures, such sum to be 
paid in the following instalments: 

4.1.1 on or before Commencement, the sum of £60,914.88; 

4.1.2 on or before the first anniversary of the Commencement Date, the sum of 
£35,914.88; 

4.1.3 on or before each of the second, third, fourth and fifth anniversaries of the 
Commencement Date, the sum of £47,993.20; 

4.1.4 on or before the sixth anniversary of the Commencement Date, the sum of 
£72,993.20; and 

4.1.5 on or before the seventh anniversary of the Commencement Date and each 
subsequent anniversary of the Commencement Date throughout the Construction 
Period, the sum of £47,993.20. 



 

11/70509966_1 41 

4.2 During the Construction Period SZC Co shall pay the sum of £67,959.84 from the Fire and 
Rescue Service Contribution to Suffolk County Council for the provision of the Suffolk Fire 
and Rescue Service to contribute towards attendance at and contribution to the Community 
Safety Working Group and collation of monitoring data relevant to the Transport Review 
Group, such sum to be paid in the following instalments: 

4.2.1 on or before Commencement and on each subsequent anniversary of the 
Commencement Date throughout the Construction Period, the sum of £5,663.32. 

4.3 During the Construction Period, SZC Co shall pay the sum of £771,984 from the Fire and 
Rescue Service Contribution to Suffolk County Council for the provision of the Suffolk Fire 
and Rescue Service to contribute towards provision of off-site community safety and fire 
safety services, such sum to be paid in the following instalments: 

4.3.1 on or before Commencement and on each subsequent anniversary of the 
Commencement Date throughout the Construction Period, the sum of £64,332. 

4.4 SZC Co’s maximum liability pursuant to this paragraph 4 is £1,441,705.60. 

5. AMBULANCE SERVICE CONTRIBUTION 

5.1 During the Construction Period the following sums from the Ambulance Service 
Contribution shall be paid by SZC Co to Suffolk County Council for onward payment to the 
East of England Ambulance Service NHS Trust:  

5.1.1 the sum of £385,576 to contribute towards the costs incurred by East of England 
Ambulance Service NHS Trust of exercises on site, site visits and familiarisation, 
preparation for and attendance at meetings of the Community Safety Working 
Group and undertaking procedure and policy preparation and updates, such sum 
to be paid in the following instalments: 

(A) on or before Commencement and on or before the first anniversary of the 
Commencement Date, the sum of £23,158; and 

(B) on or before the second anniversary of the Commencement Date and on 
or before each subsequent anniversary of the Commencement Date 
occurring during the Construction Period thereafter, the sum of £33,926;  

5.1.2 the sum of £242,424 to contribute towards the costs incurred by East of England 
Ambulance Service NHS Trust for additional ambulance call outs to the SZC 
Development Site, such sum to be paid in the following instalments: 

(A) on or before Commencement and on or before each anniversary of the 
Commencement Date occurring during the Construction Period, the sum 
of £20,202; and 

5.1.3 the sum of £122,000 to contribute towards the costs incurred by East of England 
Ambulance Service NHS Trust of a new response post or other measures 
determined by the East of England Ambulance Service NHS Trust to provide 
resilience to the service provided to the community in East Suffolk, such sum to 
be paid on or before the  second anniversary of the Commencement Date. 

5.2 SZC Co’s maximum liability pursuant to paragraph 5.1 is £750,000. 

6. RESILIENCE CONTRIBUTIONS 

6.1 On or before Commencement, SZC Co shall pay the sum of £50,000 to Suffolk County 
Council for onward payment to the Royal National Lifeboat Institution as a contribution 
towards the resilience of the services provided by the Royal National Lifeboat Institution in 
East Suffolk. 

6.2 On or before Commencement, SZC Co shall pay the sum of £50,000 to Suffolk County 
Council for onward payment to the East Anglian Air Ambulance as a contribution towards 
the resilience of the services provided by the East Anglian Air Ambulance in East Suffolk. 
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6.3 SZC Co and Suffolk County Council agree that Schedule 1, paragraph 4 shall not apply to 
the payments made pursuant to this paragraph 6.  

7. POLICE RESERVE FUND 

7.1 If at the end of any Construction Year (shown in column “A” in the table below), the number 
of Estimated NHB Investigations undertaken by the Suffolk Constabulary is equal to or 
exceeds the relevant threshold (shown in column “C” in the table below), Suffolk 
Constabulary may undertake a review of police resources.  

 

A 

 

B 

 

C 

Construction Year Budgeted NHB 
Investigations 

Investigation Trigger 

1 131 163 

2 197 229 

3 591 623 

4 591 623 

5 591 623 

6 657 689 

7 657 689 

8 591 623 

9 591 623 

10 197 229 

11 131 163 

12 131 163 

7.2 If the results of the review of police resources referred to at paragraph 7.1 indicates that 
additional funding is reasonably and demonstrably required in order to provide additional 
resources to mitigate the potential significant impacts of or risks associated with the Project 
and the Sizewell C Construction Workforce on the provision of services by Suffolk 
Constabulary, Suffolk Constabulary may request in writing (together with reasonable 
supporting evidence including reference to the Policing KPIs (Annex AA)) funding for such 
additional resources from SZC Co. 

7.3 Upon approval of a request from Suffolk Constabulary pursuant to paragraph 7.2 (such 
approval not to be unreasonably withheld), SZC Co shall pay such requested funding to 
Suffolk County Council for onward payment to Suffolk Constabulary. 

7.4 If SZC Co does not approve a request from Suffolk Constabulary pursuant to paragraph 
7.2, a default position will occur, whereby SZC Co shall pay the following reserve funding 
to Suffolk County Council for onward payment to the Suffolk Constabulary: 

7.4.1 £80,000 if the number of Estimated NHB Investigations is equal to or greater than 
the Budgeted NHB Investigations plus 32 (the Investigation Trigger); and 

7.4.2 £80,000 for every subsequent increment of 65 Estimated NHB Investigations 
above the Investigation Trigger unless otherwise advised by Suffolk Constabulary 
that this payment is deferred to subsequent Construction Years. 
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7.5 SZC Co’s maximum liability pursuant to this paragraph 7 is £1,500,000. 

8. EMERGENCY SERVICES CONTINGENCY CONTRIBUTION 

8.1 Subject to paragraph 8.4, SZC Co shall pay the following to East Suffolk Council from the 
Emergency Services Contingency Contribution: 

8.1.1 in the event that any protest or demonstration against the Project occurs during 
the Construction Period, an amount determined and approved in accordance with 
paragraph 8.4 to contribute towards the uninsured costs of any repairs, making 
good or cleaning reasonably incurred by East Suffolk Council as a result of that 
protest or demonstration PROVIDED THAT the total amount paid under this 
paragraph 8.1.1 shall not exceed £63,038; and 

8.1.2 in the event of any incident in relation to the Project during the Construction 
Period that results in the evacuation of local residents or businesses from their 
premises, an amount determined and approved in accordance with paragraph 8.4 
to contribute towards the costs incurred by East Suffolk Council in relation to that 
evacuation PROVIDED THAT the total amount paid under this paragraph 8.1.2 
shall not exceed £249,430. 

8.2 Subject to paragraph 8.4, SZC Co shall pay the following to Suffolk County Council from 
the Emergency Services Contingency Contribution: 

8.2.1 in the event of any incident in relation to the Project during the Construction 
Period that results in the evacuation of local residents or businesses from their 
premises, an amount determined and approved in accordance with paragraph 8.4 
to contribute towards the costs incurred or reasonably anticipated to occur by 
Suffolk County Council in relation to that evacuation PROVIDED THAT the total 
amount paid under this paragraph 8.2 shall not exceed £84,786. 

8.3 Subject to paragraph 8.4, SZC Co shall pay the following to Suffolk County Council from 
the Emergency Services Contingency Contribution: 

8.3.1 for onward payment to Suffolk Constabulary, in the event that Suffolk 
Constabulary (acting reasonably) during the Construction Period conducts a 
public safety initiative the need for which is directly attributable to the Project, an 
amount approved in accordance with paragraph 8.4 to contribute towards the 
costs reasonably incurred or reasonably anticipated to occur by Suffolk 
Constabulary in carrying out that public safety initiative; 

8.3.2 for onward payment to Suffolk Fire and Rescue Service, in the event that Suffolk 
Fire and Rescue Service (acting reasonably) during the Construction Period 
conducts a public safety initiative the need for which is directly attributable to the 
Project, an amount approved in accordance with paragraph 8.4 to contribute 
towards the costs reasonably incurred or reasonably anticipated to occur by 
Suffolk Fire and Rescue Service in carrying out that public safety initiative; and 

8.3.3 for onward payment to East of England Ambulance Service NHS Trust, in the 
event that East of England Ambulance Service NHS Trust (acting reasonably) 
during the Construction Period conducts a public safety initiative the need for 
which is directly attributable to the Project, an amount approved in accordance 
with paragraph 8.4 to contribute towards the costs reasonably incurred or 
reasonably anticipated to occur by East of England Ambulance Service NHS 
Trust in carrying out that public safety initiative, 

PROVIDED THAT the total amount to be paid under this paragraph 8.3 shall not exceed 
£49,294. 

8.4 Payments pursuant to this paragraph 8 shall be made: 

8.4.1 within 30 days of approval by SZC Co of a request received in writing from East 
Suffolk Council or Suffolk County Council (as appropriate) detailing the amounts 
requested to be paid by reference to the relevant paragraph of this Schedule 4; or 
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8.4.2 where SZC Co has refused such a request, within 30 days of the determination 
by the Expert appointed pursuant to clause 8 that such a payment should be 
made, and SZC Co and the Councils agree that a refusal of a request by SZC Co 
shall be treated as a Dispute to be resolved in accordance with clause 8. 

8.5 SZC Co’s maximum liability pursuant to this paragraph 8 is £446,548. 

9. SUFFOLK CONSTABULARY FACILITIES CONTRIBUTION  

9.1 On or before Commencement, SZC Co shall pay the sum of £185,000 to Suffolk County 
Council for onward payment to the Suffolk Constabulary as a contribution towards the cost 
of the construction of Suffolk Constabulary's office facilities in Leiston. 

9.2 SZC Co shall pay up to £265,000 to Suffolk County Council for onward payment to the 
Suffolk Constabulary as a contribution towards the cost of the operation and use of Suffolk 
Constabulary's office facilities in Leiston in the following instalments: 

9.2.1 on or before Commencement and on or before each anniversary of the 
Commencement Date occurring during the Construction Period, the sum of 
£22,083.  

9.3 SZC Co’s maximum liability pursuant to paragraph 9.2 is £265,000. 

10. COMMUNITY SAFETY WORKING GROUP  

10.1  On or before Commencement, SZC Co shall establish the Community Safety Working 
Group which shall exist until the end of the Construction Period.  

10.2 The Community Safety Working Group shall comprise the following members: 

10.2.1 four representatives to be nominated by SZC Co; 

10.2.2 the Transport Co-ordinator; 

10.2.3 two representatives from a department or service relevant to community safety to 
be nominated by East Suffolk Council; 

10.2.4 two representatives from a department or service relevant to Public Health, 
Community Safety, Adult and Community Services and/or Children and Young 
People’s Services to be nominated by Suffolk County Council; 

10.2.5 two representatives to be nominated by Suffolk Constabulary; 

10.2.6 two representatives to be nominated by Suffolk Fire and Rescue Service; and 

10.2.7 two representatives to be nominated by East of England Ambulance Service NHS 
Trust, 

or such alternates as may be nominated by those representatives from time to time.  

10.3 The Community Safety Working Group shall also invite the following representatives to 
attend as observers and participate in discussions at its meetings: 

10.3.1 one representative from each department or service relevant to such other 
department or service relevant to community safety or other relevant effects of 
the Project as the Community Safety Working Group shall consider necessary 
(acting reasonably) to be nominated by East Suffolk Council;  

10.3.2 one representative from each department or service relevant to such other 
department or service relevant to community safety or other relevant effects of 
the Project as the Community Safety Working Group shall consider necessary 
(acting reasonably) to be nominated by Suffolk County Council;  

10.3.3 the Health and Wellbeing Officer; 

10.3.4 one representative to be nominated by Maritime Coastguard Agency; 

10.3.5 one representative to be nominated by Royal National Lifeboat Institution;  

10.3.6 one representative to be nominated by East Anglian Air Ambulance; and 
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10.3.7 representatives from any voluntary or charitable organisation as the Community 
Safety Working Group shall agree are necessary (acting reasonably).  

10.4 The Community Safety Working Group shall: 

10.4.1 meet quarterly (or less frequently where agreed by the members of the 
Community Safety Working Group) either virtually or in a convenient location in 
East Suffolk or Ipswich to be identified by SZC Co from time to time;  

10.4.2 meet no later than three months after the Commencement Date; 

10.4.3 review and approve the proposed Community Safety Resilience Measures, 
School and Early Years Resilience Measures, Social Care Resilience Measures 
(Adult Community Services) and Social Care Resilience Measures (Children and 
Young People’s Services) in accordance with Schedule 5, paragraph 3; 

10.4.4 review the number of SZC-related Investigations for each Construction Year; 

10.4.5 determine a reporting protocol to ensure transparency, consistency and 
independence; and 

10.4.6 refer to the Social Review Group for its determination on any matter upon which 
the members of the Community Safety Working Group are unable to agree 
unanimously. 

10.5 Following each meeting in accordance with paragraph 10.4.1, the Community Safety 
Working Group shall report to the Social Review Group on the following matters: 

10.5.1 evidenced effects of the Project on community safety, the provision of emergency 
services and the provision of relevant public services in Suffolk; 

10.5.2 any relevant community safety matters that arise and any related actions taken 
by SZC Co and/or others (e.g. noise complaints, fly parking, littering); and 

10.5.3 expenditure from the Ambulance Services Contribution, Emergency Services 
Contingency Contribution, Fire and Rescue Contribution, Police Contribution, 
Public Services Resilience Fund and police reserve fund pursuant to paragraph 
7, and the effectiveness of such contributions. 

10.6 Following each meeting in accordance with paragraph 10.4.1, the Community Safety 
Working Group shall report to the Transport Review Group on any matters related to 
transport.  

10.7 SZC Co and the Councils agree that meetings of the Community Safety Working Group 
shall be quorate if at least three members (at least one of which is a member representing 
SZC Co, one of which is a member representing East Suffolk Council, and one of which is 
a member representing Suffolk County Council) are present and shall be chaired by Suffolk 
County Council.  

10.8 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Community Safety Working Group. 

10.9 The Community Safety Working Group: 

10.9.1 shall make such terms of reference for its governance and administration as it 
considers appropriate at the first meeting of the Community Safety Working 
Group; and 

10.9.2 may make such further administrative arrangements and terms of reference as it 
considers appropriate for the proper and efficient functioning of the Community 
Safety Working Group from time to time,  

with such further arrangements or terms of reference to be approved by the 
Social Review Group. 

10.10 In the event that any of the Quorate Members of the Community Safety Working Group 
considers that a matter needs to be referred to the Social Review Group for urgent 
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resolution, it shall notify the members of the Social Review Group accordingly to invoke the 
urgency process in Schedule 17, paragraph 6.2.7. 

11. ON-SITE ACCOMMODATION 

11.1 On or before Commencement, SZC Co shall consult with the Suffolk Constabulary on the 
proposed specification and security arrangements of the dedicated police accommodation 
to be provided by SZC Co, at its cost, within the SZC Development Site (the “On-Site 
Police Accommodation”) and will have regard to comments received from the Suffolk 
Constabulary on that proposed specification for the On-Site Police Accommodation. 

11.2 Throughout the Construction Period, SZC Co shall provide the On-Site Police 
Accommodation.  
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SCHEDULE 5  
PUBLIC SERVICES AND COMMUNITY SAFETY 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

“Anticipated Demand” means the maximum demand for early years and school places 
anticipated to arise in a particular area as a direct result of Workforce Children to be 
mitigated through School and Early Years Capacity Measures funded by the School and 
Early Years Capacity Contribution, being: 

Ward / Area Pre-School 
Age (0 to 3 
years) 

Primary 
School Age (4 
to 10 years) 

Secondary 
School Age 
(11 to 17 
years) 

Leiston 30 31 5 

Saxmundham 11 12 2 

Aldeburgh 14 15 3 

Rest of 
Suffolk 

125 132 23 

Total 180 190 33 

“Community Safety Partnerships” means the bodies with that name formed by East 
Suffolk Council;  

“Community Safety Resilience Measures” means initiatives to support the resilience and 
service provision of Suffolk County Council’s Community Safety Services, including: 

(a) resourcing of training provision and awareness raising in respect of crime types 
that affect vulnerable people (including county lines, modern slavery, sexual 
exploitation, and gang activity, as well as domestic abuse and sexual violence); 
and  

(b) extension of existing projects relating to specific community safety risks, 47, 
which Suffolk County Council considers (acting reasonably) are required to 
reduce the risk of potential effects arising from the Project and the Sizewell C 
Construction Workforce, such as protecting and supporting vulnerable people 
against exploitation (including county lines, modern slavery, sexual exploitation, 
and gang activity), and domestic abuse and sexual violence,  

whether provided by the Councils or by such multi-agency groups or third parties as Suffolk 
County Council considers (acting reasonably) is a fit and proper person to provide the 
initiatives required to address the impacts of the Project;  

“Community Safety Working Group” has the meaning given in Schedule 4;  

“Local Community Safety Measures” means resourcing provided for the following 
measures to be undertaken or commissioned or resources provided by East Suffolk 
Council that focus on the promotion of community safety, wellbeing and cohesion: 

(a) community safety initiatives with the aim of reducing crime and disorder and anti-
social behaviour and/or protecting vulnerable people and those who may 
experience differential or disproportionate effects due to their Protected 
Characteristics against violence (e.g. gang violence), domestic abuse, and 
exploitation (e.g. trafficking, prostitution and modern slavery); 

(b) safeguarding initiatives; 
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(c) initiatives that promote community cohesion and wellbeing; 

(d) initiatives with the aim of supporting people experiencing differential or 
disproportionate effects due to their Protected Characteristics; 

(e) initiatives with the aim of raising awareness of drugs and alcohol issues and 
promoting the safe use of alcohol; and 

(f) initiatives with the aim of promoting road safety, 

whether provided by East Suffolk Council or by such multi-agency groups or third parties 
as East Suffolk Council considers (acting reasonably) is a fit and proper person to provide 
the initiatives; 

"Protected Characteristics" means disability, gender reassignment, marriage and civil 
partnership, pregnancy and maternity, race, religion or belief, sex, and sexual orientation 
as defined by the Equality Act 2010; 

"Public Services Resilience Fund" means the fund payable pursuant to paragraph 2 to 
deliver: 

(a) Community Safety Resilience Measures; 

(b) Local Community Safety Measures;  

(c) School and Early Years Resilience Measures; 

(d) Social Care Resilience Measures (Adult Community Services); and 

(e) Social Care Resilience Measures (Children and Young People’s Services); 

"Safer Stronger Communities Board" means the body with that name led by Suffolk 
County Council as a partnership made up of: Suffolk County Council, East Suffolk Council, 
West Suffolk Council, Ipswich Borough Council, Mid Suffolk and Babergh Councils, Suffolk 
Police, OPCC, the clinical commissioning groups responsible for services in Suffolk, and 
Suffolk Community Safety Partnerships; 

"School and Early Years Capacity Contingency Contribution" means a financial 
contribution of £2,169,102 to implement School and Early Years Capacity Measures 
subject to paragraph 5; 

"School and Early Years Capacity Contribution" means a financial contribution of 
£1,920,252 to implement School and Early Years Capacity Measures; 

"School and Early Years Capacity Measures" means initiatives to enable the delivery of 
capacity to account for the predicted temporary net additional demand for school places 
and places in early years settings in those areas likely to be most affected based on the 
distribution of demand related to Workforce Children, including: 

(a) the temporary or permanent expansion of 30 places in early years settings; 

(b) the temporary or permanent expansion of 60 places in primary schools; 

(c) the temporary or permanent expansion of two places in special educational 
needs settings; and 

(d) the provision of school transport; 

"School and Early Years Resilience Measures" means support for schools and early 
years settings where additional integration/administration demand or educational demand 
could be placed on existing services as a result of Workforce Children (e.g. to support 
English as an additional language and/or pastoral care/support, personal, social, health 
and economic education and safeguarding initiatives, special educational needs and/or 
disabilities support); 

"Social Care Resilience Measures (Adult Community Services)" means initiatives to 
support the resilience and service provision of Suffolk County Council’s Adult Community 
Services, including:  
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(a) support for the commissioning and delivery of in-home care services to residents 
including to people who may experience differential or disproportionate effects as 
a result of their Protected Characteristics; and 

(b) support for additional demand placed on Suffolk County Council’s Adult 
Community Services required as a result of the temporary, net additional change 
in population related to the Sizewell C Construction Workforce including risks 
people who may experience differential or disproportionate effects as a result of 
their Protected Characteristics,  

whether provided by the Councils or by such multi-agency groups or third parties as Suffolk 
County Council considers (acting reasonably) is a fit and proper person to provide the 
initiatives required to address the impacts of the Project;  

"Social Care Resilience Measures (Children and Young People’s Services)" means 
initiatives to support the resilience and service provision of Suffolk County Council’s 
Children’s and Young People’s Services, including: 

(a) support for additional demand placed on Suffolk County Council’s Children and 
Young People’s Services required as a result of the temporary, net additional 
change in population related to the Sizewell C Construction Workforce including 
risks to people who may experience differential or disproportionate effects as a 
result of their Protected Characteristics; and 

(b) a contribution towards the provision of health worker resource required as a result 
of the temporary, net additional change in population related to the Sizewell C 
Construction Workforce, 

whether provided by the Councils or by such multi-agency groups or third parties as Suffolk 
County Council considers (acting reasonably) is a fit and proper person to provide the 
initiatives required to address the impacts of the Project;  

"Social Care Workforce Resilience Planning Measures" means measures to provide 
resilience to workforce planning within Suffolk County Council’s Adult Community Services 
and Children and Young People’s Services including support for recruitment, training and 
retention of staff; 

"Worker Code of Conduct" means a document prepared by SZC Co setting standards of 
behaviour required of the Sizewell C Construction Workforce; and 

"Workforce Children" means pre-school and school-aged children who are dependants of 
NHB Workers and who have moved schools or early years settings as a result of the 
Project. 

2. PUBLIC SERVICES RESILIENCE FUND 

2.1 Community Safety Resilience Measures 

2.1.1 During and prior to the end of the Construction Period, SZC Co shall pay a total 
sum of up to £1,908,392 from the Public Services Resilience Fund to Suffolk 
County Council in the following instalments:  

(A) the sum of £128,032 on or within 3 months of the Commencement Date; 

(B) the sum of £88,133 on or before the first anniversary of the 
Commencement Date; 

(C) the sum of £127,526 on or before the 1 May following the second 
anniversary of the Commencement Date; 

(D) the sum of £160,524 on or before the 1 May following the third 
anniversary of the Commencement Date; 

(E) the sum of £222,419 on or before the 1 May following the fourth 
anniversary of the Commencement Date; 



 

11/70509966_1 50 

(F) the sum of £247,158 on or before the 1 May following the fifth 
anniversary of the Commencement Date; 

(G) the sum of £276,521 on or before the 1 May following the sixth 
anniversary of the Commencement Date; 

(H) the sum of £235,557 on or before 1 May following the seventh 
anniversary of the Commencement Date; 

(I) the sum of £170,090 on or before the 1 May following the eighth 
anniversary of the Commencement Date; 

(J) the sum of £94,244 on or before the 1 May following the ninth 
anniversary of the Commencement Date; 

(K) the sum of £83,907 on or before the 1 May following the tenth 
anniversary of the Commencement Date; and 

(L) the sum of £74,281 on or before the 1 May following the eleventh 
anniversary of the Commencement Date, 

to be applied towards commissioning and/or delivery of the Community Safety 
Resilience Measures approved by the Community Safety Working Group. 

2.1.2 SZC Co's maximum liability under paragraph 2.1.1 shall be £1,908,392. 

2.2 Local Community Safety Measures  

2.2.1 During the Construction Period, SZC Co shall pay a total sum of up to £1,601,960 
from the Public Services Resilience Fund to East Suffolk Council in the following 
instalments: 

(A) the sum of £395,324 within 3 months of the Commencement Date or on 
or before the 1 May following Commencement (if earlier); 

(B) from and following the first anniversary of the Commencement Date until 
and including the sixth anniversary of the Commencement Date, the sum 
of £128,331 annually on or before each 1 May; and 

(C) from and following the seventh anniversary of the Commencement Date, 
the sum of £87,330 annually on or before each 1 May until the end of the 
Construction Period, 

to be applied towards commissioning and/or delivery of the Local Community 
Safety Measures approved by the Community Safety Working Group. 

2.2.2 SZC Co's maximum liability under paragraph 2.2.1 shall be £1,601,960. 

2.3 Social Care Resilience Measures (Adult Community Services) 

2.3.1 During the Construction Period, SZC Co shall pay a total sum of up to £2,077,188 
from the Public Services Resilience Fund to Suffolk County Council in the 
following instalments:  

(A) the sum of £17,593 on or before the first anniversary of the 
Commencement Date; 

(B) the sum of £17,593 on or before the 1 May following the second 
anniversary of the Commencement Date; 

(C) the sum of £342,544 on or before the 1 May following the third 
anniversary of the Commencement Date; 

(D) the sum of £342,544 on or before the 1 May following the fourth 
anniversary of the Commencement Date; 

(E) the sum of £342,544 on or before the 1 May following the fifth 
anniversary of the Commencement Date; 
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(F) the sum of £342,544 on or before the 1 May following the sixth 
anniversary of the Commencement Date; 

(G) the sum of £342,544 on or before 1 May following the seventh 
anniversary of the Commencement Date; 

(H) the sum of £299,609 on or before the 1 May following the eighth 
anniversary of the Commencement Date; 

(I) the sum of £15,592 on or before the 1 May following the ninth 
anniversary of the Commencement Date; 

(J) the sum of £9,658 on or before the 1 May following the tenth anniversary 
of the Commencement Date; and 

(K) the sum of £4,422 on or before the 1 May following the eleventh 
anniversary of the Commencement Date, 

to be applied towards commissioning and/or delivery of the Social Care 
Resilience Measures (Adult Community Services) approved by the Community 
Safety Working Group. 

2.3.2 SZC Co's maximum liability under paragraph 2.3.1 shall be £2,077,188. 

2.4 Social Care Resilience Measures (Adult Community Services) Contingency 

2.4.1 On the first anniversary of the Commencement Date and on each anniversary 
thereafter during the Construction Period, Suffolk County Council shall assess 
whether there has been a material increase in the cost of commissioning home 
care services in parishes within 10 miles from the Main Development Site 
compared to the levels that existed prior to Commencement and national and 
county-wide benchmarks caused by the Project and where it considers that there 
has been such a material increase Suffolk County Council shall provide to the 
Community Safety Working Group written evidence of that material increase, to 
include (but not be limited to) details of: 

(A) which parishes have experienced such a material increase; and 

(B) the number of hours of care provided per week in the affected parishes. 

2.4.2 Upon receipt of any evidence provided pursuant to paragraph 2.4.1, the 
Community Safety Working Group shall consider that evidence and reach a 
decision, acting reasonably, on whether there has been a material increase in the 
cost of commissioning home care services in parishes within 10 miles from the 
Main Development Site caused by the Project.  

2.4.3 Where the Community Safety Working Group decides unanimously pursuant to 
paragraph 2.4.2 that there has been a material increase in the cost of 
commissioning home care services in parishes within 10 miles from the Main 
Development Site caused by the Project, it shall notify SZC Co in writing of this 
decision and the amount of funding that is necessary in order to put in place 
appropriate measures to address that material increase, which shall be calculated 
as the number of hours of care provided per week in the affected parishes 
multiplied by £2.27.  

2.4.4 Within 30 days of receipt of a notice pursuant to paragraph 2.4.3, SZC Co shall 
pay to Suffolk County Council the amount of funding specified in the notice from 
the Public Services Resilience Fund to be applied towards appropriate measures 
to address the material increase.  

2.4.5 SZC Co's maximum liability under paragraph 2.4.4 shall be £1,000,000. 



 

11/70509966_1 52 

2.5 Social Care Resilience Measures (Children and Young People’s Services) 

2.5.1 During the Construction Period, SZC Co shall pay a total sum of £1,920,814 from 
the Public Services Resilience Fund to Suffolk County Council in the following 
instalments: 

(A) the sum of £1,226 on or within 3 months of the Commencement Date; 

(B) the sum of £61,628 on or before the first anniversary of the 
Commencement Date; 

(C) the sum of £64,135 on or before the 1 May following the second 
anniversary of the Commencement Date; 

(D) the sum of £302,781 on or before the 1 May following the third 
anniversary of the Commencement Date; 

(E) the sum of £305,886 on or before the 1 May following the fourth 
anniversary of the Commencement Date; 

(F) the sum of £307,469 on or before the 1 May following the fifth 
anniversary of the Commencement Date; 

(G) the sum of £309,236 on or before the 1 May following the sixth 
anniversary of the Commencement Date; 

(H) the sum of £306,772 on or before 1 May following the seventh 
anniversary of the Commencement Date; 

(I) the sum of £157,743 on or before the 1 May following the eighth 
anniversary of the Commencement Date; 

(J) the sum of £54,567 on or before the 1 May following the ninth 
anniversary of the Commencement Date; 

(K) the sum of £33,845 on or before the 1 May following the tenth 
anniversary of the Commencement Date; and 

(L) the sum of £15,526 on or before the 1 May following the eleventh 
anniversary of the Commencement Date, 

to be applied towards commissioning and/or delivery of the Social Care 
Resilience Measures (Children and Young People’s Services) approved by the 
Community Safety Working Group. 

2.5.2 SZC Co's maximum liability under paragraph 2.5.1 shall be £1,920,814. 

2.6 Social Care Workforce Resilience Planning Measures 

2.6.1 Within 3 months of the Commencement Date, SZC Co shall pay the sum of 
£100,000 from the Public Services Resilience Fund to Suffolk County Council to 
be applied towards commissioning and/or delivery of Social Care Workforce 
Resilience Planning Measures approved by the Community Safety Working 
Group pursuant to paragraph 3. 

2.7 School and Early Years Resilience Measures 

2.7.1 During the Construction Period, SZC Co shall pay a total sum of up to £735,660 
from the Public Services Resilience Fund to Suffolk County Council in the 
following instalments:  

(A) the sum of £61,305 within 3 months of the Commencement Date or on or 
before the 1 May following Commencement (if earlier); and 

(B) following the first anniversary of the Commencement Date until the end of 
the Construction Period, the sum of £61,305 annually on or before each 1 
May,  
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to be applied towards commissioning and/or delivery of the School and Early 
Years Resilience Measures approved by the Community Safety Working Group. 

2.7.2 Suffolk County Council shall deliver or procure the delivery of the School and 
Early Years Resilience Measures approved and funded in accordance with this 
Schedule 5. 

2.7.3 SZC Co's maximum liability under paragraph 2.7.1 shall be £735,660. 

2.7.4 On the first anniversary of the Commencement Date and on each anniversary 
thereafter during the Construction Period, Suffolk County Council shall assess 
whether there is an additional demand for resources caused directly by the 
Project in terms of: 

(A) the in-year turnover in schools and early years settings during the 
Construction Period compared to the levels that existed prior to 
Commencement and national benchmarks; and 

(B) the proportion of children in schools and early years settings with English 
as an additional language compared to the levels that existed prior to 
Commencement and national benchmarks, 

and where it considers that there is such an additional demand for resources 
Suffolk County Council shall provide to the Community Safety Working Group 
written evidence of that additional demand and the amount of funding that Suffolk 
County Council considers necessary in order to put in place appropriate 
measures to address that additional demand. 

2.7.5 Upon receipt of any evidence provided pursuant to paragraph 2.7.4, the 
Community Safety Working Group shall consider that evidence and reach a 
decision, acting reasonably, on whether there is an additional demand for 
resources caused directly by the Project and if so the amount of funding that is 
necessary in order to put in place appropriate measures to address that 
additional demand. 

2.7.6 Where the Community Safety Working Group decides unanimously pursuant to 
paragraph 2.7.5 that there is an additional demand for resources caused directly 
by the Project, it shall notify SZC Co in writing of this decision and the amount of 
funding that the Community Safety Working Group unanimously considers to be 
necessary in order to put in place appropriate measures to address that 
additional demand.  

2.7.7 Within 30 days of receipt of a notice pursuant to paragraph 2.7.6, SZC Co shall 
pay to Suffolk County Council the amount of funding specified in the notice, up to 
a maximum of £29,454.55 per year, from the Public Services Resilience Fund to 
be applied towards appropriate measures to address the additional demand.  

2.7.8 SZC Co's maximum liability under paragraph 2.7.7 shall be £324,000. 

3. APPLICATION OF THE PUBLIC SERVICES RESILIENCE FUND 

3.1 Suffolk County Council and East Suffolk Council may use monies paid to them from the 
Public Services Resilience Fund pursuant to paragraphs 2.1 to 2.7 for: 

3.1.1 the enhancement of and addition to pre-existing Social Care Resilience Measures 
(Adult Community Services), Social Care Resilience Measures (Children and 
Young People’s Services), Community Safety Resilience Measures, School and 
Early Years Resilience Measures, Social Care Workforce Resilience Planning 
Measures and Local Community Safety Measures (as applicable in the context of 
the relevant sub-paragraph of paragraph 2 pursuant to which the monies were 
paid); and/or 

3.1.2 new Social Care Resilience Measures (Adult Community Services), Social Care 
Resilience Measures (Children and Young People’s Services), Community Safety 
Resilience Measures, School and Early Years Resilience Measures, Social Care 
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Workforce Resilience Planning Measures and Local Community Safety Measures 
(as applicable in the context of the relevant sub-paragraph of paragraph 2 
pursuant to which the monies were paid); and/or 

3.1.3 funding for Social Care Resilience Measures (Adult Community Services), Social 
Care Resilience Measures (Children and Young People’s Services), Community 
Safety Resilience Measures, School and Early Years Resilience Measures, 
Social Care Workforce Resilience Planning Measures and Local Community 
Safety Measures identified, provided or commissioned by East Suffolk Council 
and/or the Community Safety Partnerships and/or the Safer Stronger 
Communities Board (as applicable in the context of the relevant sub-paragraph of 
paragraph 2 pursuant to which the monies were paid), 

and PROVIDED ALWAYS THAT the same have been approved by the Community Safety 
Working Group as required pursuant to this paragraph 3. 

3.2 No later than 1 April of each year of the Construction Period (or an alternative date at the 
discretion of the Community Safety Working Group), Suffolk County Council and East 
Suffolk Council (as relevant) shall submit to the Community Safety Working Group for 
approval details of the: 

3.2.1 Social Care Resilience Measures (Adult Community Services);  

3.2.2 Social Care Resilience Measures (Children and Young People’s Services);  

3.2.3 Community Safety Resilience Measures;  

3.2.4 School and Early Years Resilience Measures; and  

3.2.5 Local Community Safety Measures, 

to be funded through the payments pursuant to paragraph 2. 

3.3 The Community Safety Working Group shall have regard to paragraph 3.4 in deciding 
whether to approve the proposed Social Care Resilience Measures (Adult Community 
Services), Social Care Resilience Measures (Children and Young People’s Services), 
Community Safety Resilience Measures, School and Early Years Resilience Measures and 
Local Community Safety Measures. 

3.4 When considering how to apply a payment from Public Services Resilience Fund pursuant 
to paragraph 2, where required by paragraph 2, Suffolk County Council or East Suffolk 
Council (as relevant) shall take into account the reasonable recommendations of the 
Community Safety Working Group and/or Social Review Group and the extent to which the 
relevant initiative: 

3.4.1 is proportionate to the scale and location of the potential impacts of the Project;  

3.4.2 seeks to prevent reasonably expected effects of the Project from arising wherever 
practicable; 

3.4.3 does not obviate or duplicate funding from other measures agreed in this Deed or 
across different elements of the Public Services Resilience Fund; and 

3.4.4 complements, promotes or enhances existing programmes and governance 
structures seeking to achieve similar outcomes within the administrative areas of 
East Suffolk Council or Suffolk County Council (as relevant), such as the Safer 
Stronger Communities Board (Suffolk) and Community Safety Partnerships (East 
Suffolk). 

4. SCHOOL AND EARLY YEARS CAPACITY CONTRIBUTION 

4.1 Subject always to the cumulative financial cap of £1,920,252, during the Construction 
Period, Suffolk County Council may apply to the Social Review Group for: 

4.1.1 up to £615,240 for the temporary or permanent expansion of 30 places in early 
years settings; 
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4.1.2 up to £1,036,080 for the temporary or permanent expansion of 60 places in 
primary schools; 

4.1.3 up to £131,478 for the temporary or permanent expansion of two places in 
special educational needs settings;  

4.1.4 up to £137,454 for the provision of school transport; or 

4.1.5 such other amount from the School and Early Years Capacity Contribution for the 
provision of School and Early Years Capacity Measures,  

to be paid by SZC Co to Suffolk County Council.  

4.2 In its application pursuant to paragraph 4.1, Suffolk County Council shall provide details of:  

4.2.1 how temporary expansion, or support for bringing forward permanent expansion 
(if necessary), would provide sufficient capacity to address any anticipated lack of 
capacity in the school and early years places in Suffolk; and  

4.2.2 how capacity to be provided is in accordance with the identified School and Early 
Years Capacity Measures. 

4.3 The Social Review Group shall review any application made pursuant to paragraph 4.1, 
and shall approve the amount of funds to be paid by SZC Co to Suffolk County Council, 
where it is agreed by the Social Review Group to be required based on evidence or to 
meet a statutory responsibility of Suffolk County Council in its capacity as local education 
authority PROVIDED THAT: 

4.3.1 the application is in accordance with paragraphs 4.1 to 4.2; 

4.3.2 the measures to which the application relates are proportionate to the scale and 
location of the potential impacts of the Project; and  

4.3.3 taking account of all previous applications pursuant to this paragraph 4, the 
cumulative financial cap of £1,920,252 is not exceeded by the approval of the 
relevant application. 

4.4 Until either the whole of the School and Early Years Capacity Contribution has been paid to 
Suffolk County Council pursuant to this paragraph or the end of the Construction Period 
(whichever is sooner), SZC Co shall pay the amount of funds from the School and Early 
Years Capacity Contribution approved by the Social Review Group pursuant to paragraph 
4.3 to Suffolk County Council and such monies shall be paid within 30 days of the date of 
the Social Review Group's approval of the relevant application.  

4.5 Suffolk County Council shall deliver or procure the delivery of the relevant School and Early 
Years Capacity Measures approved by the Social Review Group. 

4.6 SZC Co's maximum liability under paragraph 4.4 shall be £1,920,252. 

5. SCHOOL AND EARLY YEARS CAPACITY CONTINGENCY CONTRIBUTION 

5.1 At each meeting of the Social Review Group immediately following each anniversary of the 
Commencement Date occurring during the Construction Period, Suffolk County Council 
may apply to the Social Review Group for an amount from the School and Early Years 
Capacity Contingency Contribution to be paid by SZC Co for the provision of School and 
Early Years Capacity Measures.  

5.2 In its application pursuant to paragraph 5.1, Suffolk County Council shall provide details of: 

5.2.1 the number of additional spaces required to be provided through School and 
Early Years Capacity Measures, based upon the observed number of Workforce 
Children measured against the Anticipated Demand;  

5.2.2 the amount sought from the School and Early Years Contingency Contribution, 
calculated in accordance with the following rates:  

(A) Early Years: £17,268 per place; 

(B) Primary: £17,268 per place; and 
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(C) Secondary: £23,775 per place; and 

5.2.3 details of the proposed School and Early Years Capacity Measures to be funded.  

5.3 The Social Review Group shall approve an application made by Suffolk County Council if it 
agrees (acting reasonably) that: 

5.3.1 the application is in accordance with paragraphs 5.1 and 5.2;  

5.3.2 the additional demand for school capacity and/or early years capacity related 
directly to the Project exceeds the Anticipated Demand; and 

5.3.3 the proposed School and Early Years Capacity Measures to be funded are 
proportionate to the scale and location of the impacts of the Project. 

5.4 Subject to paragraph 5.6, SZC Co shall pay the amount of funds from the School Capacity 
Contingency Contribution approved by the Social Review Group pursuant to paragraph 5.3 
to Suffolk County Council within 30 days of the date of the Social Review Group's approval 
of the relevant application.  

5.5 Suffolk County Council shall deliver or procure the delivery of the relevant School and Early 
Years Capacity Contingency Measures approved by the Social Review Group.  

5.6 SZC Co’s maximum liability under this paragraph 5 is £2,169,102.  

6. WORKER CODE OF CONDUCT 

6.1 SZC Co shall procure that each member of the Sizewell C Construction Workforce shall 
sign the Worker Code of Conduct.  
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SCHEDULE 6  
HEALTH AND WELLBEING 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"GP" means a general practitioner”; 

"GP Contribution" means the sum of £16,900 to be paid pursuant to paragraph 5;  

"Health and Wellbeing Key Performance Indicators" means the key performance 
indicators for the Project set out in Annex E; 

"Health and Wellbeing Officer" means an officer appointed and employed by Ipswich and 
East Suffolk Clinical Commissioning Group during the Construction Period whose role will 
be developed with key responsibilities being (but not limited to) the following unless 
otherwise agreed with the Health and Wellbeing Working Group: 

(a) engage proactively with SZC Co to ensure that the Health and Wellbeing Working 
Group has a comprehensive understanding of the Project;  

(b) develop, agree and monitor the Health and Wellbeing Key Performance 
Indicators with relevant stakeholders and SZC Co;  

(c) ensure stakeholders within the integrated care system including the Ipswich and 
East Suffolk Alliance and Suffolk Health & Wellbeing Board receive timely and 
relevant information in relation to the Project, seeking support and decisions as 
required;  

(d) engage proactively with system partners specifically the East of England 
Ambulance Service NHS Trust and Public Health Suffolk representatives to 
ensure they receive timely and relevant information, reports and progress in 
relation to the outlined objectives of the Health and Wellbeing Working Group and 
have the opportunity to provide feedback where required, and provide support to 
their reporting functions as necessary;  

(e) prepare for all Health and Wellbeing Working Group meetings, ensuring as far as 
practicable that agendas and relevant papers are circulated at least two weeks in 
advance of each meeting, and collate written information to be reported to the 
Health and Wellbeing Working Group and Social Review Group (including the 
information at Part 2 of the Health and Wellbeing Key Performance Indicators); 

(f) attend meetings of the Community Safety Working Group where the agenda is 
relevant to health and wellbeing, reporting back to stakeholders and the Health 
and Wellbeing Working Group relevant information and actions as required; and 

(g) ensure effective use of and investment of the Residual Healthcare Contribution 
and provide reports on the performance of the measures introduced pursuant to 
funding by the Residual Healthcare Contribution to the Health and Wellbeing 
Working Group;  

"Health and Wellbeing Officer Contribution" means the sum of £447,697 to be paid 
pursuant to paragraph 4;  

"Health and Wellbeing Working Group" means the group of that name established 
pursuant to paragraph 6; 

"Health and Wellbeing Working Group Terms of Reference" means the terms of 
reference for the Health and Wellbeing Working Group to be developed pursuant to 
paragraph 6.3.3 and which shall incorporate the Health and Wellbeing Key Performance 
Indicators; 

"iCaSH Service" means the integrated contraception and sexual health service provided 
within Suffolk; 
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"Residual Healthcare Contribution" means the sum of £1,112,618 to be paid pursuant to 
paragraph 3;  

"Sexual Health Service Provision" means National Clinical Standard Level 3 sexual 
health services (as defined in Integrated Sexual Health Services: A suggested national 
service specification (publishing.service.gov.uk) and Sexual health clinical governance 
(publishing.service.gov.uk) or as updated from time to time) including a monthly sexual 
health clinic at Sizewell Health, to be contracted through Public Health Suffolk's iCaSH 
Service, unless otherwise agreed between Suffolk County Council and SZC Co; and 

"Sizewell Health" means the private occupational healthcare service to be located on the 
SZC Development Site and to be provided on behalf of SZC Co to members of the Sizewell 
C Construction Workforce during the Construction Period, which will provide a package of 
risk prevention, health promotion and treatment initiatives in accordance with the 
specification in Volume 2 Appendix 28A of the Environmental Statement, as developed in 
consultation with the Health and Wellbeing Working Group, and which will include Sexual 
Health Service Provision. 

2. SIZEWELL HEALTH 

SZC Co shall establish Sizewell Health on or before Commencement and provide Sizewell 
Health throughout the Construction Period.  

3. RESIDUAL HEALTHCARE CONTRIBUTION 

3.1 SZC Co shall pay the Residual Healthcare Contribution to Suffolk County Council for 
onward payment to the Ipswich and East Suffolk Clinical Commissioning Group (or 
successor body) in the following instalments: 

3.1.1 on or before Commencement the sum of £200,000; 

3.1.2 on or before the second anniversary of the Commencement Date the sum of 
£200,000; 

3.1.3 on or before the fifth anniversary of the Commencement Date the sum of 
£270,000; 

3.1.4 on or before the seventh anniversary of the Commencement Date the sum of 
£310,000; and 

3.1.5 on or before the ninth anniversary of the Commencement Date the sum of 
£132,618. 

3.2 Suffolk County Council shall procure that the Ipswich and East Suffolk Clinical 
Commissioning Group (or successor body) shall apply the Residual Healthcare 
Contribution towards the cost of mitigating the impact of the Project on local health and 
wellbeing services, including NHB Workers and their dependants. 

4. HEALTH AND WELLBEING OFFICER CONTRIBUTION 

4.1 SZC Co shall pay the Health and Wellbeing Officer Contribution to Suffolk County Council 
for onward payment to the Ipswich and East Suffolk Clinical Commissioning Group (or 
successor body) in the following instalments: 

4.1.1 on or before Commencement the sum of £113,461;  

4.1.2 on or before the second anniversary of the Commencement Date the sum of 
£170,191; 

4.1.3 on or before the fifth anniversary of the Commencement Date the sum of 
£113,461, and 

4.1.4 on or before the seventh anniversary of the Commencement Date the sum of 
£50,584. 

4.2 Suffolk County Council shall procure that the Ipswich and East Suffolk Clinical 
Commissioning Group (or successor body) shall apply the Health and Wellbeing Officer 
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Contribution towards the cost of appointing and employing a Health and Wellbeing Officer 
during the Construction Period. 

5. GP CONTRIBUTION 

5.1 SZC Co shall pay the GP Contribution to Suffolk County Council for onward payment to the 
Ipswich and East Suffolk Clinical Commissioning Group (or successor body) in the 
following instalments: 

5.1.1 on or before Commencement the sum of £2,600;  

5.1.2 on or before the second anniversary of the Commencement Date the sum of 
£3,900; 

5.1.3 on or before the fifth anniversary of the Commencement Date the sum of £2,600;  

5.1.4 on or before the seventh anniversary of the Commencement Date the sum of 
£2,600; and 

5.1.5 on or before the ninth anniversary of the Commencement Date the sum of 
£5,200. 

5.2 Suffolk County Council shall procure that the Ipswich and East Suffolk Clinical 
Commissioning Group (or successor body) shall apply the GP Contribution towards the 
cost of funding the attendance of a GP at the Health and Wellbeing Working Group along 
with related preparation time. 

6. HEALTH AND WELLBEING WORKING GROUP 

6.1 On or before Commencement, SZC Co shall establish the Health and Wellbeing Working 
Group which shall exist until the end of the Construction Period and shall operate in 
accordance with the Health and Wellbeing Working Group Terms of Reference.  

6.2 The Health and Wellbeing Working Group shall comprise: 

6.2.1 one representative to be nominated by East Suffolk Council; 

6.2.2 one representative to be nominated by Suffolk County Council; 

6.2.3 two representatives to be nominated by Public Health Suffolk; 

6.2.4 up to four representatives to be nominated by Ipswich and East Suffolk Clinical 
Commissioning Group (or successor body), one of which shall be the nominated 
Chair, one of which shall be the Health and Wellbeing Officer (if different from the 
Chair) and one of which shall be a GP from a practice that is based within East 
Suffolk; and 

6.2.5 up to two representatives to be nominated by SZC Co, 

or such alternates as may be nominated by those representatives from time to time. 

6.3 The Health and Wellbeing Working Group shall: 

6.3.1 meet on a quarterly basis (or less frequently where agreed by the members of the 
Health and Wellbeing Working Group) either virtually or in a convenient location 
in East Suffolk or Ipswich to be identified by SZC Co; 

6.3.2 meet no later than three months after the Commencement Date; 

6.3.3 develop and agree the Health and Wellbeing Working Group Terms of Reference; 

6.3.4 refer to the Social Review Group any matter upon which the members of the 
Health and Wellbeing Working Group are unable to agree unanimously; 

6.3.5 determine a reporting protocol to ensure transparency, consistency and 
independence; and 

6.3.6 prepare and deliver reports to the Social Review Group bi-annually and not less 
than 5 Working Days before the relevant meeting of the Social Review Group, 
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unless otherwise agreed between the Social Review Group and the Health and 
Wellbeing Working Group, on the following:  

(A) the performance of the Project against the Health and Wellbeing Key 
Performance Indicators (or such other key performance indicators as may 
be agreed by the Health and Wellbeing Working Group from time to 
time); 

(B) the identified effects of the Project on healthcare demands in East 
Suffolk;  

(C) the usage and effectiveness of the Residual Healthcare Contribution; and 

(D) collaborative working undertaken in support of the delivery of local public 
health objectives.  

6.4 SZC Co and the Councils agree that meetings of the Health and Wellbeing Working Group 
shall be quorate if: 

6.4.1 PROVIDED THAT the Ipswich and East Suffolk Clinical Commissioning Group (or 
successor body) has entered into a Deed of Covenant, at least four members (at 
least one of which is a member representing SZC Co, one of which is a member 
representing Ipswich and East Suffolk Clinical Commissioning Group (or 
successor body), one of which is a member representing East Suffolk Council 
and one of which is a member representing Suffolk County Council) are present; 
and 

6.4.2 in the event that the Ipswich and East Suffolk Clinical Commissioning Group (or 
successor body) has not entered into a Deed of Covenant, at least three 
members (at least one of which is a member representing SZC Co, one of which 
is a member representing East Suffolk Council and one of which is a member 
representing Suffolk County Council) are present, 

and shall be chaired by a representative nominated by Ipswich and East Suffolk Clinical 
Commissioning Group (or successor body) unless otherwise agreed by the Health and 
Wellbeing Working Group from time to time. 

6.5 The Health and Wellbeing Working Group may invite third parties or other experts to attend 
its meetings from time to time in order to observe and participate in discussions or present 
information to the Health and Wellbeing Working Group when specific issues are being 
discussed, who may include but will not be limited to representatives from Primary Care, 
Ipswich & East Suffolk Alliance, Healthwatch Suffolk, East of England Ambulance Service 
NHS Trust and NHS England. 

6.6 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Health and Wellbeing Working Group. 

6.7 The Health and Wellbeing Working Group: 

6.7.1 shall make such terms of reference for its governance and administration as it 
considers appropriate at the first meeting of the Health and Wellbeing Working 
Group; and 

6.7.2 may make such further administrative arrangements and terms of reference as it 
considers appropriate for the proper and efficient functioning of the Health and 
Wellbeing Working Group from time to time,  

with such arrangements and terms of reference to be approved by the Social 
Review Group. 

6.8 In the event that any of the Quorate Members of the Health and Wellbeing Working Group 
considers that a matter needs to be referred to the Social Review Group for urgent 
resolution, it shall notify the members of the Social Review Group accordingly to invoke the 
urgency process in Schedule 17, paragraph 6.2.7. 

6.9 SZC Co shall provide to the Health and Wellbeing Working Group the information specified 
in Part 1 of the Health and Wellbeing Key Performance Indicators for each meeting of the 
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Health and Wellbeing Working Group (or at such other frequency as the Health and 
Wellbeing Working Group may agree).  
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SCHEDULE 7  
EMPLOYMENT, SKILLS, EDUCATION AND SUPPLY CHAIN 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

“Almost Ready” means that the business registered with the Supply Chain Portal has 
submitted the majority of the important data required but there may be clarification required 
(e.g. on business capability, accreditations, or additional information on projects delivered); 

"Annual Skills Implementation Plan" means an annual plan produced for and during the 
Construction Period (subject to annual review) that translates the relevant Construction 
Workforce Delivery Strategies and regional skills requirements for that year into 
implementation activities with regular agreed key performance indicators, in accordance 
with the relevant Construction Workforce Delivery Strategy, which will: 

(a) identify the amounts to be released and allocated from the Asset Skills 
Enhancement and Capability Fund in respect of a particular Construction Phase 
with reference to and informed by the relevant Construction Workforce Delivery 
Strategies, such amounts to be in accordance with the following proportions 
(unless otherwise agreed by the ESEWG): 

(i) not less than 35% and not more than 45% of the Asset Skills 
Enhancement and Capability Fund together with the Asset Skills 
Enhancement and Capability Investments shall be applied towards Asset 
Skills Enhancement and Capability Initiatives relating to or provided in 
respect of the Construction Workforce Delivery Strategy for the Main 
Civils Construction Phase; 

(ii) not less than 15% and not more than 20% of the Asset Skills 
Enhancement and Capability Fund together with the Asset Skills 
Enhancement and Capability Investments shall be applied towards Asset 
Skills Enhancement and Capability Initiatives relating to or provided in 
respect of the Construction Workforce Delivery Strategy for the Site 
Operations / Support Services / Enabling Works Phase;  

(iii) not less than 35% and not more than 45% of the Asset Skills 
Enhancement and Capability Fund together with the Asset Skills 
Enhancement and Capability Investments shall be applied towards Asset 
Skills Enhancement and Capability Initiatives relating to or provided in 
respect of the Construction Workforce Delivery Strategy for the MEH 
Phase; and 

(iv) not more than 10% of the Asset Skills Enhancement and Capability Fund 
together with the Asset Skills Enhancement and Capability Investments 
shall be applied towards Asset Skills Enhancement and Capability 
Initiatives relating to or provided in respect of the Construction Workforce 
Delivery Strategy for the Commissioning and Pre-Operational Phase; 

(b) identify the amounts to be released and allocated from the Sizewell C 
Employment Outreach Fund for the relevant year with reference to and informed 
by the relevant Construction Workforce Delivery Strategies;  

(c) identify the Asset Skills Enhancement and Capability Investments to be provided 
by SZC Co and/or its Tier 1 Contractors during each Construction Phase, 
including: 

(i) in respect of each Asset Skills Enhancement and Capability Investment: 

(1) the estimated value (based on the estimated cost of the use of 
such Asset Skills Enhancement and Capability Investment);  

(2) the intended recipient or class of recipients; and  
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(3) the proposed timing of delivery during the relevant Construction 
Phase; and 

(ii) the total estimated value of the Asset Skills Enhancement and Capability 
Investments (based on the estimated cost of the use of such Asset Skills 
Enhancement and Capability Investment) to be provided during each 
Construction Phase, such value to be in accordance with the following 
proportions (unless otherwise agreed by the ESEWG): 

(1) not less than 35% of the Asset Skills Enhancement and 
Capability Investments shall be provided during the Main Civils 
Construction Phase; 

(2) not less than 15% of the Asset Skills Enhancement and 
Capability Investments shall be provided during the Site 
Operations / Support Services / Enabling Works Phase;  

(3) not less than 35% of the Asset Skills Enhancement and 
Capability Investments shall be provided during the MEH Phase; 
and 

(4) not less than 10% of the Asset Skills Enhancement and 
Capability Investments shall be provided during the 
Commissioning and Pre-Operational Phase,  

and the proportions set out in paragraph (a) above when calculated 
together with the Asset Skills Enhancement and Capability Fund; 

(d) identify in accordance with the relevant Construction Workforce Delivery 
Strategies, monitoring feedback, and regional skills demands, the initiatives, 
projects and measures to be funded by the Asset Skills Enhancement and 
Capability Fund and the Sizewell C Employment Outreach Fund that year;  

(e) identify in accordance with the relevant Construction Workforce Delivery 
Strategies and regional skills demands the key performance indicators and 
monitoring required to test the effectiveness of the distribution of the Asset Skills 
Enhancement and Capability Fund and the Sizewell C Employment Outreach 
Fund for the relevant year, including the Outreach Key Performance Indicators;  

(f) identify in accordance with the relevant Construction Workforce Delivery 
Strategies and regional skills demands the key performance indicators required to 
test the effectiveness of Young Sizewell C; 

(g) collect and report labour market intelligence relevant to the distribution of the 
Asset Skills Enhancement and Capability Fund and the Sizewell C Employment 
Outreach Fund; 

(h) set out the proportion of the Sizewell C Bursary Scheme Fund to be made 
available: 

(i) in the relevant year; 

(ii) for grants: 

(A) in excess of £1,000; and 

(B) of £1,000 or less; and 

(iii) (if any) in respect of specific locations; 

(i) identify the criteria for allocation of grants from the Sizewell C Bursary Scheme 
Fund in excess of £1,000 (having drawn on expertise from members and 
attendees of ESEWG, training providers and third parties as necessary); 

(j) identify the criteria for allocation of grants from the Sizewell C Bursary Scheme 
Fund of £1,000 or less (having drawn on expertise from members and attendees 
of ESEWG, training providers and third parties as necessary); and 
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(k) identify the providers of skills and training to which the responsibility for allocating 
funding for grants from the Sizewell C Bursary Scheme Fund of £1,000 or less 
shall be delegated; 

"Apprenticeship" means a new employment in which the employee is working towards the 
attainment of a formal qualification (registered with the UK Qualifications and Curriculum 
Authority and as defined in the UK’s National Apprenticeship Standards), whist also gaining 
experience at work and being paid both at the workplace and in college, spending at least 
20% of working hours in formal training for that qualification, usually at a college, university, 
or with an accredited training provider; 

"Apprenticeship Strategy" a strategy forming part of each Construction Workforce 
Delivery Strategy and informing the Annual Skills Implementation Plan which will: 

(a) set out the Project's mechanisms for Apprenticeship support and enhance/enrich 
existing outreach to steer people towards regional work/training opportunities 
relevant to the Project and regional priorities (including construction sector, 
project management and other support role opportunities); 

(b) inform the Apprenticeship-related priorities of the Regional Skills Co-ordination 
Function to deliver an effective and coordinated response to demand for the 
Project’s Apprenticeships from local colleges and providers;  

(c) provide information with sufficient lead-in time to local education, skills and 
training providers, and local people seeking Apprenticeship opportunities, 
enabling the regional skills and employment support infrastructure to gear-up to 
provide the curriculum, support and relevant inspiration activities to match the 
opportunities during the relevant Construction Phase; 

(d) provide information about potential opportunities on the Project during the 
relevant Construction Phase in the context of wider regional opportunities and 
focus on promoting roles and skills that members of the ESEWG identify as those 
that will be required to facilitate the delivery of both the Project and wider regional 
infrastructure;  

(e) communicate the contractual commitments that SZC Co will seek with contractors 
on the Project in respect of the provision of Apprenticeships; and 

(f) set out how other commitments and investments in this Schedule will collectively 
work to achieve Apprenticeships, and provide support and information to other 
areas of this Deed to maximise effectiveness, 

in order to encourage and support local providers to deliver as many Apprenticeships as 
practicable during each Construction Phase during the Construction Period and to 
encourage local people to access the Apprenticeship opportunities available; 

"Asset Skills Enhancement and Capability Fund" means a fund of a maximum of 
£7,800,000 to be paid in accordance with paragraph 2.7 to fund Assets Skills 
Enhancement and Capability Initiatives;  

"Asset Skills Enhancement and Capability Initiatives" means initiatives to enhance the 
supply of skills where they are related to both the Project and regional needs and 
aspirations, by investing in skills and training provision (such as Apprenticeships) within the 
region’s existing education, further education, training provider and higher education 
sectors, including:  

(a) revenue projects like curriculum development, development and retention of 
specialist trainers; and  

(b) working capital projects, such as equipment to deliver courses, re-fit for existing 
facilities as required to meet the needs of the workforce at each Construction 
Phase of the Project during the Construction Period,  

with the aims of: expanding, enhancing and developing local skills provision to satisfy joint 
ambitions of ESEWG members and strengthen the supply of skills related to both the 
region’s aspirations and needs and each CWDS requirement at each Construction Phase 
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of the project during the Construction Period (as set out in the Annual Skills Implementation 
Plans), effectively supporting the skills infrastructure needed to make the ‘work ready’ 
individuals supported by the Sizewell C Employment Outreach Fund ‘job ready’, supporting 
regional objectives and using monitoring information to direct the fund to be most effective; 

"Asset Skills Enhancement and Capability Investments" means investments of at least 
£5,000,000 (based on the estimated cost of the use of such investments) to regional skills 
infrastructure in the form of the provision of equipment or expertise required by the Project 
and the region, with the aims of:  

(a) expanding, enhancing and developing local skills provision to satisfy joint 
ambitions of ESEWG members and strengthen the supply of skills related to both 
the region’s aspirations and needs and each CWDS requirement at each 
Construction Phase (as set out in the Annual Skills Implementation Plans); 

(b) effectively supporting the skills infrastructure needed to make the ‘work ready’ 
individuals supported by the Sizewell C Employment Outreach Fund ‘job ready’;  

(c) supporting regional objectives; and  

(d) using monitoring information to direct the fund to be most effective; 

"Commissioning and Pre-Operational Phase" means the phase within the Construction 
Period that begins with the site mobilisation and readiness meeting under the contract 
appointing the main commissioning and pre-operational contractor(s) providing for the: 

(a) works that ensure that each nuclear reactor unit authorised by the Development 
Consent Order is operable at a combined net electrical output of approximately 
3,340MW; and  

(b) works that ensure that each nuclear reactor unit authorised by the Development 
Consent Order upon first operation will achieve any safety and/or operational 
performance standards required of such a reactor in the UK, 

and ending at the end of the Construction Period; 

"Construction Phases" means the Main Civils Construction Phase, the MEH Phase, the 
Site Operations / Support Services / Enabling Works Phase, and the Commissioning and 
Pre-Operational Phase (each a "Construction Phase"); 

"Construction Workforce Delivery Strategies" or "CWDSs" means the documents (each 
a "Construction Workforce Delivery Strategy" or "CWDS") prepared by SZC Co (in 
collaboration with the main contractors for the Project and regional stakeholders where 
relevant) setting out in respect of each Construction Phase the strategic approach for 
developing the workforce requirements for the Project and shaping a legacy for the region 
which will include: 

(a) a description of the skills, roles, competencies, and qualifications needed for the 
relevant Construction Phase;  

(b) the opportunity for skills, training, and employment initiatives, such as Young 
Sizewell C, to contribute to the delivery of the workforce, for the Construction 
Phase, highlighting where there is legacy benefit for roles identified as needed for 
the Project and wider regional infrastructure; 

(c) links to any relevant social partnerships able to deliver skills and training 
infrastructure to help the region prepare for the skills required for the relevant 
Construction Phase; 

(d) the measures, including contractual obligations, that each contractor and sub-
contractor will undertake to promote the local employment, skills and training 
benefits of the roles created; 

(e) planning for potential vacancies and skills gaps and opportunities for each 
Construction Phase; 
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(f) interactivity with labour market intelligence and supply chain data to inform a 
programme for delivery of the Asset Skills Enhancement and Capability Fund and 
the Sizewell C Employment Outreach Fund to meet the key needs of the Project 
that align with regional long-term requirements (as determined by the ESEWG) 
and making funds available at the right time to meet the ‘training windows’ 
required for each Construction Phase; 

(g) the Sizewell C Skills Prospectus;  

(h) Local Supply Chain Skills Programme; and 

(i) the Apprenticeship Strategy; 

“Early Workforce Information” means such information as can practicably be provided by 
SZC Co in respect of the anticipated workforce skillsets for the Project in respect of each 
Construction Phase and the Operational Period through engagement between SZC Co and 
the wider nuclear sector;  

“Economic Development Business Support Service” means the service provided or 
procured by East Suffolk Council during the Construction Period which shall offer support 
for businesses in East Suffolk that may have a relationship with the Project; 

“Economic Development Function” means a function within East Suffolk Council during 
the Construction Period to: 

(a) help to manage relationships between businesses, business organisations, the 
Project and other stakeholders; and  

(b) provide co-ordination for business expertise and leadership to businesses in East 
Suffolk that may have a relationship with the Project; 

"Education and Inspiration Activities" means the following to be delivered by SZC Co 
during the Construction Period pursuant to paragraph 2.11.1 and (where paragraph 3.1.5 
applies) prior to the third anniversary of the end of the Construction Period: 

(a) a programme of funded activity, resources and content to engage and inspire 
young people in Suffolk to follow a pathway in science, technology, engineering 
and mathematics, with the primary aim of raising aspiration and attracting school 
leavers into a career in construction or engineering, such programme to set the 
framework within which SZC Co and its supply chain partners will engage with 
education providers (and other relevant organisations) to enrich and enhance 
current inspiration activity across Suffolk; 

(b) development and delivery of events, experiences, applications, communications, 
information and guidance which enhance the curriculum and the student 
experience in Suffolk; and 

(c) activities collectively aimed at inspiring young people in Suffolk; 

"Employment, Skills and Education Working Group" or "ESEWG" means the group of 
that name as established pursuant to paragraph 2.13; 

"ICanBeA" means the online service for career inspiration focused on helping 12 to 25-
year-olds in Norfolk and Suffolk and is aimed directly at students and jobseekers, to 
support them into work or training (https://www.icanbea.org.uk);   

"Local Supply Chain Skills Programme" means a programme implemented and funded 
by SZC Co of skills support for local businesses who engage with the Sizewell C 
procurement process and ultimately win work on the Project to gain the competencies and 
capabilities required by the Project (and as such any other major infrastructure project) 
which shall identify opportunities with local business to cascade the apprentice levy, utilise 
other funding available and provide early training; 

"Main Civils Construction Phase" means the phase within the Construction Period that 
begins with the site mobilisation and readiness meeting under the contract appointing the 
main civils contractor(s) providing for the construction of buildings, civil engineering or 
specialised construction activities and ends at the end of the Construction Period or when 
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all work packages under the contract appointing the main civils contractor(s) have been 
completed; 

"Maximum Outreach Contingency Amount" means the following amounts: 

(a) £32,667 on the anniversary of the approval of the first Annual Skills 
Implementation Plan;  

(b) £39,618 on the anniversary of the approval of the second Annual Skills 
Implementation Plan;  

(c) £54,214 on the anniversary of the approval of the third Annual Skills 
Implementation Plan;  

(d) £62,902 on the anniversary of the approval of the fourth Annual Skills 
Implementation Plan;  

(e) £61,859 on the anniversary of the approval of the fifth Annual Skills 
Implementation Plan;  

(f) £55,951 on the anniversary of the approval of the sixth Annual Skills 
Implementation Plan;  

(g) £41,008 on the anniversary of the approval of the seventh Annual Skills 
Implementation Plan;  

(h) £14,596 on the anniversary of the approval of the eighth Annual Skills 
Implementation Plan;  

(i) £8,341 on the anniversary of the approval of the ninth Annual Skills 
Implementation Plan; or 

(j) £3,475 on the anniversary of the approval of the tenth Annual Skills 
Implementation Plan;  

"MEH Phase" means the phase within the Construction Period that begins with the site 
mobilisation and readiness meeting under the contract appointing the main mechanical, 
electrical and heating contractor(s) providing for the: assembly, construction, dismantling, 
erection, fabrication, fitting, inspection, installation, maintenance, repair, replacement or 
testing on site of any apparatus, machinery or plant; 

(a) planning, designing, commissioning or procuring by way of contract or otherwise 
of any apparatus, machinery or plant; 

(b) supervision of the assembly, construction, dismantling, erection, fabrication, 
fitting, inspection, installation, maintenance, repair, replacement or testing of any 
apparatus, machinery or plant; or  

(c) the erection and/or dismantling of the main framework of a building or other 
structure that is made of steel or other metal where the building or structure is 
erected or dismantled on any site (not necessarily on a site where a product is 
processed), 

and that ends at the end of the Construction Period or when all work packages under the 
contract appointing the main mechanical, electrical and heating contractor(s) have been 
completed; 

"Not Ready" means that the business registered with the Supply Chain Portal has not 
submitted data for key fields relating to capability to deliver contracts on the Project; 

"Operational Employment Strategy" means a strategy for developing the approach to 
employment during the Operational Period which shall inform people of the nature and type 
of roles to be created during the Operational Period and communicate any opportunities for 
skills, training and employment initiatives to contribute to the delivery of such roles, to 
include: 

(a) a description of the skills, roles, competencies, and qualifications needed for the 
Operational Period;  
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(b) the opportunity for skills, training, and employment initiatives to contribute to the 
delivery of the workforce, for the Operational Period; 

(c) links to any relevant social partnerships able to deliver skills and training 
infrastructure to help the region prepare for the skills required for the Operational 
Period; 

(d) engagement with local providers during the Operational Period; 

(e) the measures that SZC Co shall undertake to support the provision of training to 
promote local employment during the Operational Period; 

(f) the measures that each contractor and sub-contractor will undertake to promote 
the local employment, skills and training benefits of the roles created; and 

(g) a strategy to encourage and support the delivery of Apprenticeships during the 
Operational Period, that: 

(i) provides information on mechanisms for Apprenticeship support and 
enhance/enrich existing outreach to steer people towards regional 
work/training opportunities relevant to the Project and regional priorities; 

(ii) provides information with sufficient lead-in time to local education, skills 
and training providers, and local people seeking Apprenticeship 
opportunities, enabling the regional skills and employment support 
infrastructure to gear-up to provide the curriculum, support and relevant 
inspiration activities to match the opportunities during the Operational 
Period; and 

(iii) communicates any contractual commitments that SZC Co may seek with 
contractors on the Project in respect of the provision of Apprenticeships;  

"Operational Period" means the period from the date that nuclear fuel assemblies for Unit 
2 are delivered to the Main Development Site; 

"Outreach Contingency Payment" means a payment from the Sizewell C Outreach 
Contingency Fund in the amount of the lesser of: 

(a) the relevant Maximum Outreach Contingency Amount; or 

(b) £800 x (100 / 45) x Number of Additional Sizewell C Employment Outreach 
Placements,  

where the "Number of Additional Sizewell C Employment Outreach Placements" has been 
determined by the ESEWG in accordance with paragraph 2.5.1;  

"Outreach Key Performance Indicators" means the key performance indicators for the 
Sizewell C Employment Outreach Fund to be set out in the Annual Skills Implementation 
Plans in order to demonstrate the effectiveness of the Sizewell C Employment Outreach 
Initiatives and which shall include the number of job starts from worklessness amongst: 

(a) the employed and economically inactive; and 

(b) the unemployed and economically active, 

lasting in each case for at least 12 weeks (where the contract for the role is for no less than 
12 weeks) supported by the Sizewell C Employment Outreach Initiatives; 

“Ready” means that a business has fully completed its registration on the Supply Chain 
Portal and correctly, indicating business capabilities, accreditations and project experience; 

"Regional Skills Co-ordination Function" means a function within Suffolk County Council 
during the Construction Period and for up to three years after the end of the Construction 
Period which shall be responsible for:  

(a) ensuring alignment with and of other regional activities; 

(b) co-ordinating and assisting SZC Co, contractors and members and invitees of 
ESEWG to develop initiatives to help ensure a sufficient supply of skills and 
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capabilities are available at the right time to enable the growth of the energy 
industry in Suffolk;  

(c) promoting the creation of inclusive growth by working to ensure provision and 
opportunities relevant to regional need identified by the Construction Workforce 
Delivery Strategies and Annual Skills Implementation Plan are made available to 
the residents of Suffolk;  

(d) acting as a transparent and centralised contact and providing links and co-
ordination between SZC Co, supply chain, contractors, skills/training providers, 
and wider regional stakeholders;  

(e) co-ordinating the production of a draft Annual Skills Implementation Plan for the 
agreement of the ESEWG and approval of Economic Review Group;  

(f) provide reports on performance to the ESEWG on performance against the 
agreed key performance indicators set in the relevant Annual Skills 
Implementation Plan and monitoring of relevant skills and employment indicators;  

(g) attending meetings of the ESEWG; and 

(h) carrying out such other activities as the ESEWG may consider necessary (acting 
reasonably) from time to time;  

"Site Operations / Site Services / Enabling Works Phase" means the phase within the 
Construction Period, beginning on the Commencement Date and ending at the end of the 
Construction Period, that includes any roles and work packages that support the delivery of 
another Construction Phase;  

"Sizewell C Bursary Scheme" means a bursary scheme aimed at supporting the removal 
of barriers to training, support and employment pathways into: 

(a) the Project; and/or  

(b) other local opportunities requiring similar skills to the Project,  

for local people that either have not reached the required entry level requirements or that 
need some support to successfully complete their course, particularly in areas of relative 
deprivation; 

"Sizewell C Bursary Scheme Fund" means a sum of £750,000 to fund the Sizewell C 
Bursary Scheme in accordance with paragraph 2.6; 

"Sizewell C Employment Outreach Contingency Fund" means the sum of £400,000 
payable in accordance with paragraph 2.5; 

"Sizewell C Employment Outreach Fund" means the sum of £1,600,000 payable in 
accordance with paragraph 2.4; 

"Sizewell C Employment Outreach Initiatives" means initiatives provided by Suffolk 
County Council (or in partnership with not-for-profit organisations, where deemed 
appropriate through the relevant Annual Skills Implementation Plan) to be agreed by the 
ESEWG and approved by the Economic Review Group which are intended to support the 
delivery of measures and/or programmes that increase the pool of ‘work ready’ individuals 
within the region’s talent pool or deliver social value by bridging the gap to the labour 
market and increasing the supply of people ready to access ‘job ready’ programmes in 
relation to:  

(a) existing skills and training infrastructure; 

(b) outreach programmes; 

(c) partnership working with successful third sector organisations; and 

(d) the requirements identified by the relevant Construction Workforce Delivery 
Strategies and Annual Skills Implementation Plan, 

with a focus on delivering local priorities and hard-to-reach groups and communities in 
geographical areas within Suffolk experiencing relative deprivation (as identified through 
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the relevant Annual Skills Implementation Plan) and increasing diversity in the Sizewell C 
Construction Workforce;  

"Sizewell C Employment Outreach Placements" means the placement into employment 
of an individual pursuant to a Sizewell C Employment Outreach Initiative; 

"Sizewell C Jobs Co-ordinator" means a suitably qualified and experienced co-ordinator 
who shall be based in Suffolk; 

"Sizewell C Jobs Service" means a service established, funded and run by SZC Co 
(linked to local or regional infrastructure for employment brokerage such as regional 
provision where considered effective and relevant by ESEWG) during the Construction 
Period that builds, maintains and manages a talent pool of local people to drive local 
employment for the Project (as well as being made available to other related regional 
projects and employers), which shall: 

(a) deliver employment (via a talent pool of relevant skills) needed for the Project; 

(b) provide re-brokerage within the Project and its supply chain to reduce churn and 
promote sustainable careers;  

(c) be capable of being accessed by: 

(i) local businesses that may be part of the Sizewell C supply chain or offer 
goods/services needed for the Project; and  

(ii) wider regional infrastructure,  

where the ESEWG considers (on the basis of the monitoring to be commissioned 
by SZC Co and acting reasonably) that re-brokerage of Sizewell C Jobs Service 
users may be beneficial for backfilling vacancies in existing local firms where 
there is an identified risk of increased labour market churn as a result of the 
Project making such vacancies harder to fill;  

(d) link to appropriate existing activities relating to employment brokerage as well as 
other measures provided by SZC Co in this Schedule;  

(e) offer vacancies created by the Sizewell C supply chain, including 
Apprenticeships; and 

(f) generate labour market intelligence for the purposes of Project and regional 
analytical benefit, in order to support the effective implementation of other 
measures set out in this Schedule;  

"Sizewell C Skills Prospectus" means a prospectus developed by SZC Co and 
contractors setting out the nature and type of roles to be created during the Construction 
Period, which will include the number, type and range of employment positions, 
qualification and competence requirements for each role, skills opportunities, and training 
opportunities, and promotion of relevant measures provided or funded pursuant to this 
Schedule, and will provide information for:  

(a) people in education and likely to seek entry to the workforce in roles linked to the 
Project (and wider regionally important skillsets and legacy roles), and to inform 
inspiration activity at all ages of education; 

(b) people who are 'work ready' but not 'job ready' by demonstrating the pathways to 
employment and opportunities for upskilling and support outreach activities; 

(c) people who are 'job ready' who need support to enter the Project (e.g. via the 
Sizewell C Jobs Service); 

(d) training providers, education institutions and regional skills and employment 
services so as to support them in accessing any relevant funding provided 
pursuant to this Deed where outcomes would support the Project's skill demand 
and regional legacy skills;  

(e) businesses and employers seeking to gain skills accreditations, and support to 
retain employees and win work on the Project; and 
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(f) agencies and local services who provide information, advice and/or guidance to 
those seeking an Apprenticeship or employment, such as Department for Work 
and Pensions, ICanBeA and not-for-profit organisations;  

"Supply Chain Principles" means the principles of SZC Co’s approach to engaging the 
local and regional supply chain for the Project, including: 

(a) specific measures (such as a website (the ‘Supply Chain Portal’) providing 
information in respect of the Project’s supply chain, engagement process) and 
processes that have been or will be put in place to support local and regional 
supply chain engagement to enable businesses in the east of England to 
compete for opportunities on the Project; 

(b) SZC Co’s partnership with Suffolk Chamber of Commerce to assist local and 
regional businesses in successfully contracting for the supply of goods and 
services and to support the legacy of industrial inward investment arising from the 
Project;  

(c) monitoring and reporting principles; and 

(d) details of integration between SZC Co’s proposed measures for employment, 
skills, and education (set out within this Schedule) and supply chain engagement 
defined as the "Local Supply Chain Skills Programme" in this Schedule; 

"Supply Chain Work Plan" means a plan, including a list of activities that SZC Co will 
undertake or procure in order to deliver the Supply Chain Principles, to be updated every 
six months (as appended at Annex F); 

"Supply Chain Working Group" means the group of that name established pursuant to 
paragraph 4.3;  

“Tier 1 Contractor” means a contractor contracted directly from SZC Co;  

"Tier 2 Contractor" means a contractor sub-contracted by a Tier 1 Contractor; and 

"Young Sizewell C" means a programme for those aged 16 to 21 provided by SZC Co 
including a suite of measures to support the creation of pathways into jobs, building on and 
enhancing existing measures in the region which will: 

(a) help people understand the size and scale of opportunity, creating a pipeline into 
the Project or to backfill other positions; 

(b) provide young people with the first opportunity to see and access Apprenticeships 
on the Project; 

(c) provide links to the supply chain through work experience, advice and 
information; 

(d) work with a regional development team and cross-cut different existing platforms, 
Councils and education sector representatives; 

(e) be relevant to the region and its skills needs and programmes, for example by 
using integrated platforms like ICanBeA which would be identified in the relevant 
Annual Skills Implementation Plan; 

(f) generate information and intelligence in order to capture those most at risk of 
being ‘not in education, employment or training’, which shall be reported to the 
Employment, Skills and Education Working Group in order to inform the 
development of Construction Workforce Delivery Strategies and Annual Skills 
Implementation Plan, as well as wider regional measures developed outside of 
the remit of the Project; and 

(g) provide support for young people who may require information, advice and 
guidance on maximising their opportunities and breaking down barriers to 
employment. 
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2. EMPLOYMENT, SKILLS, AND EDUCATION (CONSTRUCTION PERIOD) 

2.1 Construction Workforce Delivery Strategy / Strategies 

2.1.1 Within three months after the date on which the Development Consent Order 
comes into force and annually thereafter until the final Construction Workforce 
Delivery Strategy has been provided pursuant to paragraph 2.1.5(B), SZC Co 
shall provide the Councils with the Early Workforce Information in respect of the 
each Construction Phase for which a Construction Workforce Delivery Strategy 
has not been produced.  

2.1.2 SZC Co shall: 

(A) before Commencement (in consultation with the Councils) produce or 
commission a Construction Workforce Delivery Strategy in respect of the 
Site Operations / Site Services / Enabling Works Phase;  

(B) on or before Commencement, provide a copy of such Construction 
Workforce Delivery Strategy in respect of the Site Operations / Site 
Services / Enabling Works Phase to the Councils; and 

(C) adhere to the Construction Workforce Delivery Strategy in respect of the 
Site Operations / Site Services / Enabling Works Phase for the duration 
of the Site Operations / Site Services / Enabling Works Phase. 

2.1.3 SZC Co shall (in consultation with the ESEWG) produce or commission a 
Construction Workforce Delivery Strategy in respect of the following in 
accordance with paragraph 2.1.4:  

(A) the Main Civils Construction Phase;  

(B) the MEH Phase; and  

(C) the Commissioning and Pre-Operational Phase.  

2.1.4 SZC Co shall:  

(A) on or before Commencement, prepare and submit a programme for the 
production of the Construction Workforce Delivery Strategies listed under 
paragraph 2.1.3 to the Councils for their approval, such programme to 
ensure that the period of time between the implementation of each 
Construction Workforce Delivery Strategy and the start of the relevant 
Construction Phase is sufficient (in the opinion of the Councils acting 
reasonably) to develop the required training and services for such 
Construction Phase; and 

(B) prior to the first anniversary of the Commencement Date, the ESEWG 
shall review the programme for the production of Construction Workforce 
Delivery Strategies approved by the Councils pursuant to paragraph 
2.1.4(A) and shall agree any amendments to the programme as are 
considered necessary. 

2.1.5 SZC Co shall: 

(A) prepare the Construction Workforce Delivery Strategies listed in 
paragraph 2.1.3 in accordance with the programme approved by the 
Councils under paragraph 2.1.4(A) or approved by the ESEWG under 
paragraph 2.1.4(B);  

(B) provide a copy to the Councils of each of the Construction Workforce 
Delivery Strategies listed in paragraph 2.1.3 in accordance with the 
programme approved by the Councils under paragraph 2.1.4(A) or 
approved by the ESEWG under paragraph 2.1.4(B); and 

(C) implement the relevant Construction Workforce Delivery Strategies under 
paragraph 2.1.3 in accordance with the programme approved by the 
Councils under paragraph 2.1.4(A) or the ESEWG under paragraph 
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2.1.4(B) and throughout the Main Civils Construction Phase, MEH Phase 
and Commissioning and Pre-Operational Phase (as appropriate). 

2.1.6 SZC Co shall:  

(A) review each Construction Workforce Delivery Strategy for each 
Construction Phase at least every three years (in consultation with the 
ESEWG); and 

(B) implement any revised Construction Workforce Delivery Strategy under 
paragraph 2.1.6(A) throughout the remainder of the Main Civils 
Construction Phase, MEH Phase and Commissioning and Pre-
Operational Phase (as appropriate). 

2.1.7 SZC Co shall: 

(A) as part of the development of the Construction Workforce Delivery 
Strategies in accordance with paragraphs 2.1.2 and 2.1.3, produce or 
commission a Sizewell C Skills Prospectus which shall be submitted with 
the relevant CWDS in accordance with paragraphs 2.1.2 and/or 2.1.3; 
and 

(B) review the Sizewell C Skills Prospectus at least every three years 
alongside the review of the relevant CWDS, taking account of: 

(1) the content and review process of Construction Workforce 
Delivery Strategies; and 

(2) any reasonable requirement agreed by the Employment, Skills 
and Education Working Group for use of the Sizewell C Skills 
Prospectus information by relevant stakeholders and for relevant 
purposes. 

2.1.8 SZC Co shall: 

(A) as part of the development of the CWDSs in accordance with paragraphs 
2.1.2 and 2.1.3, produce or commission an Apprenticeship Strategy 
which shall be submitted with the relevant CWDS in accordance with 
paragraphs 2.1.2 and 2.1.3; and 

(B) review the Apprenticeship Strategy at least every three years alongside 
the review of the relevant CWDS, taking account of the following and 
which shall be submitted with the review of the relevant CWDS in 
accordance with paragraph 2.1.6: 

(1) the content and review process of Construction Workforce 
Delivery Strategies; and 

(2) any requirement agreed by the Employment, Skills and Education 
Working Group; and 

(C) during the Construction Period, work with the members of the ESEWG to 
enact the initiatives set out within the Apprenticeship Strategy (as may be 
reviewed and amended from time to time), informed each year by Annual 
Skills Implementation Plan. 

2.1.9 The Apprenticeship Strategy to be produced pursuant to paragraph 2.1.8(A) shall 
make provision for a targeted delivery of a minimum of 540 Apprenticeships to 
Suffolk residents during the Construction Period.  

2.2 Annual Skills Implementation Plan 

2.2.1 Suffolk County Council shall procure that the Regional Skills Coordination 
Function, in consultation with the ESEWG, shall within three months after the 
Commencement Date, and annually thereafter during the Construction Period on 
the anniversary of approval of the prior Annual Skills Implementation Plan, submit 
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a draft Annual Skills Implementation Plan to the Economic Review Group for 
approval. 

2.3 Regional Skills Co-ordination Function 

2.3.1 On or before Commencement and on each anniversary of the Commencement 
Date occurring during the Construction Period, SZC Co shall pay Suffolk County 
Council up to £1,300,000 in: 

(A) equal annual instalments; or 

(B) annual instalments proposed by Suffolk County Council and approved by 
the ESEWG, 

to be applied by Suffolk County Council following receipt as contributions towards 
the cost of funding of the Regional Skills Co-ordination Function. 

2.3.2 Suffolk County Council shall establish the Regional Skills Co-ordination Function 
and procure that it shall carry out all obligations allocated to the Regional Skills 
Co-ordination Function in this Deed. 

2.3.3 SZC Co’s maximum liability under this paragraph 2.3 is £1,300,000. 

2.4 Sizewell C Employment Outreach Fund 

2.4.1 During the Construction Period, subject to paragraph 2.4.2, SZC Co shall pay 
Suffolk County Council the sum of £1,600,000 in: 

(A) equal annual instalments; or 

(B) such alternative annual instalments as are approved in the Annual Skills 
Implementation Plan,  

on the date of the approval of each Annual Skills Implementation Plan for the 
funding of relevant Sizewell C Employment Outreach Initiatives. 

2.4.2 Suffolk County Council shall use the Sizewell C Employment Outreach Fund to 
fund Sizewell C Employment Outreach Initiatives in relation to each Construction 
Phase in the following proportions, which shall be co-ordinated and agreed by the 
ESEWG and reflected in each relevant Annual Skills Implementation Plan: 

(A) not less than 35% and not more than 45% of the total identified in 
paragraph 2.4.1 for the Construction Workforce Delivery Strategy for the 
Main Civils Construction Phase; 

(B) not less than 15% and not more than 20% of the total identified in 
paragraph 2.4.1 for the Construction Workforce Delivery Strategy for the 
Site Operations / Support Services / Enabling Works Phase; 

(C) not less than 35% and not more than 45% of the total identified in 
paragraph 2.4.1 for the Construction Workforce Delivery Strategy for the 
MEH Phase; and 

(D) not more than 10% of the total identified in paragraph 2.4.1 for the 
Construction Workforce Delivery Strategy for the Commissioning and 
Pre-Operational Phase. 

2.4.3 Suffolk County Council shall deliver or procure the delivery of the Sizewell C 
Employment Outreach Initiatives. 

2.4.4 SZC Co’s maximum liability under this paragraph 2.4 is £1,600,000. 

2.5 Sizewell C Employment Outreach Contingency Fund 

2.5.1 During the Construction Period, within three months after the first anniversary of 
the approval of a particular Annual Skills Implementation Plan, the ESEWG shall 
determine: 
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(A) the number of "Successful Sizewell C Employment Outreach 
Placements" in respect of the unemployed and economically active, on 
the basis of the Outreach Key Performance Indicators set out in the 
relevant Annual Skills Implementation Plan; and 

(B) the number of additional Sizewell C Employment Outreach Placements 
required to meet the target of 45% (or such other percentage as may 
have been approved by the ESEWG in that Annual Skills Implementation 
Plan) in respect of the unemployed and economically active, in 
accordance with the following formula: 

Number of Additional 
Sizewell C Employment 
Outreach Placements 

= 45% (or such other 
percentage as may have 
been approved by the 
ESEWG in that Annual 
Skills Implementation Plan) 
of the Sizewell Employment 
Outreach Placements in 
respect of the unemployed 
and economically active 
funded by the Sizewell C 
Employment Outreach Fund 
pursuant to the relevant 
Annual Skills 
Implementation Plan 

- Number of Successful 
Sizewell C Employment 
Outreach Placements  

2.5.2 In the event that the ESEWG determines that the Number of Additional Sizewell 
C Employment Outreach Placements is greater than or equal to one, SZC Co 
shall pay an Outreach Contingency Payment to Suffolk County Council to deliver 
or procure the delivery of further Sizewell C Employment Outreach Initiatives in 
accordance with the current Annual Skills Implementation Plan. 

2.5.3 The maximum liability of SZC Co pursuant to this paragraph 2.5 is £400,000. 

2.6 Sizewell C Bursary Scheme 

2.6.1 During the Construction Period, SZC Co shall make available the sum of 
£750,000 to be applied towards the provision of the Sizewell C Bursary Scheme 
in accordance with the Annual Skills Implementation Plan. 

2.6.2 SZC Co and the Councils agree that applications from individuals for funding from 
the portion of the Sizewell C Bursary Scheme Fund identified for grants in excess 
of £1,000 each year shall be approved on an ad hoc basis by a committee of SZC 
Co, Suffolk County Council and appropriate not-for-profit organisations selected 
by SZC Co (which shall have prior experience of management of an educational 
bursary and/or grant scheme, knowledge of education in Suffolk, and prior 
experience of post-16 education). 

2.7 Asset Skills Enhancement and Capability Fund 

2.7.1 During the Construction Period, subject to paragraph 2.7.2, SZC Co shall pay 
Suffolk County Council the Asset Skills Enhancement and Capability Fund in four 
instalments, each relating to a particular Construction Phase and each to be paid 
within 30 days of the date that the Employment, Skills and Education Working 
Group approves the first Annual Skills Implementation Plan relating to that 
Construction Phase. 

2.7.2 Suffolk County Council shall use or shall procure that the Regional Skills 
Coordination Function shall use each instalment of the Asset Skills Enhancement 
and Capability Fund to deliver or procure the delivery of the Asset Skills 
Enhancement and Capability Initiatives relating to the relevant Construction 
Phase in accordance with the Annual Skills Implementation Plan. 
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2.7.3 The Regional Skills Coordination Function or Suffolk County Council (as relevant) 
shall invite applications for the receipt of funding from the Asset Skills 
Enhancement and Capability Fund to carry out the Asset Skills Enhancement and 
Capability Initiatives in accordance with the Annual Skills Implementation Plan.  

2.7.4 In reviewing applications for funding and determining the allocation of such 
funding, the Regional Skills Coordination Function or Suffolk County Council shall 
have regard to the following principles, so that the allocation of funding is:  

(A) fair, neutral, open, and equitable to those applying for funding;  

(B) focussed directly on maximising the number of HB Workers into identified 
legacy roles required by the Project;  

(C) linked to wider regional legacy roles and industrial policy; and  

(D) linked to the generation of match funding from wider industrial bodies 
including the New Anglia Local Enterprise Partnership, UK Government, 
and relevant industrial training bodies.  

2.7.5 The maximum liability of SZC Co pursuant to this paragraph 2.7 is £7,800,000.  

2.8 Asset Skills Enhancement and Capability Investments 

2.8.1 During the Construction Period, SZC Co shall or shall procure that its Tier 1 
Contractors shall provide the Asset Skills Enhancement and Capability 
Investments to Suffolk County Council for each Construction Phase in 
accordance with: 

(A) the first Annual Skills Implementation Plan relating to that Construction 
Phase; or 

(B) any Annual Skills Implementation Plan relating to that Construction 
Phase from time to time approved following a review in accordance with 
paragraph 2.8.2. 

2.8.2 Through the preparation of the Annual Skills Implementation Plan produced by 
the Regional Skills Coordination Function immediately following each review by 
SZC Co of the CWDS in accordance with paragraph 2.1, Suffolk County Council 
shall procure that the Regional Skills Coordination Function shall: 

(A) review the provision of Asset Skills Enhancement and Capability 
Investments in respect of that Construction Phase; and  

(B) submit for the ESEWG’s approval any proposed amendments to the 
minimum value of Asset Skills Enhancement and Capability Investments 
in respect of that Construction Phase so as to enable the provision of 
additional Asset Skills Enhancement and Capability Investments in 
respect of another Construction Phase.  

2.8.3 Suffolk County Council shall allocate or shall procure that the Regional Skills 
Coordination Function shall allocate any Asset Skills Enhancement and 
Capability Investments received pursuant to paragraph 2.8.1 in accordance with 
the relevant Annual Skills Implementation Plan, having regard to the following 
principles, so that the allocation of investments is: 

(A) fair, neutral, open and equitable to those applying for funding; 

(B) focussed directly on maximising the number of HB Workers into identified 
legacy roles required by the Project; and 

(C) linked to wider regional legacy roles and industrial policy. 

2.8.4 The maximum liability of SZC Co pursuant to this paragraph 2.8 shall be 
£5,000,000. 



 

11/70509966_1 77 

2.9 Sizewell C Jobs Service 

2.9.1 Before Commencement, SZC Co shall establish the Sizewell C Jobs Service and 
shall provide the Sizewell C Jobs Service until the end of the Construction Period. 

2.9.2 On or before Commencement, SZC Co shall appoint a Sizewell C Jobs 
Coordinator and shall ensure that a Sizewell C Jobs Co-ordinator is in place for 
the duration of the Construction Period. 

2.9.3 During the Construction Period, SZC Co shall:  

(A) review the scope and implementation of the Sizewell C Jobs Service in-
line with the programme of reviews of the relevant CWDS pursuant to 
paragraph 2.1.6 in order to improve effectiveness;  

(B) consult with the Employment, Skills and Education Working Group on any 
proposed changes to the Sizewell C Jobs Service;  

(C) implement any revised Sizewell C Jobs Service following consultation 
with ESEWG pursuant to paragraph 2.9.3(A) until the end of the 
Construction Period; and 

(D) procure that the Sizewell C Jobs Co-ordinator interacts with existing 
employment infrastructure such as Jobcentre Plus and existing 
community hubs on a quarterly basis including sharing of job brokerage 
information, expertise and support and resources (training and materials) 
in order to assist understanding of the Sizewell C Jobs Service and the 
roles available. 

2.10 Young Sizewell C 

2.10.1 On or before Commencement, SZC Co shall establish Young Sizewell C and 
shall provide Young Sizewell C until the end of the Construction Period. 

2.10.2 During the Construction Period, SZC Co shall: 

(A) review the scope and implementation of Young Sizewell C in-line with the 
programme of reviews of the relevant CWDS pursuant to paragraph 2.1.6 
and shall submit such revisions to ESEWG with the review of the relevant 
CWDS in accordance with paragraph 2.1.6; and 

(B) implement any revisions to Young Sizewell C following consultation with 
ESEWG pursuant to paragraph 2.10.2(A) until the end of the 
Construction Period in order to improve effectiveness. 

2.11 Education and Inspiration Activities 

2.11.1 Throughout the Construction Period, SZC Co shall deliver Education and 
Inspiration Activities in Suffolk. 

2.11.2 On or before Commencement, and on each anniversary of the Commencement 
Date occurring during the Construction Period, SZC Co shall provide a draft 
programme of Education and Inspiration Activities to the ESEWG, including in 
respect of each proposed Education and Inspiration Activity: 

(A) its location;  

(B) the proposed recipient or partner;  

(C) the estimated cost;  

(D) proposed metrics and key performance indicators to be used to measure 
its success; and  

(E) any other relevant information considered relevant by SZC Co.  

2.11.3 The ESEWG shall provide SZC Co with its comments (if any) on the draft 
programme of Education and Inspiration Activities provided pursuant to 
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paragraph 2.11.2 within 20 Working Days (or such longer period as may be 
agreed by the ESEWG). 

2.11.4 In preparing each draft programme of Education and Inspiration Activities and in 
delivering the Education and Inspiration Activities, SZC Co shall have regard to: 

(A) any comments provided by the ESEWG on the draft programme of 
Education and Inspiration Activities; and  

(B) any measurements of the effectiveness of the Education and Inspiration 
Activities against the metrics and key performance indicators set out in 
the relevant Annual Skills Implementation Plan. 

2.11.5 The ESEWG shall within the Annual Skills Implementation Plan agree metrics 
and key performance indicators to measure the effectiveness of Education and 
Inspiration Activities.  

2.12 Economic Review Group 

2.12.1 On or before Commencement, SZC Co shall establish the Economic Review 
Group, which shall exist until the end of the Construction Period.  

2.12.2 The Economic Review Group shall comprise: 

(A) one representative of SZC Co; 

(B) one representative of Suffolk County Council; 

(C) one representative of East Suffolk Council; and 

(D) one representative of New Anglia Local Enterprise Partnership,  

or such alternates as may be nominated by those representatives from time to 
time. 

2.12.3 The Economic Review Group shall also invite the following representatives to 
attend as observers and participate in discussions at its meetings: 

(A) up to four representatives of the Tier 1 Contractors (including up to one 
Tier 1 Contractor in respect of each Construction Phase); and 

(B) one representative of the Suffolk Chamber of Commerce. 

2.12.4 The Economic Review Group shall: 

(A) meet no later than three months after the Commencement Date; 

(B) consider the effectiveness of measures implemented for education, 
employment, skills and training set out in this Schedule in accordance 
with the relevant agreed key performance indicators and using labour 
market information collected by regional stakeholders as well as 
generated by the Project's measures; 

(C) approve the Annual Skills Implementation Plan agreed by the ESWG; 

(D) consider any requirement for tailoring or further development of 
measures in response to any education, skills and employment impact 
identified through monitoring as resulting from the Project; 

(E) review and support the implementation of measures – including the 
distribution of the Sizewell C Employment Outreach Fund and the Asset 
Skills Enhancement and Capability Fund – using the Construction 
Workforce Delivery Strategy for each Construction Phase and Annual 
Skills Implementation Plan; 

(F) report (and publish for the community) outcomes including but not limited 
to the number of Apprenticeships, and work starts for local residents;  
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(G) work directly with regional boards and groups including other large 
construction and infrastructure projects to identify opportunities for 
collaboration and investment; 

(H) receive reports from the Economic Working Groups;  

(I) consider and decide any matter referred to it from the Economic Working 
Groups regarding outstanding disputes within the relevant Economic 
Working Group or any matter where the relevant Economic Working 
Group has failed to reach a decision; 

(J) consider and provide guidance to SZC Co or the Social Review Groups in 
respect of any matter where the Economic Review Group considers there 
are interfaces between the Economic Working Groups that need a more 
strategic approach; and 

(K) report to and refer any matter (including any matter considered by the 
Economic Review Group pursuant to paragraph 2.12.4(I)) upon which the 
members are unable to agree unanimously to the Delivery Steering 
Group, particularly where there are interface issues across topics that 
require a more strategic approach or direction. 

2.12.5 SZC Co and the Councils agree that meetings of the Economic Review Group 
shall:  

(A) take place quarterly during the Construction Period (or less frequently 
where agreed by the Economic Review Group) either virtually or at a 
convenient location in East Suffolk to be notified by SZC Co to the 
members of the Economic Review Group from time to time; 

(B) be quorate if at least three members (at least one of which is a member 
representing SZC Co, one of which is a member representing East 
Suffolk Council and one of which is a member representing Suffolk 
County Council) are present;  

(C) be chaired by one of the members representing SZC Co; and 

(D) be attended by members or representatives of the Economic Working 
Groups, third parties or other experts from time to time and as agreed by 
the Economic Review Group members in order to observe and participate 
in discussions or present information to the Economic Review Group. 

2.12.6 SZC Co shall be responsible for the administration of convening and holding 
meetings of the Economic Review Group. 

2.12.7 The Economic Review Group: 

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Economic Review 
Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for its proper and efficient 
functioning from time to time,  

with such arrangements and terms of reference to be approved by the 
Delivery Steering Group. 

2.12.8 In the event that any of the Quorate Members of one of the Economic Working 
Groups refers a matter to the Economic Review Group for urgent resolution, the 
Economic Review Group shall: 

(A) meet as soon as reasonably practicable after the members of the 
Economic Review Group are notified and in any event within 10 Working 
Days for the sole purpose of resolving the relevant matter (with such 
urgent meeting not counting as a meeting of the Economic Review Group 
required to be held pursuant to paragraph 2.12.5); and 
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(B) be entitled to vary any of the requirements of this paragraph 2.12 by 
agreement of the members of the Economic Review Group to facilitate 
such meeting occurring as soon as reasonably practicable and the early 
resolution of the relevant matter.  

2.12.9 In the event that any of the Quorate Members of the Economic Review Group 
considers that a matter needs to be referred to the Delivery Steering Group for 
urgent resolution it shall notify the members of the Delivery Steering Group 
accordingly to invoke the urgency process in paragraph 3.8 in Schedule 17.  

2.13 Employment, Skills and Education Working Group 

2.13.1 On or before Commencement, SZC Co shall establish the Employment, Skills 
and Education Working Group, which shall exist until the end of the Construction 
Period.  

2.13.2 The Employment, Skills and Education Working Group shall comprise: 

(A) one representative of SZC Co; 

(B) one representative of Suffolk County Council; 

(C) one representative of the Regional Skills Co-ordination Function 
established by Suffolk County Council; 

(D) one representative of East Suffolk Council; and 

(E) one representative of New Anglia Local Enterprise Partnership, 

or such alternates as may be nominated by those representatives from time to 
time. 

2.13.3 The Employment, Skills and Education Working Group shall agree Annual Skills 
Implementation Plans provided by the Regional Skills Co-ordination Function. 

2.13.4 The Employment, Skills and Education Working Group shall, where deemed 
appropriate in accordance with the relevant approved Annual Skills 
Implementation Plan, meet and act in the form of thematic delivery-focussed 
groups (e.g. employment, young people and Apprenticeships, and skills) which 
shall guide and inform the decisions to be made by the Employment, Skills and 
Education Working Group pursuant to this Schedule, including members of 
Employment, Skills and Education Working Group, and may be used as vehicles 
for delivery of activities set out by the Annual Skills Implementation Plan should 
that be agreed by the Employment, Skills and Education Working Group. 

2.13.5 The Employment, Skills and Education Working Group may invite relevant and 
appropriate third parties, including Tier 1 Contractors, local education and skills 
providers, colleges and industry bodies to attend any delivery-focussed groups 
which are formed in accordance with paragraph 2.13.4.  

2.13.6 The Employment, Skills and Education Working Group shall meet on a quarterly 
basis (or less frequently where agreed by the members of the Employment, Skills 
and Education Working Group), with such meetings to be: 

(A) either virtual or in a convenient location in East Suffolk or Ipswich to be 
identified by SZC Co from time to time; 

(B) chaired by the representative of the Regional Skills Co-ordination 
Function, unless otherwise agreed by the Employment, Skills and 
Education Working Group; and 

(C) quorate if at least three members (at least one of whom is a member 
representing East Suffolk Council, one of which is a member representing 
Suffolk County Council and one of which is a member representing SZC 
Co) are present.  
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2.13.7 The Employment, Skills and Education Working Group shall meet no later than 
three months after the Commencement Date. 

2.13.8 The Employment, Skills and Education Working Group shall report to and refer 
any matter upon which the members are unable to agree unanimously to the 
Economic Review Group. 

2.13.9 SZC Co shall be responsible for the administration of convening and holding 
meetings of the Employment, Skills and Education Working Group. 

2.13.10 The Employment, Skills and Education Working Group  

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Employment, Skills 
and Education Working Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for its proper and efficient 
functioning from time to time,  

with such arrangements and terms of reference to be approved by the 
Economic Review Group. 

2.13.11 The Employment, Skills and Education Working Group will review monitoring 
undertaken on the employment and skills impact of the Project and provide 
recommendations to the Economic Review Group on any identified requirement 
for mitigating actions. 

2.13.12 In the event that any of the Quorate Members of the Employment, Skills and 
Education Working Group considers that a matter needs to be referred to the 
Economic Review Group for urgent resolution, it shall notify the members of the 
Economic Review Group accordingly to invoke the urgency process in 
Schedule 7, paragraph 2.12.8. 

2.14 Employment, Skills and Education Monitoring 

2.14.1 During the Construction Period, SZC Co will provide the ESEWG with the 
following information on an annual basis (unless more regularly as specified) and 
any other information requested by the ESEWG (acting reasonably) that can 
reasonably be provided or funded by SZC Co that would aid the activity of 
regional stakeholders: 

(A) number of Sizewell C Construction Workers based on onboarding data at 
least every six months; 

(B) estimated proportion of HB Workers and NHB Workers, broken down by 
District based on workforce survey reports every six months; 

(C) number of Apprenticeships and number of Suffolk-based and home-
based Apprenticeships as reported by contractors; 

(D) number of HB Workers who were previously unemployed at least every 
six months; 

(E) number of Successful Sizewell C Employment Outreach Placements; 

(F) number of Suffolk residents placed into work by the Sizewell C Jobs 
Service by duration of continuous employment, and socio-economic and 
demographic characteristics of those residents which may be practicably 
and reasonably collected and is considered to provide relevant 
information on social mobility and social value (to be determined by the 
ESEWG for each Annual Skills Implementation Plan);  

(G) number of people supported by the Sizewell C Jobs Service into further 
employment outside of the Project at least every six months;  



 

11/70509966_1 82 

(H) itemised list (by value based on the estimated cost of the use of such 
Asset Skills Enhancement and Capability Investment) of Asset Skills 
Enhancement and Capability Investments;  

(I) itemised list (including costings) of Education and Inspiration Activities 
undertaken at least every six months;  

(J) number of Sizewell C Construction Workers in Apprenticeships and/or 
other ‘earn and learn’ training at least every six months;  

(K) reasons for, and implications of, any deviation from forecasting set out in 
any Construction Workforce Delivery Strategy to give a broad outlook of 
skills needs for the Project for the forthcoming 12-month period (annually 
at the meeting of the ESEWG prior to that at which each Annual Skills 
and Implementation Plan is approved) if different from that set out in the 
Construction Workforce Delivery Strategy; and 

(L) analysis from such bespoke third party analytical tools and economic 
modelling as are used by SZC Co to measure change in labour market 
churn and any other employment, skills and education indicator 
reasonably agreed by the Economic Review Group to relate to the 
potential effects of the Project on the labour market. 

2.14.2 The Annual Skills Implementation Plan may set out, where agreed by the 
ESEWG and acting reasonably and proportionately, additional monitoring 
measures including measures to test the effectiveness of the Annual Skills 
Implementation Plan, Sizewell C Jobs Service, Sizewell C Bursary, Sizewell C 
Employment Outreach Fund, and Asset Skills Enhancement and Capability Fund. 

3. EMPLOYMENT, SKILLS AND EDUCATION (OPERATIONAL PERIOD) 

3.1.1 On or before the sixth anniversary of the Commencement Date and annually 
thereafter until the Operational Employment Strategy has been submitted 
pursuant to paragraph 3.1.2, SZC Co shall provide the ESEWG with the Early 
Workforce Information in respect of the Operational Period.  

3.1.2 Prior to the end of the Construction Period, SZC Co shall prepare and submit an 
Operational Employment Strategy to the ESEWG for its approval. 

3.1.3 SZC Co shall implement the Operational Employment Strategy, as approved 
pursuant to paragraph 3.1.2, from the start of the Operational Period until the fifth 
anniversary of the start of the Operational Period. 

3.1.4 SZC Co shall:  

(A) review the Operational Employment Strategy within three months of the 
third anniversary of the start of the Operational Period;  

(B) submit any revisions to the Operational Employment Strategy considered 
necessary by SZC Co as a result of this review to the Councils for their 
approval; and 

(C) implement any revised Operational Employment Strategy approved under 
paragraph 3.1.4(B) until the fifth anniversary of the start of the 
Operational Period.  

3.1.5 In the event that the value of the Education and Inspiration Activities provided by 
SZC Co during the Construction Period (the "EIA Construction Amount") is less 
than the amount calculated in accordance with the below formula (the "EIA 
Target Amount"): 

EIA Target Amount = £100,000 x (length of the Construction Period in 
years), 

SZC Co shall deliver further Education and Inspiration Activities prior to the third 
anniversary of the end of the Construction Period to the value of: 
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Sum = EIA Target Amount – EIA Construction Amount. 

3.1.6 SZC Co’s maximum liability under paragraph 3.1.5 is £1,200.000. 

3.1.7 In the event that the value (based on the estimated cost of the use of such Asset 
Skills Enhancement and Capability Investments) of the Asset Skills Enhancement 
and Capability Investments provided by SZC Co during the Construction Period 
(the “ASECI Construction Amount”) is less than £5,000,000, SZC Co shall 
within three months from the end of the Construction Period pay to Suffolk 
County Council a sum calculated as follows: 

Sum = £5,000,000 – ASECI Construction Amount, 

to be applied by Suffolk County Council prior to the third anniversary of the end of 
the Construction Period towards the provision of initiatives to enhance the supply 
of skills related to the Project and regional needs and aspirations, through 
investing in revenue and working capital projects within the region's existing 
education and training sectors with the aim of strengthening the supply of skills 
related to the region’s aspirations and needs and the requirements of the Project 
set out in the Operational Employment Strategy. 

4. SUPPLY CHAIN 

4.1 Supply Chain Activities 

4.1.1 SZC Co shall implement or procure the implementation of the measures 
described in the Supply Chain Work Plan (determined by the Supply Chain 
Principles) with effect from Commencement until the end of the Construction 
Period. 

4.1.2 During the Construction Period, SZC Co shall prepare an updated Supply Chain 
Work Plan and provide such updated Supply Chain Work Plan to the Supply 
Chain Working Group every six months to allow stakeholders to plan wider 
activities that align with and maximise benefits beyond the Project and that relate 
to strategic long term legacy benefits of the Project including: 

(A) recognition for the Project’s regional role as an essential part of Suffolk’s 
‘Energy Cluster’ accelerating inward investment of Tier 1 Contractor and 
Tier 2 Contractor suppliers who may be working in multiple energy 
construction projects locally;  

(B) opportunities for growth in existing and newly accredited nuclear related 
businesses associated with supporting the delivery of the Main Civils 
Construction Phase and MEH Phase;  

(C) opportunities for growth in non-nuclear related businesses associated 
with supporting the delivery of the Project, for example local catering, 
leisure and retail companies, in order to provide benefits to the local 
economy and population as well as the nuclear supply chain;  

(D) provision of inward investment and trade stimulation opportunities to ally 
with other existing programmes; 

(E) research and development and innovation opportunities (such as work on 
hydrogen and linkages to the proposed freeport centred at the Port of 
Felixstowe and Harwich International Port, ‘Freeport East’);  

(F) working across South West and East of England to assist with knowledge 
transfer from Hinkley Point C to the Project and to enhance best practice 
to drive efficiencies;  

(G) legacy through companies new to the nuclear and energy supply chain 
taking opportunities for future growth in the UK new nuclear market as 
well as the wider global supply chain; and 
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(H) supporting the ‘Nuclear Sector Deal’ (published by the UK government in 
June 2018), the UK government’s ‘Energy White Paper: Powering our net 
zero future’ (published December 2020), the ‘Ten Point Plan for a Green 
Industrial Revolution’ (published by the UK government in November 
2020) and ‘Build Back Better’ in delivering clean growth and achieving a 
net zero economy (published by the UK government March 2021).  

4.1.3 During the Construction Period, the Supply Chain Working Group shall review the 
effectiveness of the measures in the Supply Chain Work Plan at least every six 
months.  

4.1.4 The parties agree that all members of the Supply Chain Working Group shall be 
provided with and entitled to use any information gained during the review 
pursuant to paragraph 4.1.3 in regional activities, to allow stakeholders the 
opportunity to plan wider activities that align with and maximise benefits beyond 
the Project. 

4.1.5 SZC Co shall have regard to the results of the review undertaken by the Supply 
Chain Working Group pursuant to paragraph 4.1.3 in preparing any subsequent 
updated Supply Chain Work Plans.  

4.2 Supply Chain Monitoring 

4.2.1 During the Construction Period, SZC Co shall provide the Supply Chain Working 
Group with the following information on an annual basis and any other 
information requested by the Supply Chain Working Group (acting reasonably) 
that can reasonably be provided by SZC Co identified in consultation with SZC 
Co and Tier 1 Contractors that would aid the activity of regional stakeholders as 
set out at paragraph 4.1.4 and inform the development of Supply Chain Work 
Plans: 

(A) total value of contracts awarded to businesses based in East of England, 
by District; 

(B) value of contracts awarded to businesses based in East of England by 
work package / sector, by District; 

(C) total number and sector of businesses registered on the ‘Supply Chain 
Portal’ website by completeness of profile (Not Ready, Almost Ready, 
Ready), by District; 

(D) number of transitions from Not Ready to Almost Ready and the number 
of transitions from Almost Ready to Ready; 

(E) number of pre-qualification questionnaires and contracts applied for by 
businesses based in East of England by District; and 

(F) activities/events undertaken in accordance with the Supply Chain 
Principles and set out by the Supply Chain Work Plan by District. 

4.3 Supply Chain Working Group 

4.3.1 On or before Commencement, SZC Co shall establish the Supply Chain Working 
Group, which shall exist until the end of the Construction Period.  

4.3.2 The Supply Chain Working Group shall comprise: 

(A) one representative of SZC Co; 

(B) one representative of the Tier 1 Contractors; 

(C) one representative of Suffolk County Council; 

(D) one representative of East Suffolk Council; 

(E) one representative of New Anglia Local Enterprise Partnership; and  

(F) one representative of Suffolk Chamber of Commerce, 
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or such alternates as may be nominated by those representatives from time to 
time. 

4.3.3 The Supply Chain Working Group may agree to extend invitations to other bodies 
to attend meetings of the Supply Chain Working Group, where the Supply Chain 
Working Group agrees there is value in their attendance, including but not limited 
to, contractors and consortia within the supply chain and relevant representatives 
of other major construction and infrastructure projects in the region. 

4.3.4 The Supply Chain Working Group shall meet at least once per year to enable the 
Councils, Suffolk Chamber of Commerce and New Anglia Local Enterprise 
Partnership to:  

(A) view and discuss the Supply Chain Work Plan; 

(B) view and discuss monitoring information provided by SZC Co on the 
scale of regional contracts awarded by type, value, and location; and 

(C) view SZC Co’s supply chain activities in the context of local/regional 
plans and policies in order to facilitate collaboration and share information 
and advice. 

4.3.5 The Supply Chain Working Group shall meet no later than three months after the 
Commencement Date. 

4.3.6 SZC Co and the Councils agree that meetings of the Supply Chain Working 
Group shall be: 

(A) either virtual or in a convenient location in East Suffolk or Ipswich to be 
identified by SZC Co from time to time; 

(B) chaired alternately by Suffolk County Council and East Suffolk Council 
with the first meeting to be chaired by Suffolk County Council; and 

(C) quorate if at least three members (one of which is a member representing 
SZC Co, one of which is a member representing East Suffolk Council and 
one of which is a member representing Suffolk County Council) are 
present. 

4.3.7 The Supply Chain Working Group shall report to and refer any matter upon which 
the members are unable to agree unanimously to the Economic Review Group. 

4.3.8 SZC Co shall be responsible for the administration of convening and holding 
meetings of the Supply Chain Working Group. 

4.3.9 The Supply Chain Working Group: 

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Supply Chain 
Working Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for the proper and efficient 
functioning of the Supply Chain Working Group from time to time,  

with such arrangements and terms of reference to be approved by the 
Economic Review Group. 

4.3.10 In the event that any of the Quorate Members of the Supply Chain Working 
Group considers that a matter needs to be referred to the Economic Review 
Group for urgent resolution, it shall notify the members of the Economic Review 
Group accordingly to invoke the urgency process in Schedule 7, paragraph 
2.12.8. 



 

11/70509966_1 86 

5. ECONOMIC DEVELOPMENT 

5.1 Economic Development Function 

5.1.1 During the Construction Period and for one year following the end of the 
Construction Period SZC Co will pay a total sum of up to £1,820,000 to East 
Suffolk Council in accordance with paragraph 5.1.2 as a contribution towards the 
Economic Development Function. 

5.1.2 SZC Co will provide the monies referred to in paragraph 5.1.1 in instalments of 
£140,000 starting on or before Commencement and annually thereafter on each 
anniversary of the Commencement Date occurring during the Construction 
Period. 

5.1.3 SZC Co’s maximum liability under this paragraph 5.1 is £1,820,000. 

5.2 Economic Development Business Support Service 

5.2.1 During the Construction Period and for one year following the end of the 
Construction Period, SZC Co will pay a total sum of up to £2,340,000 to East 
Suffolk Council in accordance with paragraph 5.2.2 as a contribution towards the 
Economic Development Business Support Service. 

5.2.2 SZC Co will provide the monies referred to in paragraph 5.2.1 in instalments of 
£180,000 starting on or before Commencement and annually thereafter on each 
anniversary of the Commencement Date occurring during the Construction 
Period. 

5.2.3 SZC Co’s maximum liability under this paragraph 5.2 is £2,340,000. 

5.3 Business Support Fund 

5.3.1 During the Construction Period SZC Co will make available a Business Support 
Fund of up to £1,000,000 to enable businesses to adjust their methods of 
operation to work successfully alongside the Project. 

5.3.2 East Suffolk Council shall procure that the Economic Development Business 
Support Service shall: 

(A) seek and collate applications from businesses to the Business Support 
Fund, such applications to include a business plan from the applicant 
demonstrating the need for such an adjustment and how the funding 
requested would deliver the adjustment required;   

(B) present such applications to the Economic Review Group for approval;  

(C) make onward payments to such applicants as are approved by the 
Economic Review Group from the sums paid by SZC Co pursuant to 
paragraph 5.3.3; and 

(D) report to the Economic Review Group on the usage of the Business 
Support Fund on a quarterly basis.  

5.3.3 SZC Co shall pay to East Suffolk Council the sum equal to the requested funds in 
respect of successful applications to the Business Support Fund for onward 
payment to successful applicants. 

5.3.4 SZC Co’s maximum liability under this paragraph 5.3 is £1,000,000. 
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SCHEDULE 8 
HERITAGE 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used, they shall 
have the following respective meanings unless otherwise stated: 

"First Leiston Abbey Site" means the scheduled monument with reference SM 1015687 
at Leiston Abbey (first site); 

"Historic Buildings and Monuments Commission for England" means the body of that 
name established by the National Heritage Act 1983 or any successor in function; 

"SCC Archaeological Monitoring Contribution" means the sum of up to £288,750 to be 
paid and applied in accordance with paragraph 4; 

"Second Leiston Abbey Site" means the scheduled monument with reference SM 
1014520 and Grade I and Grade II listed buildings with references LB1215753, LB 
1215754, LB 1216380, and LB 1268290 all located at Leiston Abbey (second site); and 

"Upper Abbey Farm" means the Grade II listed buildings LB 1216394 and LB 1216655 
and associated non-designated structures at Upper Abbey Farm, Leiston IP16 4RQ. 

2. UPPER ABBEY FARM 

2.1 On or before Commencement, SZC Co shall, following consultation with East Suffolk 
Council, prepare and submit an application for the relevant consents to carry out works to 
conserve and enhance the historic significance of Upper Abbey Farm (which shall include 
works to the wider farmyard to stabilise or remove unstable structures and to remove 
intrusive vegetation).  

2.2 SZC Co shall implement and carry out the works consented pursuant to paragraph 2.1 
prior to the first occupation of the Accommodation Campus.  

3. LEISTON ABBEY SITES 

3.1 First Leiston Abbey Site 

3.1.1 On or before Commencement, SZC Co shall pay to East Suffolk Council for 
onward payment to RSPB the sum of £80,000 to be applied as a contribution 
towards survey and consolidation of the First Leiston Abbey Site and improved 
interpretation of the First Leiston Abbey Site, which shall include: 

(A) undertaking an assessment of the existing heritage interpretation at the 
First Leiston Abbey Site; 

(B) preparing and implementing a new visitor strategy for the First Leiston 
Abbey Site; 

(C) undertaking a structural survey of the First Leiston Abbey Site; 

(D) consolidating and repairing existing buildings at the First Leiston Abbey 
Site; and 

(E) engagement and liaison between RSPB and Historic England and such 
other stakeholders as RSPB considers necessary. 

3.1.2 On or before the eighth anniversary of the Commencement Date, SZC Co shall 
pay to East Suffolk Council for onward payment to RSPB the sum of £20,000 to 
be applied as a contribution towards refreshing and improving interpretation of 
the First Leiston Abbey Site prior to the tenth anniversary of the Commencement 
Date. 
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3.2 Second Leiston Abbey Site 

3.2.1 SZC Co shall pay to East Suffolk Council for onward payment to the Historic 
Buildings and Monuments Commission for England (who may pass such sum to 
the English Heritage Trust or any equivalent body, as appropriate) the sum of 
£1,090,224 to be applied as a contribution towards measures for survey and 
consolidation of the Scheduled Monument SM 1014520 (under the guardianship 
of the Historic Buildings and Monuments Commission for England) and improved 
interpretation of the Second Leiston Abbey Site, such sum to be paid in the 
following instalments: 

(A) £654,134 on or before Commencement; and 

(B) £436,090 on or before the first anniversary of the Commencement Date. 

3.2.2 SZC Co shall pay to East Suffolk Council for onward payment to the Historic 
Buildings and Monuments Commission for England (who may pass such sum to 
the English Heritage Trust or any equivalent body, as appropriate, in consultation 
with Pro Corda Trust, taking into account their respective use of and responsibility 
for the Second Leiston Abbey Site) the sum of £150,000 to be applied as a 
contribution towards the development (in consultation with the Pro Corda Trust) 
and implementation of a landscape and access masterplan for the Second 
Leiston Abbey Site, such sum to be paid in the following instalments: 

(A) £90,000 on or before Commencement; and 

(B) £60,000 on or before the first anniversary of the Commencement Date. 

4. SCC ARCHAEOLOGICAL MONITORING CONTRIBUTION 

4.1 SZC Co shall pay the SCC Archaeological Monitoring Contribution to Suffolk County 
Council in the following instalments: 

4.1.1 the sum of up to £82,500 to be used for the purposes of Suffolk County Council 
monitoring the carrying out of archaeological mitigation measures at the Sites 
pursuant to the Development Consent Order, to be paid in tranches against the 
presentation of invoices (and within 30 days of the presentation of such invoices) 
for reasonable and proper attendance costs at the Sites; and  

4.1.2 the sum of up to £206,250 to be used for the purposes of Suffolk County Council 
reviewing the archaeological written scheme of investigations, evaluation and 
mitigation reporting prepared by SZC Co pursuant to the Development Consent 
Order to disseminate the results of the archaeological investigations carried on at 
each of the Sites, to be paid in tranches against the presentation of invoices (and 
within 30 days of the presentation of such invoices) for reasonable and proper 
review costs for each report.  

4.2 Suffolk County Council shall: 

4.2.1 monitor or procure the monitoring of the archaeological mitigation measures at 
the Sites; and 

4.2.2 review or procure the review of the evaluation and mitigation reporting prepared 
by SZC Co. 
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SCHEDULE 9 
IMPLEMENTATION PLAN 

 

1. IMPLEMENTATION PLAN 

1.1 With effect from the Commencement Date, SZC Co shall use reasonable endeavours to 
carry out and complete the Key Environmental Mitigation in accordance with the 
Implementation Plan.  

1.2 At least three months prior to Commencement of works to construct any Key 
Environmental Mitigation, SZC Co shall prepare and submit to the Councils a detailed 
implementation programme for that Key Environmental Mitigation which shows how the 
relevant development will be delivered with other Key Environmental Mitigation.  

1.3 SZC Co shall keep the Councils informed of progress in carrying out and completing the 
Key Environmental Mitigation on at least a quarterly basis demonstrating performance 
against the Implementation Plan and the detailed implementation programmes previously 
submitted to the Councils pursuant to paragraph 1.2 and including, where it is anticipated 
that works to construct any Key Environmental Mitigation will Commence in the quarter 
following the date of the report, anticipated dates for Commencement of those works.  

1.4 SZC Co shall promptly notify the Planning Group of any material anticipated or actual delay 
to the completion of the Key Environmental Mitigation and, in the event of such a delay 
arising, shall (in consultation with the Councils via the Planning Group) carry out a detailed 
review of the Implementation Plan and the relevant detailed implementation programme 
previously submitted to the Councils pursuant to paragraph 1.2, such review to occur as 
soon as reasonably practicable.  

1.5 In carrying out the review pursuant to paragraph 1.4, SZC Co shall take into account the 
Environmental Information. 

1.6 SZC Co shall determine (taking into account the results of the review carried out pursuant 
to paragraph 1.4 and any reasonable representations of the Councils) the appropriate 
course of action to be taken in respect of the anticipated or actual delay, including a 
timetable for the implementation of the appropriate course of action, which shall be 
determined with the objective of reducing the delay so far as reasonably practicable having 
regard to the timely delivery of the Project as a whole. 

1.7 A copy of the review carried out by SZC Co pursuant to paragraph 1.4 shall be provided by 
SZC Co to the Planning Group and the Delivery Steering Group within 10 Working Days of 
completion of such review. 
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SCHEDULE 10 
LEISURE AND AMENITY 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Alde Valley Academy" means Alde Valley Academy, Seaward Avenue, Leiston, Suffolk. 
IP16 4BG; 

"Annual Maintenance Payment" means the sum of £55,000 to be paid by SZC Co to East 
Suffolk Council in accordance with paragraph 2.4.1; 

"Leiston Leisure Centre" means the leisure centre located at Red House Lane, Leiston, 
Suffolk IP16 4LS (including the Leiston Sports Facilities once completed); 

"Leiston Sports Facilities" means Work No. 5 in Schedule 1 to the Development Consent 
Order, being a 3G pitch and two multi-use games areas in Leiston to be provided or 
procured and managed by East Suffolk Council and which are to be available for use by 
Alde Valley Academy, members of the general public and the Sizewell C Construction 
Workforce during the Construction Period;  

"Leiston Sports Facilities Works" means the works to be undertaken or procured by East 
Suffolk Council to construct the Leiston Sports Facilities as approved by SZC Co pursuant 
to paragraph 2.1 and East Suffolk Council in accordance with Requirement 12A in 
Schedule 2 to the Development Consent Order; and 

"Sports Facilities Design and Works Payment" means the sum of up to £1,092,000 
being East Suffolk Council’s reasonable and proper costs associated with the design of the 
Leiston Sports Facilities Works and preparation of a costed proposal in respect of the same 
in accordance with paragraph 2.1 of this Schedule and carrying out the Leiston Sports 
Facilities Works.  

2. LEISTON SPORTS FACILITIES 

2.1 Design of the Leiston Sports Facilities 

2.1.1 SZC Co shall pay £75,000 from the Sports Facilities Design and Works Payment 
to East Suffolk Council on or before Commencement.  

2.1.2 Following receipt of the Sports Facilities Design and Works Payment, East 
Suffolk Council shall prepare or procure the preparation of the design of the 
Leiston Sports Facilities Works in consultation with Alde Valley Academy and 
Suffolk County Council and shall provide to SZC Co for approval a costed 
proposal for the Leiston Sports Facilities Works (the "Proposal").  

2.1.3 The Proposal shall include but not be limited to: 

(A) a timetable demonstrating that completion of the Leiston Sports Facilities 
Works shall take place in an appropriate timescale having regard to the 
planned occupation of the Accommodation Campus as set out in the 
Implementation Plan;  

(B) details of layout, scale, means of enclosure, and details of any artificial 
lighting, drawings and specifications for the Leiston Sports Facilities 
Works in general accordance with any documents referenced in 
Requirement 12A(2) in Schedule 2 to the Development Consent Order;  

(C) details of the physical separation to be provided between the access and 
use of the Leiston Sports Facilities by Alde Valley Academy and the 
access and use by the Sizewell C Construction Workforce and members 
of the public; 

(D) confirmation that Alde Valley Academy has been fully involved in the 
preparation of the Proposal; and  
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(E) confirmation that an agreement will be entered into between East Suffolk 
Council and Alde Valley Academy prior to the commencement of the 
construction of the Leiston Sports Facilities setting out the arrangements 
for the construction, maintenance (to include running costs) and use of 
the Leiston Sports Facilities with any reasonable costs incurred by Alde 
Valley Academy in respect of negotiating such agreement to be paid by 
SZC Co within 30 days of receipt of an invoice from Alde Valley 
Academy.  

2.2 Construction of the Leiston Sports Facilities 

2.2.1 Within six weeks of approval of the Proposal by SZC Co, SZC Co shall submit 
details of the layout, scale, and external appearance of the Leiston Sports 
Facilities to East Suffolk Council for approval in accordance with Requirement 
12A in Schedule 2 to the Development Consent Order.  

2.2.2 Within six weeks of East Suffolk Council’s approval of the details of the Leiston 
Sports Facilities in accordance with Requirement 12A in Schedule 2 to the 
Development Consent Order, East Suffolk Council shall submit to SZC Co an 
invoice to confirm the amount of the remainder of the Sports Facilities Design and 
Works Payment and SZC Co shall then pay to East Suffolk Council the remainder 
of the Sports Facilities Design and Works Payment within 30 days of the receipt 
of such invoice.  

2.2.3 East Suffolk Council shall provide and make available the Leiston Sports 
Facilities in accordance with the timetable in the Proposal, unless otherwise 
agreed with SZC Co.  

2.2.4 East Suffolk Council shall notify SZC Co in advance of completion of the Leiston 
Sports Facilities. 

2.2.5 In complying with its obligations in relation to the provision of the Leiston Sports 
Facilities, East Suffolk Council shall consult with SZC Co and shall take into 
account any reasonable representations made by SZC Co.  

2.2.6 If all requisite consents for the Leiston Sports Facilities cannot be obtained: 

(A) East Suffolk Council shall repay any unspent amount of the Sports 
Facilities Design and Works Payment to SZC Co; 

(B) SZC Co and East Suffolk Council shall, acting reasonably and in good 
faith, enter into discussions about the appropriate provision of alternative 
facilities; and 

(C) SZC Co shall ensure that the monies received pursuant to paragraph 
2.2.6(A) are applied to those alternative facilities. 

2.2.7 SZC Co's maximum liability under paragraphs 2.1 and 2.2 is £1,092,000. 

2.3 Management of the Leiston Sports Facilities 

2.3.1 During the Construction Period, East Suffolk Council shall manage or procure the 
management of the Leiston Sports Facilities, including bookings in accordance 
with the management plan prepared and approved in accordance with this 
paragraph 2.3. 

2.3.2 Prior to the first use of the Leiston Sports Facilities, East Suffolk Council shall 
prepare and submit a management plan in respect of the Construction Period to 
SZC Co for approval.  

2.3.3 The management plan submitted in accordance with paragraph 2.3.2 shall:  

(A) set out the proposed hours of use of the Leiston Sports Facilities for: 

(1) Alde Valley Academy;  

(2) Sizewell C Construction Workforce; and  
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(3) members of the public;  

(B) include a confirmation that Alde Valley Academy has been fully involved 
in the preparation of the management plan; and 

(C) provide that the Sizewell C Construction Workforce shall have access to 
Leiston Leisure Centre for the use of the bathrooms and changing room 
facilities, without any payment being required in respect of such access 
or use.  

2.3.4 The Leiston Sports Facilities shall not be used until SZC Co has approved the 
management plan submitted in accordance with paragraph 2.3.2. 

2.4 Maintenance of the Leiston Sports Facilities 

2.4.1 SZC Co shall pay to East Suffolk Council the Annual Maintenance Payment 
within 30 days of East Suffolk Council notifying SZC Co in writing of first use of 
the Leiston Sports Facilities and on each anniversary of the date of first use 
thereafter until the end of the Construction Period.  

2.4.2 East Suffolk Council shall apply 10% of each Annual Maintenance Payment 
towards the costs of maintaining the Leiston Sports Facilities during the 
Construction Period.  

2.4.3 East Suffolk Council shall place 90% of each Annual Maintenance Payment in a 
sinking fund to be used towards any repairs to the Leiston Sports Facilities that 
East Suffolk Council (acting reasonably) considers are required at the end of the 
Construction Period.  

2.4.4 East Suffolk Council shall: 

(A) maintain or procure the maintenance of the Leiston Sports Facilities 
during the Construction Period; and 

(B) following the end of the Construction Period, carry out any repairs to the 
Leiston Sports Facilities that it considers necessary (acting reasonably). 

2.4.5 SZC Co's maximum liability under this paragraph 2.4 is £660,000. 

2.4.6 The parties agree that Schedule 1, paragraph 4 shall not apply to the 90% of 
each Annual Maintenance Payment placed in a sinking fund pursuant to 
paragraph 2.4.3.  

2.4.7 The parties agree that if the 90% of each Annual Maintenance Payment placed in 
a sinking fund pursuant to paragraph 2.4.3 remains unspent or has not been 
Committed within 15 years of the date that it was paid by SZC Co, East Suffolk 
Council shall repay any such unspent or not Committed monies together with any 
Accrued Interest on those monies to SZC Co or its nominee within 60 (sixty) 
Working Days of a request from SZC Co, unless otherwise agreed between SZC 
Co and East Suffolk Council. 
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SCHEDULE 11 
NATURAL ENVIRONMENT 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Aldhurst Farm" means the land registered under title number SK360379 and shown 
edged in red on Plan 3 annexed to this Deed;  

"Aldhurst Farm Carparks" means improvement works to Aldhurst Farm car park to 
include provision of 5 additional parking spaces as shown at the location indicated on Plan 
3; 

"Aldhurst Farm Enhancement Works" means the enhancement works shown indicatively 
on Plan 3; 

"Aldhurst Farm Planning Application" means an application (including (without limitation) 
all requisite plans, drawings, supporting documents, reports, statements, and any other 
information referred to in the application) for full planning permission for the carrying out of 
the Aldhurst Farm Enhancement Works (to the extent that planning permission is required 
for such works) to be submitted to the local planning authority by SZC Co;  

"Aldhurst Farm Planning Permission" means a planning permission granted pursuant to 
the Aldhurst Farm Planning Application that is not subject to a legal challenge, or in the 
event that it is, the final determination of the relevant court proceedings has resulted in the 
validity of the planning permission being upheld; 

"Deemed Marine Licence" means the deemed marine licence in a schedule to the 
Development Consent Order; 

“Deemed Marine Licence Condition” means a condition of the Deemed Marine Licence 
and where a particular condition is referenced in this Schedule, for example Deemed 
Marine Licence Condition 51, this is a reference to the condition of that number included in 
the draft development consent order submitted at deadline 8 of the examination of the 
Application on 24 September 2021 but shall be modified as far as may be necessary to 
reflect changes and/or renumbering of Deemed Marine Licence conditions in the 
development consent order as made by the Secretary of State pursuant to the Application; 

"Default Event” means any of the following events: 

(a) SZC Co has an administrative receiver or receiver appointed over the whole or 
part of SZC Co's assets or suffers the appointment of an administrator;  

(b) any step is taken in connection with any voluntary arrangement or any other 
compromise or arrangement for the benefit of any creditors of SZC Co;  

(c) an administrator is appointed or documents are filed with the court for the 
appointment of an administrator or notice is given of an intention to appoint an 
administrator by SZC Co or its directors, or by a qualifying floating charge holder 
(as defined in paragraph 14 of Schedule B1 to the Insolvency Act 1986);  

(d) a receiver or manager is appointed in relation to any property or income of SZC 
Co;  

(e) a liquidator is appointed in respect of SZC Co;  

(f) a voluntary winding-up of SZC Co is commenced, except a winding-up for the 
purpose of amalgamation or reconstruction of a solvent company in respect of 
which a statutory declaration of solvency has been filed with the Registrar of 
Companies;  

(g) SZC Co is struck-off from the Register of Companies; or 

(h) SZC Co otherwise ceases to exist;  

"East Anglia" means the counties of Norfolk, Suffolk, Essex, and Cambridgeshire; 



 

11/70509966_1 94 

"Ecology Working Group Governance Role" means the role of the Ecology Working 
Group as described in the Natural Environment Plans;  

"Eel and Migratory Fish Mitigation Measures" means two fish pass systems to be 
constructed by the Environment Agency within the Alde-Ore estuary to enhance eel 
passage in the Alde-Ore estuary; 

"Environment Co-ordinator" means the environment co-ordinator appointed by SZC Co in 
accordance with paragraph 11.1 

"Environment Review Group Governance Role" means the role of the Environment 
Review Group as described in the Natural Environment Plans;  

"European Sites Access Contingency Fund" means the fund to be established by SZC 
Co in the amount of £2,000,000 for the purpose of mitigating potential impacts on the 
Minsmere Area and the Sandlings (Central) Area from the Project to be paid and applied in 
accordance with paragraph 6; 

"European Sites Mitigation Measures" means the measures identified in the MMP for 
Sandlings (Central) and Alde-Ore Estuary required to reduce the potential impacts of 
additional recreational disturbance caused by the Project in the Sandlings (Central) Area, 
such measures to include (as required) additional signage and information boards, fencing, 
and training and support for wardens; 

"Farmland Bird Mitigation Fund" means the fund to be applied by East Suffolk Council 
and funded by SZC Co in the amount of £300,000 and applied in accordance with 
paragraph 12; 

"Farmland Bird Support Measures" means any or all of the following initiatives: 

(a) facilitating habitat provision within arable fields; and 

(b) facilitating supplementary winter feeding using grain, at the margins of arable 
fields during the months of October to March;  

"Fen Meadow Contingency Fund" means a fund to be established by SZC Co in the 
amount of £3,000,000 or such reduced sum calculated in accordance with paragraph 8.1; 

"Fen Meadow Plan" means the plan submitted to and approved by East Suffolk Council in 
accordance with Requirement 14A(1)(i) of the Development Consent Order and the plan 
submitted to and approved by Suffolk County Council in accordance with Requirement 
14A(1)(ii) of the Development Consent Order;  

"Fen Meadow Strategy" means the document certified as such by the Secretary of State 
under Article 80 of the Development Consent Order; 

"Fen Meadow Target Quantum" means the delivery of 4.14 hectares (or greater) of M22 
Fen Meadow Habitat in total across the Fen Meadow Sites as determined by a Quadrat 
Survey; 

"Fish Contingency Fund" means the fund to be established by SZC Co in the amount of 
£750,000 to be paid in accordance with paragraph 9;  

"Fish Plans" means the Smelt Monitoring and Mitigation Plan and the plan approved 
pursuant to the Deemed Marine Licence Condition 50; 

"Habitats Bond" means a bond or bonds or other form of financial guarantee to be agreed 
with East Suffolk Council and Suffolk County Council (in respect of the Habitat Works) of 
up to £2,000,000; 

"Habitats Works" means the Fen Meadow Works and the Marsh Harrier Habitat 
Improvement Works (if required);  

"Informal Recreation and Green Space Plan" means the plan to be produced by SZC Co 
and approved by East Suffolk Council in consultation with Suffolk County Council, the 
Environment Agency, Natural England, and the SCHAONB Partnership to set out 
additional and improved accessible green space and recreational routes and improvements 
to existing green space and routes in the vicinity of the Main Development Site to reduce 
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the potential impacts of recreational disturbance caused by the Project, such plan to be 
developed in general accordance with the Informal Recreation and Green Space Proposals 
and shall include: 

(a) a route plan; 

(b) a signage plan; 

(c) vegetation clearance and management details; 

(d) maintenance and management measures; and 

(e) an implementation timetable for the works;  

"Informal Recreation and Green Space Proposals" means the document annexed to this 
Deed at Annex AB or as otherwise approved by East Suffolk Council; 

"Kenton Hills Carparks" means improvement works to Kenton Hills car park to include 
provision of up to 15 additional parking spaces as described in Work No. 1A(cc) of 
Schedule 1 to the Development Consent Order; 

"Land Management and Skills Scheme" means a scheme managed by East Suffolk 
Council established for communities and landowners within East Suffolk and part of the 
SCHAONB located within East Suffolk) to learn skills to sustainably manage landscapes 
including skills for tree/woodland/traditional orchard planting and management, heathland 
restoration and management, protection of soil health, sustainable and nature focussed 
grazing, ditching, and pond building and restoration; and a traditional skills scheme 
involving funding for anyone to learn traditional skills to manage the landscape including 
hedge laying, coppicing, pollarding, and fence/hurdle making and using associated tools 
and machinery; species identification, understanding the evolution of the landscape and 
forces for change; and appreciating the role of the landscape in delivering ecosystem 
goods and services and a sustainable and climate resilient natural environment; 

"LEMPs" means the Sizewell Link Road Landscape and Ecology Management Plan and 
the Two Village Bypass Landscape and Ecology Management Plan certified by the 
Secretary of State as such under Article 80 of the Development Consent Order (or 
amended from time to time in accordance with Requirement 22A); 

"M22 Fen Meadow Habitat" means fen meadow habitat of M22 Juncus subnodulosus – 
Cirsium palustre fen meadow category within the National Vegetation Classification, as 
defined in Rodwell, J.S. (ed.) 1991. British Plant Communities. Volume 2. Mires and 
heaths. Cambridge University Press;  

"Marine Technical Forum Governance Role" means the role of the Marine Technical 
Forum as described in the Natural Environment Plans;  

"Marine Technical Forum Terms of Reference" means the terms of reference annexed to 
this Deed at Annex I, as amended by the Marine Technical Forum from time to time; 

"Minsmere and Sandlings (North) Additional Mitigation Measures" means the 
measures identified in the MMP for Minsmere – Walberswick and Sandlings (North) 
required to reduce the potential impacts of additional recreational disturbance caused by 
the Project in the Minsmere Area, such measures to include (as required) additional 
signage and information boards, fencing, and training and support for wardens;  

"Minsmere and Sandlings (North) Initial Mitigation Measures" means the measures 
identified in the MMP for Minsmere – Walberswick and Sandlings (North) required upon 
Commencement to reduce the potential impacts of additional recreational disturbance 
caused by the Project in the Minsmere Area; 

"Minsmere Area" means the area comprised of the northern part of the Sandlings SPA (at 
North Warren and Aldringham Walks), the Minsmere-Walberswick SPA, the Minsmere-
Walberswick Heath and Marshes SAC and the Minsmere-Walberswick Ramsar site as 
shown on Plan 4 annexed to this Deed; 
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"MMP for Minsmere – Walberswick and Sandlings (North)" means the monitoring and 
mitigation plan for the Minsmere Area annexed to this Deed at Annex U, or as otherwise 
approved by East Suffolk Council; 

"MMP for Sandlings (Central) and Alde-Ore Estuary" means the monitoring and 
mitigation plan for the Sandlings (Central) Area annexed to this Deed at Annex V or as 
otherwise approved by East Suffolk Council;  

"Natural Environment Awards Panel" means the group established pursuant to 
paragraph 18.1 to make decisions on which projects should be funded through the Natural 
Environment Improvement Fund; 

"Natural Environment Improvement Area" means the area shown shaded green on Plan 
2 annexed to this Deed and which includes part of the SCHAONB and Suffolk Heritage 
Coast located within East Suffolk as shown cross-hatched on Plan 2; 

"Natural Environment Improvement Fund" means a maximum of £12,000,000;  

"Natural Environment Improvement Measures" means the following tasks:  

(a) assisting in the promotion and administration of the Natural Environment 
Improvement Fund;  

(b) managing partnership working and the commissioning and oversight of projects 
funded by the Natural Environment Improvement Fund;  

(c) undertaking outreach work including to actively seek out projects and 
organisations which can deliver benefits that accord with the eligibility criteria of 
the Natural Environment Improvement Fund;  

(d) providing technical expertise, advice and support to applicants and identify 
opportunities for collaboration;  

(e) identifying opportunities to match funding;  

(f) carrying out the tasks of the Natural Environment Improvement Project Officer in 
paragraph 2; 

(g) attending all meetings of the Natural Environment Awards Panel; and 

(h) collaborating with the SZC Natural Environment Implementation Manager; 

"Natural Environment Plans" means the Wet Woodland Plan, Wet Woodland Strategy, 
Fen Meadow Plan, Fen Meadow Strategy, LEMPs, OLEMP, TEMMP, Outline Vessel 
Management Plan, MMP for Minsmere – Walberswick and Sandlings (North) and MMP for 
Sandlings (Central) and Alde-Ore Estuary and any other document submitted pursuant to 
or certified by the Secretary of State under the Development Consent Order which 
describes the role of the Environment Review Group or Environment Working Groups; 

"Natural Environment Improvement Project Officer" means an officer appointed and 
employed by Suffolk County Council as part of the SCHAONB staff team in accordance 
with paragraph 4.2 to carry out the Natural Environment Improvement Measures; 

"MtF ToR Review Terms" means a review of the Marine Technical Forum Terms of 
Reference in the form annexed to this Deed to determine whether, in the Marine Technical 
Forum's reasonable opinion, the Marine Technical Forum Terms of Reference should be 
updated, considering in particular whether the following matters should be provided for: 

(a) the new governance role to be adopted by the Marine Technical Forum in 
accordance with the Development Consent Order (including the Deemed Marine 
Licence) and this Deed; 

(b) a clearly defined membership, quorum and voting rights that the Marine Technical 
Forum agree is suitable for the purpose of fulfilling the new governance role 
provided for in (a); 
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(c) the provision for two working sub-groups of the Marine Technical Forum, each 
potentially requiring its own terms of reference in so far as that is reasonably 
necessary to recognise and reflect the expertise of each sub-group, being: 

(i) coastal processes; and 

(ii) ecology; 

(d) a specific mechanism for the review of monitoring undertaken within the Smelt 
Monitoring and Mitigation Plan in accordance with Condition 51 of the Deemed 
Marine Licence, with regard to be given as to whether this review should be 
carried out by an ecology sub-group of the Marine Technical Forum; 

(e) a specific mechanism for the review of monitoring undertaken in accordance with 
Condition 50 of the Deemed Marine Licence, with regard to be given as to 
whether this review should be carried out by an ecology sub-group of the Marine 
Technical Forum; 

(f) a specific mechanism for undertaking further monitoring and/or mitigation, 
including the release of funds from the Fish Contingency Fund, if, in accordance 
with this Deed the Marine Technical Forum concludes that there are materially 
new or materially different environmental effects on smelt and/or other migratory 
and non-migratory fish that are arising or have arisen as a result of the Project, in 
comparison with those assessed in the Environmental Information; 

(g) a commitment that the Marine Technical Forum will seek out suitable schemes 
and approve the release of funds from the Fish Contingency Fund if further 
monitoring and/or mitigation is required in the Marine Technical Forum’s 
reasonable opinion the relevant funds can be used to: 

(i) support fish habitat creation and enhancement; and 

(ii) address the materially new or materially different environmental effects 
on smelt, migratory or non-migratory fish identified through monitoring; 
and 

(h) any other matters the Marine Technical Forum, in its reasonable opinion, 
consider should be included in any update of the Marine Technical Forum Terms 
of Reference;  

"OLEMP" means the Outline Landscape and Ecology Management Plan certified by the 
Secretary of State as such under Article 80 of the Development Consent Order; 

"Outline Vessel Management Plan" means the Outline Vessel Management Plan certified 
by the Secretary of State as such under Article 80 of the Development Consent Order; 

"Quadrat Survey" means a vegetation survey, using a series of quadrats to determine 
vegetation type, carried out by a suitably qualified professional in the summer of Year 10 to 
determine the spatial extent of M22 Fen Meadow Habitat;  

"Recreational Disturbance Avoidance Mitigation Contribution" means the sum of 
£150,000 to be used by East Suffolk Council towards mitigating the in-combination 
recreational disturbance impacts of the Project on the Suffolk Coast RAMS Zone B as 
defined in the Suffolk Coast RAMS; 

"Sandlings (Central) Area" means the area comprised of the Sandlings SPA (the area 
comprising Tunstall Forest and Snape Warren), Alde-Ore Estuary SPA and Alde–Ore 
Estuary Ramsar site as shown on Plan 5 annexed to this Deed; 

"Smelt Monitoring and Mitigation Plan" means the plan submitted pursuant to Deemed 
Marine Licence Condition 51;  

"Suffolk Coast RAMS" means the Suffolk Coast Recreational Disturbance Avoidance and 
Mitigation Strategy dated 23 May 2019, or if superseded, the equivalent strategy; 

"Suffolk Coast RAMS Initiatives" means the initiatives to be agreed between East Suffolk 
Council and SZC Co in order to mitigate potential recreational disturbance impacts 
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associated with the Project and which complement other measures delivered by SZC Co 
and East Suffolk Council, such initiatives shall fall within one of the following categories 
identified in the Suffolk Coast RAMS:  

(a) hides; 

(b) on-site visitor engagement;  

(c) screening;  

(d) artificial roosts;  

(e) path improvements; and 

(f) direct contact with local clubs/user groups, 

or as otherwise agreed between East Suffolk Council and SZC Co; 

"SZC Natural Environment Implementation Manager" means an officer appointed and 
employed by East Suffolk Council to carry out the SZC Natural Environment 
Implementation Measures; 

"SZC Natural Environment Implementation Measures" means the following tasks: 

(a) working with planning officers at East Suffolk Council and Suffolk County Council 
to monitor SZC Co and its partners’ and contractors’ compliance with relevant 
landscape schemes and commitments set out in the Development Consent 
Order; 

(b) promoting the Land Management and Skills Scheme within the community;  

(c) raise awareness of the recreational benefits provided at Aldhurst Farm and 
promote visits to Aldhurst Farm; 

(d) promoting the Farmland Bird Mitigation Fund within the community, and to 
landowners in particular; and  

(e) working in collaboration with the Natural Environment Improvement Project 
Officer where required to assist with the co-ordination and implementation of the 
Natural Environment Improvement Fund; 

"TEMMP" means the document certified as such by the Secretary of State under Article 80 
of the Development Consent Order (or amended from time to time in accordance with 
Requirement 4);  

"Wet Woodland Plan" means the plan submitted to and approved by East Suffolk Council 
pursuant to Requirement 14B of the Development Consent Order;  

"Wet Woodland Strategy" means the document certified as such by the Secretary of State 
under Article 80 of the Development Consent Order; and 

"Year 10" means the 12 months following the tenth (10th) anniversary of Commencement of 
Work No. 1A in Schedule 1 to the Development Consent Order. 

2. NATURAL ENVIRONMENT IMPROVEMENT FUND  

2.1 On or before Commencement, SZC Co shall establish the Natural Environment 
Improvement Fund. 

2.2 During the Construction Period and for three years following the end of the Construction 
Period, the Natural Environment Improvement Project Officer shall invite applications for 
the receipt of funding from the Natural Environment Improvement Fund to carry out: 

2.2.1 projects within the Natural Environment Improvement Area where the proposals 
meet the criteria of the Natural Environment Improvement Fund set out in 
paragraph 2.5; and  

2.2.2 projects within the administrative area of East Suffolk Council, or by exception 
elsewhere, located outside of the Natural Environment Improvement Area, where 
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the proposals otherwise meet the criteria of the Natural Environment 
Improvement Fund set out in paragraph 2.5.  

2.3 A minimum of 50% of the Natural Environment Improvement Fund shall be allocated to 
projects within the SCHAONB and Suffolk Heritage Coast located within East Suffolk 
unless otherwise agreed between SZC Co and the Councils and for the avoidance of 
doubt, this minimum percentage will not preclude a higher percentage being spent on 
projects within the SCHAONB if those projects prove the best way to mitigate the 
environmental impacts of the Project. 

2.4 Upon receipt of applications the Natural Environment Improvement Project Officer shall 
identify and make recommendations to the Natural Environment Awards Panel of projects 
to be funded.  

2.5 The Natural Environment Awards Panel shall consider the recommendations of the Natural 
Environment Improvement Project Officer made under paragraph 2.4, and shall, subject to 
the applicant meeting one of the criteria at paragraph 2.8, approve the funding of such 
projects if in the Natural Environment Awards Panel’s reasonable opinion the relevant 
project will: 

2.5.1 mitigate the residual landscape and visual impacts of the Project; 

2.5.2 deliver sustainable long-term management and maintenance of woodlands, 
hedges and other established vegetation that contribute to the conservation and 
enhancement of landscape character; or 

2.5.3 enhance ecology, biodiversity, and wildlife, and improve habitat connectivity and 
resilience; 

 and 

2.5.4 not be inconsistent with local and national planning policy or plans, for example 
new or improved transport infrastructure; 

2.5.5 deliver effective outcomes; 

2.5.6 not be contradictory to or duplicate agreed mitigation measures set out elsewhere 
in this Deed or assessed in the Environmental Information; and  

2.5.7 be consistent with a not for profit purpose. 

2.6 The Natural Environment Awards Panel shall, in addition to the matters set out at 
paragraph 2.5 and in respect of projects within the SCHAONB and Suffolk Heritage Coast, 
consider whether the relevant project will conserve and enhance the natural beauty and 
special qualities of the SCHAONB and Suffolk Heritage Coast and their setting. 

2.7 Applications submitted under paragraph 2.2 will be encouraged to demonstrate how their 
project may meet the following additional criteria:  

2.7.1 the project will minimise pollution of the land, air, and water; 

2.7.2 the project will encourage community engagement, ownership, or empowerment; 

2.7.3 the project will conserve and support cultural heritage; 

2.7.4 the project will promote local community action; 

2.7.5 the project will make use of local suppliers, products, and services; and 

2.7.6 the project will be able to access other funding either in cash or in kind. 

2.8 Applications submitted under paragraph 2.2 shall provide sufficient evidence to 
demonstrate that the applicant falls into at least one of the following criteria:  

2.8.1 the applicant is a registered charity; 

2.8.2 the applicant is a landowner or group of landowners in the vicinity of the Project;  

2.8.3 the applicant is a community group, voluntary organisation, social enterprise, or 
public body; and/or  
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2.8.4 an individual(s) or business(es) where the project shows a clear benefit to the 
wider community.  

2.9 The Natural Environment Awards Panel shall approve requests for funds for eligible 
projects of up to £6,202,640 during the Construction Period. 

2.10 The Natural Environment Awards Panel shall approve requests for funds for eligible 
projects of up to £3,500,660 for the period three years following the end of the Construction 
Period. 

2.11 SZC Co shall pay to Suffolk County Council the sum equal to the requested funds in 
respect of successful applications to the Natural Environment Improvement Fund under 
paragraph 2.2 for onward payment to the successful applicants. 

2.12 The total payments payable by SZC Co pursuant to this paragraph 2, paragraph 3 and 
paragraph 4 of this Schedule 11 shall not exceed the Natural Environment Improvement 
Fund. 

3. LAND MANAGEMENT AND SKILLS SCHEME 

3.1 SZC Co shall pay to East Suffolk Council: 

3.1.1 the sum of £25,000 on or before Commencement and on each of the first twelve 
anniversaries of the Commencement Date during the Construction Period for the 
purpose of establishing and carrying out the Land Management and Skills 
Scheme; and  

3.1.2 the sum of £25,000 annually on each of the first five anniversaries of the 
Commencement Date occurring following the end of the Construction Period for 
the purpose of continuing to carry out the Land Management and Skills Scheme.  

3.2 SZC Co’s maximum liability under this paragraph 3 shall be £425,000. 

3.3 East Suffolk Council shall carry out or shall procure the carrying out of the Land 
Management and Skills Scheme, save to the extent provided for at paragraph 3.4.  

3.4 Suffolk County Council shall carry out or shall procure the carrying out of any skills training 
or learning activity under the Land Management and Skills Scheme in relation to that part 
of the SCHAONB located in East Suffolk following payment from East Suffolk Council of 
the funding required for that work from the funding that East Suffolk Council is paid under 
paragraph 3.1.  

4. PROJECT OFFICERS 

4.1 SZC Co shall pay to Suffolk County Council for onward payment to the SCHAONB the sum 
of £57,000 on or before Commencement and annually on the anniversary of the 
Commencement Date thereafter until the end of the Construction Period and the following 
three years for the purpose of employing a Natural Environment Improvement Project 
Officer. 

4.2 Suffolk County Council shall, until the end of the Construction Period and the following 
three years: 

4.2.1 appoint and employ a Natural Environment Improvement Project Officer; and 

4.2.2 procure that the employed Natural Environment Improvement Project Officer shall 
carry out the Natural Environment Improvement Measures. 

4.3 SZC Co shall pay to East Suffolk Council the sum of £67,780 on or before Commencement 
and annually on the anniversary of the Commencement Date thereafter until the end of the 
Construction Period and the following three years for the purpose of East Suffolk Council 
employing a SZC Natural Environment Implementation Manager. 

4.4 East Suffolk Council shall, until the end of the Construction Period and the following three 
years: 

4.4.1 employ a SZC Natural Environment Implementation Manager; and  
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4.4.2 procure that the employed SZC Natural Environment Implementation Manager 
shall carry out the SZC Natural Environment Implementation Measures. 

4.5 SZC Co’s maximum liability under this paragraph 4 shall be £1,871,700. 

5. REVIEW  

5.1 Prior to the end of the Construction Period, SZC Co shall submit proposals to the 
Environment Review Group for the arrangements to be put in place for the reasonable 
administration of the Natural Environment Improvement Fund following the end of the 
Construction Period and, following agreement to those (or amended) proposals, SZC Co 
shall administer and implement the Natural Environment Improvement Fund in accordance 
with that agreement.  

6. EUROPEAN SITES ACCESS CONTINGENCY FUNDS 

6.1 With effect from Commencement, SZC Co shall carry out or procure the carrying out of: 

6.1.1 monitoring in accordance with the MMP for Sandlings (Central) and Alde-Ore 
Estuary; and 

6.1.2 monitoring in accordance with the MMP for Minsmere – Walberswick and 
Sandlings (North). 

6.2 With effect from Commencement, SZC Co shall carry out or procure the carrying out of the 
Minsmere and Sandlings (North) Initial Mitigation Measures in accordance with the MMP 
for Minsmere – Walberswick and Sandlings (North). 

6.3 The Environment Review Group shall consider the reports and recommendations provided 
by the Ecology Working Group pursuant to paragraph 17.5.7 and, in the event that the 
Environment Review Group decides that it is necessary to provide mitigation that is 
additional to the Minsmere and Sandlings (North) Initial Mitigation Measures in accordance 
with the MMP for Sandlings (Central) and Alde-Ore Estuary or the MMP for Minsmere – 
Walberswick and Sandlings (North), the Environment Review Group may:  

6.3.1 determine the amount of money that is reasonably required to fund the European 
Sites Mitigation Measures and approve the use of such monies from the 
European Sites Access Contingency Fund for the purpose of funding those 
measures; 

6.3.2 determine the amount of money that is reasonably required to fund the Minsmere 
and Sandlings (North) Additional Mitigation Measures and approve the use of 
such monies from the European Sites Access Contingency Fund for the purpose 
of funding those measures, and/or  

6.3.3 determine the amount of money that is reasonably required to carry out any 
alternative measures that the Environment Review Group considers necessary to 
mitigate the impacts that have been identified and approve the use of such 
monies from the European Sites Access Contingency Funds for the purpose of 
funding those measures. 

6.4 Where the Environment Review Group considers it necessary to obtain further information 
from the Ecology Working Group before making any decision pursuant to paragraph 6.3, it 
may defer its decision until the next meeting of the Environment Review Group, pending 
the provision of further information by the Ecology Working Group if requested by the 
Environment Review Group. 

6.5 Subject to paragraph 6.6, SZC Co shall: 

6.5.1 use the monies from the European Sites Access Contingency Fund approved by 
the Environment Review Group in accordance with paragraph 6.3 to carry out or 
procure the carrying out of the European Sites Mitigation Measures and 
Minsmere and Sandlings (North) Additional Mitigation Measures (as relevant) in 
accordance with the MMP for Minsmere – Walberswick and Sandlings (North) 
and MMP for Sandlings (Central) and Alde-Ore Estuary (as applicable); or 
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6.5.2 pay to East Suffolk Council the monies from the European Sites Access 
Contingency Fund approved by the Environment Review Group in accordance 
with paragraph 6.3 for onward payment to:  

(A) RSPB; 

(B) National Trust; 

(C) Natural England;  

(D) Forestry England; or 

(E) Suffolk Wildlife Trust, 

to be applied towards the carrying out the relevant mitigation measures approved 
by the Environment Review Group in accordance with the MMP for Minsmere – 
Walberswick and Sandlings (North) and MMP for Sandlings (Central) and Alde-Ore 
Estuary (as applicable).  

6.6 The use of monies pursuant to paragraph 6.5 or payments pursuant to paragraph 6.3 shall 
only occur following approval by the Environment Review Group of a request received in 
writing from the Ecology Working Group detailing the amounts requested to be used or 
paid (as applicable) and details of the relevant mitigation measures. 

6.7 SZC Co's maximum liability pursuant to paragraphs 6.2 and 6.5 shall not exceed the 
European Sites Access Contingency Fund. 

7. RECREATIONAL DISTURBANCE AVOIDANCE MITIGATION  

7.1 On or before first occupation of the earlier of the Accommodation Campus or the LEEIE 
Caravan Park, SZC Co shall pay the Recreational Disturbance Avoidance Mitigation 
Contribution to East Suffolk Council. 

7.2 During the Construction Period and for three years following the end of the Construction 
Period, East Suffolk Council shall apply the Recreational Disturbance Avoidance Mitigation 
Contribution towards the Suffolk Coast RAMS Initiatives within Zone B as identified in the 
Suffolk Coast RAMS.  

7.3 Within 12 months of the Commencement Date, SZC Co shall provide the Kenton Hills 
Carparks unless otherwise agreed with East Suffolk Council and Suffolk County Council. 

7.4 Within 12 months of the Commencement Date, SZC Co shall provide the Aldhurst Farm 
Carparks unless otherwise agreed with East Suffolk Council and Suffolk County Council. 

8. FEN MEADOW CONTINGENCY FUND  

8.1 Subject to paragraph 8.2, SZC Co shall pay to East Suffolk Council the Fen Meadow 
Contingency Fund on the eleventh anniversary of Commencement of Work No. 1A in 
Schedule 1 to the Development Consent Order unless the Ecology Working Group 
determines that the Fen Meadow Target Quantum has been met in accordance with 
paragraph 17.5.5. 

8.2 The Fen Meadow Contingency Fund payable pursuant to paragraph 8.1 shall be reduced 
by the amount set out in Column B in accordance with the quantum of M22 Fen Meadow 
Habitat delivered as set out in Column A of Table A below: 

8.2.1 Table A: Fen Meadow Contingency Fund calculation  

Column A: M22 Fen Meadow 
Habitat delivered  

Column B: Percentage 
reduction of Fen Meadow 
Contingency Fund  

4.14ha or greater 100% 

3.5-4.14ha 80% 
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2.5-3.49ha 60%  

1.5-2.49ha 40% 

0.75-1.49ha 20% 

0.0-0.74ha 0% 

8.2.2 Note: For example, if the quantum of M22 Fen Meadow Habitat delivered (as 
determined by a Quadrat Survey) is 2.5ha, the percentage of the Fen Meadow 
Contingency Fund payable pursuant to paragraph 8.1 shall be 40% (being a 60% 
reduction of the Fen Meadow Contingency Fund).  

8.3 In the event that on the eleventh anniversary of Commencement of Work No. 1A in 
Schedule 1 to the Development Consent Order, any one of the Fen Meadow Sites supports 
0.5ha or less of M22 Fen Meadow Habitat, the M22 Fen Meadow Habitat delivered at that 
site shall not be taken into account when determining whether the Fen Meadow Target 
Quantum has been met.  

8.4 East Suffolk Council shall only apply the Fen Meadow Contingency Fund in consultation 
with Natural England and Suffolk County Council towards any or all of the following 
initiatives: 

8.4.1 the creation of new fen meadow habitats in East Anglia; and 

8.4.2 the improvement of existing fen meadow habitats in East Anglia, 

(the "Fen Meadow Initiatives"). 

8.5 East Suffolk Council shall carry out or procure the carrying out of the Fen Meadow 
Initiatives.  

9. FISH MONITORING AND MITIGATION  

9.1 Prior to the Commencement of Work No. 2A-2F (cooling water works), SZC Co shall pay 
the sum of £500,000 to the Environment Agency to fund the Eel and Migratory Fish 
Mitigation Measures. 

9.2 SZC Co shall procure that the Environment Agency carries out the Eel and Migratory Fish 
Mitigation Measures following the receipt of the sum in paragraph 9.1. 

9.3 Prior to the commencement of water abstraction pursuant to the Deemed Marine Licence, 
SZC Co shall pay the Fish Contingency Fund into an interest-bearing account where that 
sum together with all interest accruing shall be retained for a period of 10 years, unless 
within that time the full sum has been paid to the Environment Agency and/ or other 
recipient(s) as directed by the Marine Technical Forum pursuant to paragraph 9.5. 

9.4 The Marine Technical Forum shall review the monitoring undertaken in accordance with 
the Fish Plans and determine whether, in accordance with the Fish Plans, further mitigation 
is required for the purposes of addressing materially new or materially different 
environmental effects arising as a result of the Project on non-migratory fish, smelt and 
other migratory fish in comparison with those assessed in the Environmental Information. 

9.5 In the event the Marine Technical Forum determines that further mitigation is required 
pursuant to paragraph 9.4, the Marine Technical Forum shall determine the amount of 
money that is reasonably required to fund the required mitigation or such other alternative 
measures that the Marine Technical Forum considers necessary to mitigate the impacts 
that have been identified, and instruct SZC Co to pay such monies from the Fish 
Contingency Fund for the purpose of funding the required mitigation provided that a 
maximum of £250,000 shall be allocated to any required mitigation for smelt and other 
migratory fish.   



 

11/70509966_1 104 

9.6 SZC Co shall make all payments under paragraphs 9.3 and 9.5 promptly and within 30 
days of a written instruction by the Marine Technical Forum unless otherwise agreed by the 
Marine Technical Forum and SZC Co. 

9.7 The total payments payable by SZC Co pursuant to paragraph 9.6 shall not exceed the 
Fish Contingency Fund. 

10. ALDHURST FARM ENHANCEMENT WORKS 

10.1 On or before Commencement, SZC Co shall: 

10.1.1 prepare the Aldhurst Farm Planning Application in consultation with the local 
planning authority; and 

10.1.2 submit to the local planning authority in a form conforming in all respects with the 
requirements of the Town and Country Planning Act 1990 and any other 
applicable legislation relating to town and country planning at the time the 
requisite number of copies of the Aldhurst Farm Planning Application and the 
requisite fees so that the same are received by the local planning authority not 
later than the Commencement Date. 

10.2 SZC Co shall pursue the Aldhurst Farm Planning Application diligently and with all due 
expedition in the interests of securing the Aldhurst Farm Planning Permission including (but 
not limited to) submitting to the local planning authority any necessary amendments to the 
Aldhurst Farm Planning Application and any further planning applications required to 
authorise the Aldhurst Farm Enhancement Works. 

10.3 In the event that any planning permission granted pursuant to the Aldhurst Farm Planning 
Application is subject to a legal challenge which results in any such planning permission 
being quashed, SZC Co shall agree alternative enhancement measures with East Suffolk 
Council and carry out such measures.  

10.4 SZC Co shall implement and carry out the works pursuant to the Aldhurst Farm Planning 
Permission following the expiry of a period of 50 Working Days following the date of grant 
of the Aldhurst Farm Planning Permission, subject to the Commencement of Work No. 1A 
of the Development Consent Order having occurred. 

11. ENVIRONMENT CO-ORDINATOR  

11.1 On or before Commencement, SZC Co shall appoint an Environment Co-ordinator and will 
ensure that an Environment Co-ordinator is in place until the end of the Construction 
Period. 

11.2 During the Construction Period, SZC Co shall procure that the Environment Co-ordinator 
will: 

11.2.1 attend meetings of the Environment Review Group;  

11.2.2 seek to resolve issues and problems identified by the Environment Review Group 
through liaison with other parts of SZC Co, its contractors, and the Environment 
Working Groups; 

11.2.3 be responsible for co-ordinating the monitoring data required for reporting to the 
Environment Review Group; 

11.2.4 provide monitoring data for quarterly reporting to the Environment Review Group; 
and 

11.2.5 report to the Environment Review Group on relevant natural environment related 
issues and actions arising from the Environment Working Groups.  

12. FARMLAND BIRD MITIGATION FUND 

12.1 On or before Commencement, and annually on or before the first two anniversaries of the 
Commencement Date, SZC Co shall pay £100,000 to East Suffolk Council to be used to 
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establish the Farmland Bird Mitigation Fund which shall be applied solely towards provision 
of Farmland Bird Support Measures in East Suffolk. 

12.2 East Suffolk Council shall pay sums from the Farmland Bird Mitigation Fund to landowners 
(or at its direction any nominee) within 30 days of receipt of requests from a landowner (or 
at its direction any nominee) for the relevant sum to carry out a Farmland Bird Support 
Measure, if in East Suffolk Council's reasonable opinion the relevant Farmland Bird 
Support Measure: 

12.2.1 is an effective means to mitigate the potential effects of the Project; 

12.2.2 is not in a location which already benefits from an environmental stewardship 
scheme with the same initiatives as the Farmland Bird Support Measures; and  

12.2.3 provides value for money. 

12.3 Any sums paid pursuant to paragraph 12.2 shall be applied by landowners (or at its 
direction any nominee) towards the provision of the relevant Farmland Bird Support 
Measure and East Suffolk Council shall procure that any landowners in receipt of a sum 
from the Farmland Bird Mitigation Fund shall carry out the relevant Farmland Bird Support 
Measure following receipt of such sum.  

13. HABITATS BOND 

13.1 On or before Commencement, SZC Co shall put in place a Habitats Bond in a form first 
agreed by the Councils to provide for the cost of the completion of the Habitats Works in 
the event of failure by SZC Co to complete the Habitats Works by reason of a Default 
Event PROVIDED THAT such Habitats Bond shall cease to be required and shall be 
cancelled or otherwise revoked and determined promptly following the payment of the Fen 
Meadow Contingency Fund and completion of any Marsh Harrier Habitat Improvement 
Works. 

13.2 In the event of failure by SZC Co to complete the Habitats Works by reason of a Default 
Event, the Councils shall use the Habitats Bond to carry out, or procure the carrying out of, 
the Habitats Works. 

14. INFORMAL RECREATION AND GREEN SPACE 

14.1 Within 6 months of the Commencement Date, SZC Co shall prepare a draft Informal 
Recreation and Green Space Plan and shall submit the draft Informal Recreation and 
Green Space Plan to East Suffolk Council for its approval in consultation with Suffolk 
Council, the Environment Agency, Natural England, and the SCHAONB Partnership.  

14.2 SZC Co shall carry out the Informal Recreation and Green Space Plan as approved. 

15. ENVIRONMENT REVIEW GROUP  

15.1 On or before Commencement, SZC Co shall establish the Environment Review Group 
which shall exist until the obligations comprised at paragraphs 6.1 or 8.1 end or three years 
after the end of the Construction Period, whichever is the later. 

15.2 The Environment Review Group shall comprise: 

15.2.1 one representative to be nominated by East Suffolk Council; 

15.2.2 one representative to be nominated by Suffolk County Council; 

15.2.3 one representative to be nominated by the Environment Agency; 

15.2.4 one representative to be nominated by Natural England; and 

15.2.5 up to two representatives to be nominated by SZC Co, one of whom is the 
Environment Co-ordinator, 

 or such alternates as may be nominated by those representatives from time to time. 
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15.3 The Environment Review Group shall also invite a representative of the SCHAONB 
Partnership to attend meetings. 

15.4 SZC Co and the Councils agree that meetings of the Environment Review Group shall: 

15.4.1 take place every six months (or more frequently where agreed by the 
Environment Review Group) either virtually or in a convenient location in East 
Suffolk or Ipswich to be identified by SZC Co from time to time; 

15.4.2 be quorate if at least three members (at least one of which is a member 
representing East Suffolk Council, one of which is a member representing Suffolk 
County Council and one of which is a member representing SZC Co) are present; 

15.4.3 be chaired by East Suffolk Council; 

15.4.4 shall operate (and decisions of the Environment Review Group shall be taken) on 
a majority voting basis with each member of the Environment Review Group 
present at an Environment Review Group meeting having one vote PROVIDED 
THAT in the event that at the conclusion of any such meeting the Environment 
Review Group has failed to reach a majority decision on any matter that was 
voted on by the Environment Review Group at that meeting, any member can 
refer the matter to the Delivery Steering Group within 10 Working Days of the 
date of the relevant Environment Review Group meeting; and 

15.4.5 be attended by members or representatives of the Working Groups, third parties 
or other experts from time to time and as agreed by the Environment Review 
Group members in order to observe and participate in discussions or present 
information to the Environment Review Group when specific issues are being 
discussed, in particular representatives of the Marine Management Organisation, 
RSPB and Suffolk Wildlife Trust. 

15.5 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Environment Review Group. 

15.6 The Environment Review Group shall:  

15.6.1 receive reports from the Environment Working Groups; 

15.6.2 consider and decide any matter referred to it from the Environment Working 
Groups regarding areas of disagreement within the relevant Environment 
Working Group or any matter where the relevant Environment Working Group 
has failed to reach a decision;  

15.6.3 consider and provide guidance to SZC Co and the Environment Working Groups 
in respect of any matter where the Environment Review Group considers there 
are interfaces between the Environment Working Groups that need a more 
strategic approach; 

15.6.4 report to and refer any matter which it cannot agree in accordance with 15.4.4 to 
the Delivery Steering Group, particularly where there are interface issues across 
topics that require a more strategic approach or direction or where the 
Environment Review Group fails to reach a decision; 

15.6.5 notify the members of the Delivery Steering Group in order to invoke the urgency 
process in paragraph 3.8 of Schedule 17 in the event that any of the Quorate 
Members of the Environment Review Group considers that a matter needs to be 
referred to the Delivery Steering Group for urgent resolution; 

15.6.6 review the draft Wet Woodland Plan to enable it to be finalised for approval by 
East Suffolk Council; 

15.6.7 carry out the Environment Review Group Governance Role; 

15.6.8 review the monitoring undertaken in accordance with the LEMPs and advise SZC 
Co on the interventions required in order to deliver the landscape and ecology 
vision set out in the LEMPs; and 
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15.6.9 provide guidance to the Ecology Working Group on any issues that are referred 
to it. 

15.7 In the event that any of the Quorate Members of one of the Environment Working Groups 
refers a matter to the Environment Review Group for urgent resolution, the Environment 
Review Group shall: 

15.7.1 meet as soon as reasonably practicable after the members of the Environment 
Review Group are notified and in any event within 10 Working Days for the sole 
purpose of resolving the relevant matter (with such urgent meeting not counting 
as a meeting of the Environment Review Group required to be held pursuant to 
paragraph 15.4); and 

15.7.2 be entitled to vary any of the requirements of this paragraph 15 by agreement of 
the members of the Environment Review Group to facilitate such meeting 
occurring as soon as reasonably practicable and the early resolution of the 
relevant matter.  

15.7.3 The Environment Review Group: 

(A) shall make such terms of reference for its governance and administration as it 
considers appropriate at the first meeting of the Environment Review Group; and 

(B) may make such further administrative arrangements and terms of reference as it 
considers appropriate for the proper and efficient functioning of the Environment 
Review Group from time to time,  

with such arrangements and terms of reference to be approved by the Delivery 
Steering Group. 

16. MARINE TECHNICAL FORUM  

16.1 The Marine Technical Forum shall operate in accordance with the Marine Technical Forum 
Terms of Reference unless otherwise agreed by the members of the Marine Technical 
Forum. 

16.2 The Marine Technical Forum shall carry out the Marine Technical Forum Governance Role. 

16.3 On or before Commencement, the Marine Technical Forum shall commence a review of 
the Marine Technical Forum Terms of Reference in accordance with the MTF ToR Review 
Terms. 

17. ECOLOGY WORKING GROUP  

17.1 SZC Co shall establish the Ecology Working Group on or before the anticipated date of 
Commencement notified by SZC Co under clause 12.1.1, which shall exist until the end of 
the Construction Period unless otherwise agreed between the members of the Ecology 
Working Group. 

17.2 The Ecology Working Group shall comprise: 

17.2.1 one ecologist to be nominated by East Suffolk Council; 

17.2.2 one ecologist to be nominated by Suffolk County Council; 

17.2.3 one ecologist to be nominated by Natural England;  

17.2.4 one ecologist to be nominated by the Environment Agency; and  

17.2.5 one representative to be nominated by SZC Co, 

or such alternates as may be nominated by those representatives from time to time as 
agreed by the members of the Ecology Working Group. 

17.3 The Ecology Working Group shall encourage participation at its meetings by 
representatives of the RSPB and Suffolk Wildlife Trust from time to time. 
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17.4 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Ecology Working Group.  

17.5 The Ecology Working Group shall: 

17.5.1 meet quarterly (or less frequently where agreed by the Ecology Working Group) 
either virtually or in a convenient location in East Suffolk or Ipswich to be 
identified by SZC Co from time to time, such meetings to be: 

(A) chaired by East Suffolk Council; and  

(B) be quorate if at least three members (at least one of whom is a member 
representing SZC Co, one of which is a member representing East 
Suffolk Council and one of which is a member representing Suffolk 
County Council) are present; 

17.5.2 meet no later than three months after the Commencement Date; 

17.5.3 review monitoring undertaken in accordance with the TEMMP and OLEMP; 

17.5.4 carry out the Ecology Working Group Governance Role; 

17.5.5 review the Quadrat Survey of the Fen Meadow Sites to: 

(A) determine whether the Fen Meadow Target Quantum has been met; and 

(B) if the Fen Meadow Target Quantum has not been met, determine the 
amount of Fen Meadow Contingency Fund payable in accordance with 
paragraph 8.1;  

17.5.6 advise SZC Co on appropriate management measures to be specified within the 
landscape ecology management plan to be submitted pursuant to Requirement 
14 of the Development Consent Order; 

17.5.7 report to the Environment Review Group on the effectiveness of the ecological 
mitigation and monitoring measures which it reviews and, where those measures 
are not being successful, advise the Environment Review Group on the 
recommended remedies to ensure that adequate mitigation is delivered; and 

17.5.8 refer to the Environment Review Group for its determination any matter upon 
which the members of the Ecology Working Group are unable to agree 
unanimously.  

17.6 The Ecology Working Group shall report to the Environment Review Group bi-annually on 
the expenditure of previous annual contributions from the European Sites Access 
Contingency Fund and the Minsmere and Sandlings (North) Contingency Fund and the 
effectiveness of such expenditure unless otherwise agreed by the members of the Ecology 
Working Group. 

17.7 In the event that any of the Quorate Members of the Ecology Working Group considers that 
a matter needs to be referred to the Environment Review Group for urgent resolution, it 
shall notify the members of the Environment Review Group accordingly to invoke the 
urgency process in paragraph 15.7. 

17.8 The Ecology Working Group: 

17.8.1 shall make such terms of reference for its governance and administration as it 
considers appropriate at the first meeting of the Ecology Working Group; and 

17.8.2 may make such further administrative arrangements and terms of reference as it 
considers appropriate for the proper and efficient functioning of the Ecology 
Working Group from time to time,  

with such arrangements and terms of reference to be approved by the 
Environment Review Group. 

18. NATURAL ENVIRONMENT AWARDS PANEL 
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18.1 On or before Commencement, SZC Co shall establish the Natural Environment Awards 
Panel which shall exist until the obligations in paragraph 2 end, unless otherwise agreed by 
the members of the Natural Environment Awards Panel. 

18.2 The Natural Environment Awards Panel shall comprise: 

18.2.1 one representative to be nominated by East Suffolk Council; 

18.2.2 one representative to be nominated by Suffolk County Council; 

18.2.3 one representative to be nominated by Natural England; 

18.2.4 one representative to be nominated by the SCHAONB Partnership; and 

18.2.5 one representative to be nominated by SZC Co, 

or such alternates as may be nominated by those representatives from time to time as 
agreed by the above members of the Natural Environment Awards Panel, which shall be 
referred to as the "Core Members"; and 

18.2.6 three additional members to be nominated by agreement of the Core Members, 
and the term of each additional member’s membership shall be determined by 
the Core Members. 

18.3 East Suffolk Council and Suffolk County Council may each invite one further representative 
to attend meetings of the Natural Environment Awards Panel (the "Non-Voting 
Members").  

18.4 SZC Co shall act as secretariat to the Natural Environment Awards Panel and be 
responsible for organising the meetings of the Natural Environment Awards Panel. 

18.5 The Core Members shall agree the chair of the Natural Environment Awards Panel which 
shall rotate between the Core Members. 

18.6 The Natural Environment Improvement Project Officer shall attend all meetings of the 
Natural Environment Awards Panel.  

18.7 The Natural Environment Awards Panel shall:  

18.7.1 meet either virtually or in a convenient location in East Suffolk or Ipswich no less 
than once per annum and a maximum of three times per annum (excluding 
extraordinary meetings where required) unless otherwise agreed by the Core 
Members of the Natural Environment Awards Panel from time to time, with such 
meetings to be quorate, if at least three Core Members (at least one of which is a 
member representing East Suffolk Council, one of which is a member 
representing Suffolk County Council and one of which is a member representing 
SZC Co) are present; 

18.7.2 meet no later than three months after the Commencement Date; 

18.7.3 encourage participation at its meetings by members or representatives of other 
organisations, groups, and persons with relevant expertise from time to time in 
order to observe and participate in discussions or present relevant information to 
the Natural Environment Awards Panel when assessing applications for awards 
of the Natural Environment Improvement Fund; 

18.7.4 refer any matter to the Environment Review Group where members of the Natural 
Environment Awards Panel are unable to agree on any matter unanimously;  

18.7.5 report to the Environment Review Group annually on the expenditure of the 
previous year's contributions from the Natural Environment Improvement Fund 
and the effectiveness of such contributions; and 

18.7.6 make such other provision as they consider appropriate for the proper and 
efficient functioning of the Natural Environment Awards Panel. 

18.8 The membership of and other provisions for the functioning of the Natural Environment 
Awards Panel may be amended from time to time with the agreement of SZC Co and the 
Councils and any such amendments shall be recorded in writing. 
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18.9 In the event that any of the Quorate Members of the Natural Environment Awards Panel 
considers that a matter needs to be referred to the Environment Review Group for urgent 
resolution, it shall notify the members of the Environment Review Group accordingly to 
invoke the urgency process in paragraph 15.7.  

18.10 The Natural Environment Awards Panel: 

18.10.1 shall make such terms of reference for its governance and administration as it 
considers appropriate at the first meeting of the Natural Environment Awards 
Panel; and 

18.10.2 may make such further administrative arrangements and terms of reference as it 
considers appropriate for the proper and efficient functioning of the Natural 
Environment Awards Panel from time to time,  

with such arrangements and terms of reference to be approved by the 
Environment Review Group. 
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SCHEDULE 12  
NOISE 

 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"B1122 Properties" means those properties listed in Annex G;  

"Noise Mitigation Scheme" means the scheme appended to this Deed at Annex W; and 

"Pro Corda Trust Accommodation" means the residential accommodation at Leiston 
Abbey, Theberton, Leiston, Suffolk IP16 4TD located in the Grade II listed Retreat House 
LB 1215754 and in the Guesten Lodge, both as owned and occupied by the Pro Corda 
Trust. 

2. NOISE MITIGATION SCHEME  

2.1 Subject to paragraphs 2.2 and 2.3, from on or before Commencement until the end of the 
Construction Period, SZC Co shall implement and observe the provisions of the Noise 
Mitigation Scheme. 

2.2 SZC Co, East Suffolk Council and Suffolk County Council agree that SZC Co shall not be 
required to implement ‘Stage 1: Refreshed noise assessment(s)’ described in paragraphs 
1.2.2 to 1.2.6 of the Noise Mitigation Scheme in respect of the B1122 Properties and Pro 
Corda Trust Accommodation and that the B1122 Properties and Pro Corda Trust 
Accommodation shall be considered to be eligible for insulation under the Noise Mitigation 
Scheme. The remainder of the Noise Mitigation Scheme shall apply to the B1122 
Properties and Pro Corda Trust Accommodation as appropriate. 

2.3 Notwithstanding paragraph 2.1 and subject to paragraph 2.2, SZC Co, East Suffolk Council 
and Suffolk County Council agree that SZC Co shall implement and observe the provisions 
of the Noise Mitigation Scheme in respect of the B1122 Properties until the Sizewell Link 
Road is completed and opened to traffic, unless they meet the eligibility criteria in the Noise 
Mitigation Scheme after that date. 

2.4 East Suffolk Council shall review any plans, assessments, reports or other documents 
submitted to it by SZC Co pursuant to the Noise Mitigation Scheme for all aspects except 
road traffic noise. 

2.5 Suffolk County Council shall review any plans, assessments, reports or other documents 
submitted to it by SZC Co pursuant to the Noise Mitigation Scheme for road traffic noise 
matters only. 

2.6 Where East Suffolk Council or Suffolk County Council’s approval is required by the Noise 
Mitigation Scheme in respect of any assessment, report, plan, or other document, neither 
East Suffolk Council nor Suffolk County Council shall unreasonably withhold their approval 
and shall confirm their approval in writing to SZC Co within 28 days of the receipt of the 
submitted report or plan or within such longer period as may be agreed between SZC Co 
and East Suffolk Council or Suffolk County Council (as relevant).  

2.7 SZC Co shall indemnify Suffolk County Council in respect of any claims made under 
Section 10 of the Compulsory Purchase Act 1965 or Part 1 of the Land Compensation Act 
1973 arising out of or incidental to the carrying out and use of the Project or any works 
carried out by SZC Co under this Deed other than those arising out of or in consequence of 
any negligent act, default or omission of Suffolk County Council or any party acting on 
behalf of Suffolk County Council PROVIDED THAT SZC Co shall only be required to 
indemnify Suffolk County Council in accordance with this Deed if: 

2.7.1 Suffolk County Council notifies SZC Co as soon as reasonably practicable upon 
becoming aware of any matter which may become the subject of a claim for 
indemnity under this paragraph; 
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2.7.2 Suffolk County Council keeps SZC Co informed of all progress in connection with 
that matter and of any proposed settlement of it; and 

2.7.3 Suffolk County Council does not settle or compromise that matter without the 
previous written consent of SZC Co, such consent not to be unreasonably 
withheld or delayed.  
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SCHEDULE 13 
THIRD PARTY RESILIENCE FUNDS 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"National Trust Dunwich Heath and Coastguard Cottages" means Dunwich Heath and 
the Coastguard Cottages at Dunwich Heath and Beach Coastguard Cottages, Minsmere 
Road, Dunwich, Suffolk IP17 3DJ; 

"National Trust Dunwich Heath and Coastguard Cottages Resilience Fund" means the 
sum of £851,365 in total for the purposes of mitigating the impacts of the Project on the 
National Trust Dunwich Heath and Coastguard Cottages which is to be paid in accordance 
with paragraph 2.1; 

"Pro Corda Resilience Fund" means the sum of £500,000 in total for the purposes of 
mitigating the impacts of the Project on Pro Corda Trust’s activities at Leiston Abbey, 
Theberton, Leiston, Suffolk IP16 4TD which is to be paid in accordance with paragraph 2.2; 

"RSPB Minsmere" means the nature reserve RSPB Minsmere, Sheepwash Lane, 
Saxmundham IP17 3BY; and 

"RSPB Resilience Fund" means the sum of £2,520,000 in total for the purposes of 
mitigating the socio-economic impacts of the Project on RSPB Minsmere which is to be 
paid in accordance with paragraph 2.3. 

2. THIRD PARTY RESILIENCE FUNDS 

2.1 National Trust Dunwich Heath and Coastguard Cottages Resilience Fund  

2.1.1 The National Trust Dunwich Heath and Coastguard Cottages Resilience Fund 
shall be paid by SZC Co to East Suffolk Council for onward payment to the 
National Trust in the following instalments:  

(A) on or before Commencement the sum of £595,955.50; and 

(B) on or before the sixth anniversary of the Commencement Date the sum of 
£255,409.50. 

2.1.2 No less than £10,000 of the payment made pursuant to paragraph 2.1.1(A) shall 
be applied towards the enhanced interpretation of the setting of the National Trust 
Dunwich Heath and Coastguard Cottages with a focus on consideration of the 
asset in its wider context as one of a chain of coastguard lookouts along the 
Suffolk coast. 

2.1.3 The National Trust Dunwich Heath and Coastguard Cottages Resilience Fund 
may only be applied towards any or all of the following initiatives: 

(A) additional staff resources; 

(B) infrastructure improvements; 

(C) other site or visitor enhancements; and 

(D) the National Trust Dunwich Heath and Coastguard Cottages' heritage 
enhancement. 

2.2 Pro Corda Resilience Fund  

2.2.1 The Pro Corda Resilience Fund shall be paid by SZC Co to East Suffolk Council 
for onward payment to the Pro Corda Trust in the following instalments:  

(A) on or before Commencement the sum of £364,000; and 

(B) on or before the third anniversary of the Commencement Date the sum of 
£136,000. 
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2.2.2 The Pro Corda Resilience Fund may only be applied towards any or all of the 
following initiatives: 

(A) staffing costs to allow for increased supervision and marketing; 

(B) provision of indoor and outdoor sensory spaces suitable for children with 
autism and other special educational needs and disabilities; 

(C) physical security features; and 

(D) other measures determined by Pro Corda to increase business resilience. 

2.3 RSPB Resilience Fund 

2.3.1 The RSPB Resilience Fund shall be paid by SZC Co to East Suffolk Council for 
onward payment to RSPB in the following instalments:  

(A) on or before Commencement the sum of £2,142,000; and 

(B) on or before the sixth anniversary of the Commencement Date the sum of 
£378,000. 

2.3.2 The RSPB Resilience Fund may only be applied towards provision of any or all of 
the following: 

(A) suitable infrastructure to ensure engagement with visitors on RSPB 
Minsmere to mitigate the impact of construction activity; 

(B) suitable visitor events and activities to ensure engagement with visitors 
on RSPB Minsmere to mitigate the impact of construction activity; 

(C) staff and volunteer resource to manage the development, installation and 
maintenance of the new infrastructure; and 

(D) staff and volunteer resource to plan, implement and manage the new 
events and activities. 
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SCHEDULE 14 
SIZEWELL C COMMUNITY FUND 

1. DEFINITIONS AND INTERPRETATION  

Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Administration Agreement" means a deed to be entered into between SZC Co and the 
Suffolk Community Foundation providing for the administration and application of the 
Sizewell C Community Fund by the Suffolk Community Foundation for the purpose of 
mitigating the intangible and residual impacts of the Project by enhancing the quality of life 
of communities within the Area of Benefit;  

"Area of Benefit" means the geographical areas within the administrative boundary of East 
Suffolk; 

"Community Action Suffolk" means the registered charity of that name whose registered 
charity number is 1150501 and whose company number is 8316345; 

"Community Fund Project Officer" means the project officer to be appointed by Suffolk 
Community Foundation to administer the Sizewell C Community Fund; 

"Deed of Transfer" means a deed to be entered into between SZC Co and the Suffolk 
Community Foundation providing for the payment of some or all of the Sizewell C 
Community Fund for the purpose of mitigating the intangible and residual impacts of the 
Project by enhancing the quality of life of communities within the Area of Benefit;  

"East Suffolk Community Partnerships" means the eight community partnerships 
established and funded by East Suffolk Council to facilitate partnership working and 
collaboration between East Suffolk Council and local communities in East Suffolk; 

"Grants" means the Open Grants, Small Grants and Strategic Grants to be funded by the 
Sizewell C Community Fund;  

"Open Grants" means grants for capital and revenue costs other than Small Grants and 
Strategic Grants;  

"Panel" means a decision-making body established by the Administration Agreement and 
Deed of Transfer to administer the Sizewell C Community Fund; 

"Protected Characteristics" means age, disability, gender reassignment, marriage and 
civil partnership, pregnancy and maternity, race, religion or belief, sex, and sexual 
orientation as defined by the Equality Act 2010; 

"Sizewell C Community Fund" means a fund of the sum of £23,000,000 to be paid by 
SZC Co in accordance with paragraph 2 and to exist until the entirety of that sum (including 
any interest on that sum) has been paid in Grants; 

"Small Grants" means grants of up to £5,000 available to registered charities, voluntary 
organisations, social enterprises, or public bodies that operate on less than £100,000 each 
year; 

"Strategic Grants" means grants to target specific impacts of the Project felt within East 
Suffolk, identified through consultation with communities and their representatives as may 
be agreed by the Panel;  

"Suffolk Community Foundation" means the registered charity of that name whose 
registered charity number is 1109453 and whose company number is 5369725; and 

"Trust Documents" means the trust deed and any other documentation required to be 
entered into in the event that SZC Co pursuant to paragraphs 2.7 to 2.10 ceases to pay the 
Sizewell C Community Fund to the Suffolk Community Foundation in order to establish a 
charitable trust the purpose of which is to receive and apply the remainder of the Sizewell 
C Community Fund for the purpose of mitigating the intangible and residual impacts of the 
Project by enhancing the quality of life of communities within the Area of Benefit. 
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2. SIZEWELL C COMMUNITY FUND  

2.1 The Sizewell C Community Fund shall be for the purpose of mitigating the intangible and 
residual impacts of the Project on the communities in the Area of Benefit through providing 
Grants for schemes, measures and projects which promote the economic, social, or 
environmental well-being of those communities and enhance their quality of life.  

2.2 On or before Commencement, SZC Co shall enter into a Deed of Transfer and an 
Administration Agreement with the Suffolk Community Foundation to provide for the 
payment and administration of the first instalment of the Sizewell C Community Fund to the 
Suffolk Community Foundation pursuant to paragraph 2.3.1. Thereafter SZC Co shall enter 
into a Deed of Transfer and (if necessary) an Administration Agreement in respect of each 
subsequent instalment of the Sizewell C Community Fund to be paid by SZC Co to the 
Suffolk Community Foundation pursuant to paragraph 2.3.2. 

2.3 Subject to the following paragraphs of this Schedule 14, SZC Co shall pay the Sizewell C 
Community Fund to the Suffolk Community Foundation in the following instalments: 

2.3.1 an amount equal to £2,000,000 on or before Commencement; and 

2.3.2 £1,900,000 annually on each anniversary of the Commencement Date occurring 
during the Construction Period,  

subject to the total amount payable pursuant to this paragraph 2.3 not exceeding 
£23,000,000, such amounts are to be applied by Suffolk Community Foundation in 
accordance with the terms of the relevant Deed of Transfer and relevant Administration 
Agreement for the purpose of mitigating the intangible and residual impacts of the Project 
by enhancing quality of life of communities within the Area of Benefit.  

2.4 SZC Co shall ensure that the Administration Agreement entered into pursuant to paragraph 
2.2 shall provide as follows:  

2.4.1 the Panel shall comprise no more than 12 members, with three of those members 
being SZC Co representatives, two being representatives of Suffolk County 
Council, two being representatives of East Suffolk Council, one member being a 
Suffolk Community Foundation representative, and four members being 
representatives of the general public; 

2.4.2 two officers of the Suffolk Community Foundation shall attend each meeting of 
the Panel; 

2.4.3 a Suffolk Community Foundation representative shall act as the chair of the Panel 
and have the casting vote; 

2.4.4 the members of the Panel representing SZC Co, the Councils and the Suffolk 
Community Foundation shall appoint the Panel members who are representatives 
of the general public and shall invite applications for those positions; 

2.4.5 the Panel members who are representatives of the general public shall serve for 
two years, with the potential for a third year to be reviewed and agreed in respect 
of each such member jointly by the members of the Panel representing SZC Co, 
the Councils and the Suffolk Community Foundation; 

2.4.6 the application process to become a member of the Panel representing the 
general public shall be publicised in the Area of Benefit in a manner agreed by 
the Panel;  

2.4.7 the Sizewell C Community Fund may not be applied for any purpose outside the 
charitable objectives of the Suffolk Community Foundation and that Suffolk 
Community Foundation shall consult the Panel before changing its charitable 
objectives to ensure that the purposes of the Sizewell C Community Fund are not 
thereby prejudiced;  

2.4.8 the Suffolk Community Foundation shall appoint a Community Fund Project 
Officer; 
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2.4.9 the Suffolk Community Foundation shall use reasonable endeavours to liaise with 
Community Action Suffolk to help to ensure that potential recipients of Grants 
have the required skills and capacity to apply to and meet the relevant criteria for 
the application of the Sizewell C Community Fund; 

2.4.10 the Suffolk Community Foundation shall have regard to any reasonable advice 
provided by the Oversight Partnership in respect of the provision of Strategic 
Grants; 

2.4.11 the Suffolk Community Foundation shall use reasonable endeavours to liaise with 
the East Suffolk Community Partnerships in respect of: 

(A) the promotion of the Sizewell C Community Fund; 

(B) assisting communities to identify projects suitable for the receipt of 
Grants; and 

(C) assisting those with Protected Characteristics or projects supporting 
those with Protected Characteristics in identifying projects suitable for the 
receipt of Grants and making applications for Grants; 

2.4.12 the Suffolk Community Foundation shall report to the Delivery Steering Group on 
a six-monthly basis on the expenditure of previous contributions from the Sizewell 
C Community Fund and the effectiveness of such contributions; and 

2.4.13 the Suffolk Community Foundation shall be responsible for the administration of 
convening and holding meetings of the Panel, which shall take place either 
virtually or in a convenient location in East Suffolk or Ipswich to be identified by 
the Suffolk Community Foundation from time to time and shall be quorate if at 
least half of the members of the Panel (at least one of which being a 
representative of SZC Co, one of which being a representative of one of the 
Councils and one of which being the representative of the Suffolk Community 
Foundation) are present. 

2.5 SZC Co shall ensure that the Administration Agreement entered into pursuant to paragraph 
2.2 shall vest such powers as may be necessary in the Panel so as to enable the Panel to 
take into account that the degree and severity of impact varies across the geography of the 
Area of Benefit and that when the criteria for the application of the Sizewell C Community 
Fund to provide the Grants are developed, they are able to reflect this and give priority to 
those schemes, measures and projects which:  

2.5.1 are located close to the Sites; 

2.5.2 minimise the environmental, economic, and social impact, whilst, as appropriate, 
maximising the environmental, economic, and social benefits of the Project;  

2.5.3 are not inconsistent with approved policies or plans of relevant local authorities; 

2.5.4 can demonstrate overall value for money in terms of cost and effectiveness; 

2.5.5 can demonstrate a contribution to developing and maintaining sustainable 
communities throughout the Area of Benefit;  

2.5.6 complement other measures committed in this Deed;  

2.5.7 have been identified as priorities to the communities within parish and/or 
community plans;  

2.5.8 can demonstrate the greatest potential to achieve mitigation of impacts, taking 
into account value for money; 

2.5.9 attract additional funding from other private and public sector sources where 
possible; 

2.5.10 are inclusive and non-discriminatory, fostering equality in line with the Equality 
Act 2010 (or as amended); and/or 
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2.5.11 are provided by a registered charity, voluntary organisation, parish council, social 
enterprise, or public body. 

2.6 On the fourth anniversary of the Commencement Date, SZC Co may review the Suffolk 
Community Foundation’s administration and application of the Sizewell C Community 
Fund. In undertaking this review SZC Co shall consult with East Suffolk Council and Suffolk 
County Council and take into account their reasonable representations.  

2.7 Paragraph 2.8 shall apply if following a review carried out by SZC Co pursuant to 2.6, SZC 
Co in its absolute discretion determines that it no longer wishes the Sizewell C Community 
Fund to be administered and applied by the Suffolk Community Foundation and serves 
notice on the Suffolk Community Foundation to that effect. 

2.8 Where this paragraph 2.8 applies, SZC Co shall following the service of a notice on the 
Suffolk Community Foundation in accordance with paragraph 2.7:  

2.8.1 thereafter cease to make payments to the Suffolk Community Foundation 
pursuant to paragraph 2.3; 

2.8.2 not renew or enter into any new Deed of Transfer or Administration Agreement 
with the Suffolk Community Foundation; 

2.8.3 as soon as reasonably practicable and no later than six months following service 
of the notice in accordance with paragraph 2.7, complete the Trust Documents to 
establish a new trust to administer and apply the remainder of the Sizewell C 
Community Fund for the purposes of mitigating the intangible and residual 
impacts of the Project by enhancing the quality of life of communities within the 
Area of Benefit; and 

2.8.4 following the establishment of a trust by SZC Co pursuant to paragraph 2.8.3: 

(A) pay the remainder of the Sizewell C Community Fund to the trustees of 
that trust in accordance with paragraph 2.9; and 

(B) unless otherwise agreed between the parties, procure that any 
unallocated monies previously paid to the Suffolk Community Foundation 
pursuant to paragraph 2.3 shall be transferred to the trustees of that trust.  

2.9 Where paragraph 2.8 applies, SZC Co shall pay the remainder of the Sizewell C 
Community Fund into the trust established pursuant to paragraph 2.8.3 in the following 
instalments:  

2.9.1 £1,900,000 annually on each anniversary of the Commencement Date occurring 
during the Construction Period, beginning on the first such anniversary occurring 
after the last payment made by SZC Co pursuant to paragraph 2.3, 

subject to the total amount payable pursuant to paragraph 2.3 and this paragraph 2.9 not 
exceeding £23,000,000, such amounts to be applied by the trustees of that trust in 
accordance with the Trust Documents for the purpose of mitigating the intangible and 
residual impacts of the Project by enhancing quality of life of communities within the Area 
of Benefit. 

2.10 In the event that after using reasonable endeavours SZC Co is unable to enter into a Deed 
of Transfer and an Administration Agreement with the Suffolk Community Foundation 
pursuant to paragraph 2.2, SZC Co shall establish a new trust to administer and apply the 
Sizewell C Community Fund for the purposes of mitigating the intangible and residual 
impacts of the Project by enhancing the quality of life of communities within the Area of 
Benefit and all references to the Suffolk Community Foundation in this Schedule 14 shall 
be deemed to be references to such new trust. 

2.11 The maximum liability of SZC Co pursuant to this Schedule 14 is £23,000,000. 
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SCHEDULE 15  
TOURISM 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"Annual Tourism Fund Implementation Plan" means the plan directing the annual 
release of Tourism Fund monies towards Tourism Plans, Projects and Programmes and 
identifying the split of funding to be apportioned to Tourism Plans, Projects and 
Programmes under the following indicative categories: 

(a) development of Tourism Strategies and Action Plans which may reasonably be 
considered to be related to effects of the Project during the Construction Period; 

(b) marketing and promotion activities for East Suffolk and specific attractions and 
events within it; 

(c) supporting local projects including capital and revenue investment; 

(d) supporting existing tourist initiatives and activities run and/or operated by local 
stakeholders; 

(e) supporting initiatives focused on particularly sensitive attractions and/or locations 
within the SCHAONB; 

(f) supporting initiatives that enhance, complement, or promote rights of way and 
cycleways; 

(g) developing monitoring and market research for the prosperity of the tourist sector 
and into the tourism-related impacts of the Project, including monitoring the visitor 
economy and visitor behaviour, undertaking future visitor surveys, and market 
research; and 

(h) provision of information on issues and/or perceived effects that may be of 
concern to potential visitors and that may deter potential visitors from visiting East 
Suffolk; 

"Tourism Fund" means the fund to be established by SZC Co in the amount of 
£12,000,006 for the purpose of mitigating potential impacts on tourism from the Project to 
be paid and applied in accordance with this Schedule 15;  

"Tourism Fund Marketing Manager" means a marketing manager for the Tourism Fund 
which may be appointed by East Suffolk Council or commissioned within Suffolk Coast Ltd 
Destination Management Organisation during the Construction Period; 

"Tourism Fund Principles" means the following principles with which any initiative to be 
funded by the Tourism Fund must demonstrate compliance: 

(a) mitigates the potential effects of the Project on the tourism economy during the 
Construction Period by supporting the maintenance, development, and 
enhancement of the visitor economy in East Suffolk; 

(b) enables effective, long-term mitigation for the visitor economy effects of the 
Project during the Construction Period by promoting a sustainable visitor 
economy;  

(c) demonstrates value for money; 

(d) relates to measures and activities that support existing and on-going tourism 
strategies for East Suffolk;  

(e) demonstrates a measurable economic benefit to the tourist economy in East 
Suffolk; and 

(f) does not duplicate or obviate, but complements, other mitigation secured 
elsewhere in this Deed, based on the terms defined for those mitigations set out 
in this Deed; 
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"Tourism Monitoring Information" means: 

(a) monitoring information across socio-economic, environmental and transport 
indicators that may be relevant to potential effects on tourism; and 

(b) information reported to the Tourism Working Group by the Tourism Programme 
Manager;  

"Tourism Plans, Projects and Programmes" means any initiative scoped by the Tourism 
Programme Manager that meets the Tourism Fund Principles and is defined by the 
categories of initiatives set out by the Annual Tourism Fund Implementation Plan; 

"Tourism Programme Management" means the following tasks: 

(a) preparation and submission of the Annual Tourism Fund Implementation Plan for 
approval by the Tourism Working Group;  

(b) in accordance with the approved Annual Tourism Fund Implementation Plan, 
scoping, procurement and implementation of the Tourism Plans, Projects and 
Programmes by: 

(i) promoting the Tourism Fund and Tourism Plans, Projects and 
Programmes; and  

(ii) engaging businesses and organisations to encourage potential applicants 
to apply for funding from the Tourism Fund; 

(c) acting as an interface between regional tourism stakeholders and the Tourism 
Working Group; and 

(d) monitoring and reporting back to the Tourism Working Group on: 

(i) the implementation of other mitigation under this Deed relevant to the 
tourist economy; 

(ii) similar funds provided in connection with other developments in East 
Suffolk; 

(iii) opportunities for complementary activities with other mitigation activities 
elsewhere in this Deed, and risks of duplication of funding; 

(iv) the effects of the Project on the tourist economy, as supported by 
monitoring and market research procured as Tourism Plans, Projects and 
Programmes by the Tourism Fund or from third parties; 

(v) the delivery and effectiveness of funded Tourism Plans, Projects and 
Programmes; and 

(vi) annual and cumulative expenditure from the Tourism Fund;  

"Tourism Programme Manager" means the tourism programme manager to be appointed 
by East Suffolk Council during the Construction Period; and 

"Tourism Strategies and Action Plans" means any document produced or commissioned 
by the Tourism Programme Manager that provides a strategic overview to help guide the 
Tourism Fund to broad areas of funding that would help to offset the potential risks to the 
tourist economy related to the Project. 

2. TOURISM SUPPORT RESOURCES 

2.1 SZC Co shall pay to East Suffolk Council: 

(a) on or before Commencement the sum of £200,000; 

(b) on or before the first anniversary of the Commencement Date the sum of £200,000; 

(c) on or before the second anniversary of the Commencement Date the sum of 
£200,000; 
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(d) on or before the third anniversary of the Commencement Date the sum of 
£200,000; 

(e) on or before the fourth anniversary of the Commencement Date the sum of 
£200,000; 

(f) on or before the fifth anniversary of the Commencement Date the sum of £200,000; 

(g) on or before the sixth anniversary of the Commencement Date the sum of 
£200,000; 

(h) on or before the seventh anniversary of the Commencement Date the sum of 
£200,000; 

(i) on or before the eighth anniversary of the Commencement Date the sum of 
£200,000; 

(j) on or before the ninth anniversary of the Commencement Date the sum of 
£200,000; 

(k) on or before the tenth anniversary of the Commencement Date the sum of 
£200,000; 

(l) on or before the eleventh anniversary of the Commencement Date the sum of 
£200,000; 

(m) on or before the twelfth anniversary of the Commencement Date the sum of 
£200,000;  

(n) on or before the thirteenth anniversary of the Commencement Date the sum of 
£200,000; and 

(o) on or before the fourteenth anniversary of the Commencement Date the sum of 
£200,000, 

from the Tourism Fund, to be applied towards the cost of East Suffolk Council employing a 
Tourism Programme Manager and a Tourism Fund Marketing Manager during the 
Construction Period and supporting resources including review and updates to the Annual 
Tourism Fund Implementation Plan and the cost of the administration of the Tourism Fund 
and the Tourism Working Group. 

2.2 The maximum liability of SZC Co pursuant to paragraph 2.1 is £3,000,000.  

2.3 During the Construction Period, East Suffolk Council shall employ a Tourism Programme 
Manager. 

2.4 East Suffolk Council shall procure that the Tourism Programme Manager carries out the 
Tourism Programme Management. 

3. TOURISM FUND 

3.1 SZC Co shall pay to East Suffolk Council on or before Commencement the sum of 
£1,000,000 from the Tourism Fund, to be applied for the purposes of supporting the initial 
development of the Annual Tourism Fund Implementation Plan pursuant to paragraph 4.1 
and delivery of the Tourism Plans, Projects and Programmes within the categories set out 
in the initial Annual Tourism Fund Implementation Plan. 

3.2 SZC Co shall pay to East Suffolk Council: 

(a) on or before the first anniversary of the Commencement Date the sum of £571,429; 

(b) on or before the second anniversary of the Commencement Date the sum of 
£571,429; 

(c) on or before the third anniversary of the Commencement Date the sum of 
£571,429; 

(d) on or before the fourth anniversary of the Commencement Date the sum of 
£571,429; 
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(e) on or before the fifth anniversary of the Commencement Date the sum of £571,429; 

(f) on or before the sixth anniversary of the Commencement Date the sum of 
£571,429; 

(g) on or before the seventh anniversary of the Commencement Date the sum of 
£571,429; 

(h) on or before the eight anniversary of the Commencement Date the sum of 
£571,429; 

(i) on or before the ninth anniversary of the Commencement Date the sum of 
£571,429; 

(j) on or before the tenth anniversary of the Commencement Date the sum of 
£571,429; 

(k) on or before the eleventh anniversary of the Commencement Date the sum of 
£571,429;  

(l) on or before the twelfth anniversary of the Commencement Date the sum of 
£571,429; 

(m) on or before the thirteenth anniversary of the Commencement Date the sum of 
£571,429; and 

(n) on or before the fourteenth anniversary of the Commencement Date the sum of 
£571,429, 

from the Tourism Fund, to be applied towards Tourism Plans, Projects and Programmes 
within the categories set out in the Annual Tourism Fund Implementation Plan for the 
relevant funding period. 

3.3 Not less than £500,000 of each payment made pursuant to paragraphs 3.1 and 3.2 shall be 
applied solely to funding promotional and marketing activities including visitor experience 
development, infrastructure asset investment, destination marketing and promotion and 
delivery of projects that support and underpin this marketing and public relations.  

3.4 Not less than £71,429 of each payment made pursuant to paragraphs 3.1 and 3.2 shall be 
applied solely to funding monitoring the impacts of the Project on tourism in East Suffolk 
and the collection of consistent, robust, longitudinal monitoring data and market research in 
respect of such impacts.  

3.5 The maximum liability of SZC Co pursuant to this paragraph 3 is £9,000,006.  

4. ANNUAL TOURISM FUND IMPLEMENTATION PLAN 

4.1 East Suffolk Council shall procure that the Tourism Programme Manager shall produce the 
first draft Annual Tourism Fund Implementation Plan for the approval of the Tourism 
Working Group no later than three months following the Commencement Date. 

4.2 The Tourism Working Group shall draw upon the Tourism Monitoring Information to review 
the first Annual Tourism Fund Implementation Plan and shall approve the same within 
three months of receipt, PROVIDED THAT the split of funding meets the minimum funding 
amounts set out in paragraphs 3.3 and 3.4. 

4.3 Following the approval of the first Annual Tourism Fund Implementation Plan in 
accordance with paragraph 4.2, East Suffolk Council shall procure that the Tourism 
Programme Manager shall produce a subsequent draft Annual Tourism Fund 
Implementation Plan for the approval of the Tourism Working Group before the end of 
January in each calendar year of the Construction Period and for three years following the 
end of the Construction Period, and the Tourism Working Group shall draw upon the 
Tourism Monitoring Information to review and approve such subsequent draft Annual 
Tourism Fund Implementation Plan before 30 April in that same year, PROVIDED THAT 
the split of funding meets the minimum funding amounts set out in paragraphs 3.3 and 3.4.  
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4.4 East Suffolk Council shall procure that the Tourism Programme Manager shall implement 
each Annual Tourism Fund Implementation Plan approved by the Tourism Working Group 
pursuant to paragraph 4.2 or paragraph 4.3 (as relevant) from 1 May of that year. 

4.5 Where appropriate, the Tourism Working Group and Tourism Programme Manager may 
determine that particular Tourism Plans, Projects and Programmes may benefit from 
extending across multiple funding periods and this will be made clear in each of the Annual 
Tourism Fund Implementation Plans relevant to such periods. 

5. TOURISM WORKING GROUP 

5.1 On or before Commencement, SZC Co shall establish the Tourism Working Group which 
shall exist until the end of the Construction Period. 

5.2 The Tourism Working Group shall comprise: 

5.2.1 one representative in a department or service relevant to economic development 
and planning/projects to be nominated by East Suffolk Council; 

5.2.2 one representative in a department or service relevant to economic development 
and planning/projects to be nominated by Suffolk County Council; 

5.2.3 one representative to be nominated by The Suffolk Coast Limited; 

5.2.4 one representative to be nominated by Visit Suffolk;  

5.2.5 one representative to be nominated by SCHAONB Partnership;  

5.2.6 one representative to be nominated by New Anglia Local Enterprise Partnership; 
and 

5.2.7 two representatives to be nominated by SZC Co, 

or such alternates as may be nominated by those representatives from time to time. 

5.3 The Tourism Working Group shall: 

5.3.1 be chaired by the representatives of East Suffolk Council;  

5.3.2 meet bi-annually either virtually or in a convenient location in East Suffolk or 
Ipswich to be identified by SZC Co from time to time;  

5.3.3 meet no later than three months after the Commencement Date; and 

5.3.4 refer to the Economic Review Group for its determination any matter upon which 
the members of the Tourism Working Group are unable to agree unanimously, 
including but not limited to any failure of the Tourism Working Group to approve a 
draft Annual Tourism Fund Implementation Plan in accordance with paragraphs 
4.2 or 4.3. 

5.4 The Tourism Working Group shall report to the Economic Review Group bi-annually on the 
following matters: 

5.4.1 effects of the Project’s construction activity on the tourist economy in Suffolk; and 

5.4.2 expenditure of previous annual contributions from the Tourism Fund and the 
effectiveness of such contributions. 

5.5 SZC Co and the Councils agree that meetings of the Tourism Working Group shall be 
quorate if at least three members (at least one of which is a member representing SZC Co 
and one of which is a member representing East Suffolk Council and one of which is a 
member representing Suffolk County Council) are present.  

5.6 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Tourism Working Group.  

5.7 The Tourism Working Group: 

5.7.1 shall make such terms of reference for its governance and administration as it 
considers appropriate at the first meeting of the Tourism Working Group; and 
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5.7.2 may make such further administrative arrangements and terms of reference as it 
considers appropriate for the proper and efficient functioning of the Tourism 
Working Group from time to time,  

with such arrangements and terms of reference to be approved by the Economic 
Review Group. 

5.8 In the event that any of the Quorate Members of the Tourism Working Group considers that 
a matter needs to be referred to the Economic Review Group for urgent resolution, it shall 
notify the members of the Economic Review Group accordingly to invoke the urgency 
process in Schedule 7, paragraph 2.12.8. 
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SCHEDULE 16 
TRANSPORT AND PUBLIC RIGHTS OF WAY 

1. DEFINITIONS AND INTERPRETATION  

Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

"1980 Act" means the Highways Act 1980; 

"A12 Contribution" means the sum of £2,336,820; 

"A12 Scheme" means improvements to the A12 corridor between A12/A14 Seven Hills 
Interchange and the A12/A1152 Woods Lane Roundabout to enhance highway capacity; 

"Abnormal Indivisible Loads" means a vehicle having one or more of the following 
characteristics on any part of the vehicle combination: 

(a) a gross vehicle weight of more than 44,000kg; 

(b) an axle load of more than 10,000kg for a single non-driving axle and 11,500kg for 
a single driving axle; 

(c) a width of more than 2.9 metres;  

(d) a rigid length of more than 18.65 metres; 

(e) the vehicle load projects over the front or rear of the vehicle by more than 3.05m 
or more than 305mm over the side of the vehicle; or 

(f) a Part 2 vehicle combination (N3 vehicle and trailer) of greater than 25.9m total 
length; 

"AIL Escort Guide” means a risk assessed guide to the types of Abnormal Indivisible 
Loads requiring police escort, self-escort or no escort when moving by road to and from the 
SZC Development Site following the first use of the Two Village Bypass and Sizewell Link 
Road; 

“AIL Level Crossing Protocol” means a protocol to enable Abnormal Indivisible Loads to 
route across the B1122 level crossing and notify the signal controller on their approach to 
and exit from the level crossing without being required to wait on the B1122; 

"AIL Routes" means the routes for the transport of Abnormal Indivisible Loads by road 
identified in the Construction Traffic Management Plan and an "AIL Route" means any one 
of them; 

"AIL Route Scheme" means in respect of each of the AIL Routes, a scheme of such works 
to street furniture and laybys as may be reasonably required to accommodate the transport 
of Abnormal Indivisible Loads by road on that AIL Route in accordance with the 
Construction Traffic Management Plan; 

"AIL Structural Improvements" means in respect of each of the AIL Routes, a scheme of 
such works as are required to highway structures to accommodate the transport of 
Abnormal Indivisible Loads by road on that AIL Route in accordance with the Construction 
Traffic Management Plan;  

"AIL Structural Survey" means a detailed audit and structural survey of the highway 
structures on each of the AIL Routes, including details of any necessary AIL Structural 
Improvements; 

"B1078 Road Safety Improvements" means safety improvements to the B1078, to include 
the measures set out in paragraph 6.1, as illustrated by the indicative outline design set out 
in Annex P; 

"B1122 Early Years Scheme" means works to address road safety and to address 
environmental transport impacts of construction traffic likely to arise prior to first use of the 
Sizewell Link Road on the B1122 between and inclusive of Middleton Moor and Theberton 
as described in Annex Q, to include the measures set out in paragraph 5.7.2;  
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“B1122 Corridor Extent” means the area in the vicinity of the B1122 bound: 

(a) in the north, by an arc from the A12 / A144 junction to Minsmere (including 
Westleton and Darsham);  

(b) in the east, by a line running from Minsmere and Eastbridge to the B1122 at the 
access to the SZC Development Site (including Eastbridge Road);  

(c) in the south, by the alignment of the Sizewell Link Road between the A12 and the 
access to the SZC Development Site; and 

(d) in the west, by the A12 (including the A12 between the A12 / A144 junction and 
the Red House Farm Roundabout); 

"B1122 Corridor Repurposing Scheme" means highway improvements on the B1122 
corridor between Yoxford and the access to the SZC Development Site to provide 
enhanced facilities and connectivity for non-motorised users and local communities, to be 
agreed by Suffolk County Council and which may include: 

(a) highway improvements, signage and road markings: 

(i) on the B1122 between the Middleton Moor Link Roundabout and the 
junction between the B1122 and the Sizewell Link Road south of 
Theberton to link-up roads designated as ‘Quiet Lanes’ across the 
B1122; and 

(ii) within the B1122 Corridor Extent to establish a cycling network that will 
support and encourage cycling;  

(b) an engineering feasibility study of the sections of the B1122: 

(i) west of Middleton Moor Link Roundabout and the A12; and 

(ii) between the junction between the B1122 and the Sizewell Link Road 
south of Theberton and the access to the SZC Development Site 

to inform the measures referred to in (a)(ii); 

(c) maintenance of existing shared cycle / footway on the A12 between Darsham 
railway station and The Street; 

(d) upgrade of the footway between Darsham railway station and Yoxford to a shared 
cycle / footway; 

(e) enhancement of roadways designated as ‘Quiet Lanes’ within the B1122 Corridor 
Extent through the provision of additional signage, pavement marking and 
measures to reduce traffic speeds; and 

(f) a package of behaviour change measures, such as: 

(i) provision of online and printed cycle maps; 

(ii) promotional events; 

(iii) guided cycle rides;  

(iv) engagement with schools, colleges, businesses and residents; and 

(v) provision of new cycle parking;  

"B1125 Scheme" means proposed changes to the highway design and public realm in the 
B1125 corridor to include the measures set out in paragraph 5.5.2, as illustrated by the 
indicative outline drawings set out in Annex N; 

"Bond Value" means the bond value that shall be sought by Suffolk County Council in 
relation to the Sizewell Link Road, Two Village Bypass or Standard Highway Work (as 
appropriate), this bond value being the cost of construction of the Sizewell Link Road, Two 
Village Bypass or Standard Highway Work (as appropriate), including temporary traffic 
management, plus 10%; 
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“B1125 Working Group” means a group comprising members of Westleton Parish 
Council, Walberswick Parish Council, Blythburgh Parish Council, East Suffolk Council, 
Suffolk County Council and SZC Co, established to define and promote the B1125 
Scheme; 

"Contingent Effects" means the potential effects of the Project set out in Annex O, 
considered on the basis set out in that Annex, including any effects of SZC Co’s water 
supply strategy; 

"Contingent Effects Fund" means the sum of £1,645,000 to be used to address 
Contingent Effects, excluding any costs associated with the design of the Proposed 
Mitigation by SZC Co, the supervision of the Proposed Mitigation by Suffolk County 
Council, and any reasonable costs associated with additional data collection; 

"Construction Traffic Management Plan" means the construction traffic management 
plan attached at Annex K to this Deed (as the same may be amended from time to time by 
SZC Co subject to the approval of the Transport Review Group in accordance with 
paragraph 4.5.4);  

"Construction Worker Travel Plan" means the construction worker travel plan attached at 
Annex L to this Deed (as the same may be amended from time to time by SZC Co subject 
to the approval of the Transport Review Group in accordance with paragraph 4.5.4); 

"Delivery Co-ordinator" means the delivery co-ordinator appointed by SZC Co in 
accordance with paragraph 2.6 and the Construction Traffic Management Plan; 

"Highway Agreement" means an agreement pursuant to the Development Consent Order 
or sections 38 and/or 278 of the 1980 Act that SZC Co enters into with Suffolk County 
Council in order to carry out works to the highway whether authorised by the Development 
Consent Order or required by the terms of this Deed;  

"Highway Structural Maintenance Contribution" means the cost of maintaining in good 
repair the Maintenance Area during the Construction Period in order to mitigate the impacts 
of Sizewell C construction traffic using the B1122 and A12 during this period, up to a 
maximum total cost of £585,133 to be used by Suffolk County Council to carry out these 
works; 

“Leiston Cycling and Walking Contribution” means the sum of up to £728,185; 

“Leiston Cycling and Walking Improvements” means the walking and cycling 
improvements in Leiston, which shall include the works set out in Annex Y and including 
any design and feasibility work in respect of the same; 

“Leiston Route 3 Scheme” means the part of the Leiston Cycling and Walking 
Improvements comprising and identified as route no. 3 in Annex Y;  

“Leiston Scheme” means transport improvements in Leiston to prioritise walking and 
cycling as well as enhancement to the public realm in the centre of Leiston, to include the 
measures set out in paragraph 5.3.2, an outline design of which is set out in Annex R; 

“Local Transport Programme” means a detailed implementation programme prepared by 
SZC Co for the delivery of the Local Transport Schemes as soon as possible after 
Commencement, and in particular those associated with the early years of the Construction 
Period; 

“Local Transport Schemes” means the B1078 Road Safety Improvements, the B1125 
Scheme, the Leiston Scheme, the Marlesford and Little Glemham Scheme, the B1122 
Early Years Scheme, the B1122 Corridor Repurposing, the Wickham Market Scheme and 
the Yoxford Scheme; 

“Maintenance Area” means those parts of the A12 and B1122 set out: 

(a) prior to the opening of the Sizewell Link Road and the Two Village Bypass to the 
public, on the plan in Part A of Annex Z; and 

(b) after the opening of the Sizewell Link Road and the Two Village Bypass to the 
public, on the plan in Part B of Annex Z; 
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“Marlesford and Little Glemham Scheme” means proposed transport improvements in 
Marlesford and Little Glemham to include the measures set out in paragraph 5.4.2, as 
illustrated by the indicative outline drawings set out in Annex S; 

“Middleton Moor Link Roundabout” means the proposed new three-arm roundabout on 
the B1122 to the west of Middleton Moor forming part of Work No. 12B(a) in Schedule 1 to 
the Development Consent Order; 

“Monitoring Reports” means reports in such format as may be agreed from time to time in 
accordance with paragraphs 3 and 4.4.1, providing information in relation to the 
implementation and operation of the Transport Management Plans in accordance with 
those Transport Management Plans; 

“Operational Travel Plan” means a travel plan to manage and monitor operational 
workforce movements to Sizewell C in accordance with the Operational Travel Plan 
Principles (as the same may be amended from time to time pursuant to this Schedule); 

“Operational Travel Plan Principles” means the principles attached at Annex J to this 
Deed; 

“Parish Councils” means parish or town councils in East Suffolk and the vicinity of East 
Suffolk affected by transport-related impacts of the Project; 

“Proposed Mitigation” means the measures proposed by SZC Co and approved by the 
Transport Review Group to mitigate the impact of Contingent Effects; 

“Proposed Sum” means the estimated cost of the Proposed Mitigation to address 
Contingent Effects, to include the cost of any associated works to services and/or utilities 
and traffic management; 

“PROW Communications Plan” means the communications plan to be prepared by the 
Rights of Way Working Group to set out the range, timing, and duration of communication 
measures in respect of closures, diversions, and new access points in the existing public 
rights of way network (as amended from time to time by the Rights of Way Working Group); 

“PROW Fund” means £2,500,000 to be applied by the Rights of Way Working Group in 
accordance with this Schedule;  

“Public Path Creation Arrangements” means a public path creation agreement pursuant 
to section 25 of the 1980 Act or a public path creation order pursuant to section 26 of the 
1980 Act (if either party considers it a more effective means of right of way creation) to 
dedicate the Public Path Creation Route as a bridleway;  

“Public Right of Way Creation Route” means a route linking Public Right of Way E-
363/019/0 to Public Right of Way E-363/021/0 through Kenton Hills and Goose Hill so as to 
create a continuous designated public right of way linking Public Right of Way E-363/019/0 
to the accessible ‘coastal margin’; 

"Red House Farm Roundabout” means the proposed new three-arm roundabout on the 
A12 forming part of Work No. 12B(a) in Schedule 1 to the Development Consent Order; 

“Signage Strategy” means a strategy setting out the provision of signage directing 
vehicles to the Sites during the Construction Period, to include all signage design (to be 
developed in line with current design standards) and any other associated infrastructure 
required to facilitate delivery of the necessary signage, including a strategy to discourage 
traffic using the B1078, and to include a timetable for implementation PROVIDED THAT 
the timetable shall require the carrying out of any works before Commencement;  

“SLR and TVB Highway Technical Approval and Inspection Fees” means 3.25% of the 
Bond Value in respect of each of the highway technical approval and inspection fees 
relating to the Sizewell Link Road and Two Village Bypass respectively; 

“Southern Park and Ride” means Work No. 10(a)(i)-(viii) and (b) in Schedule 1 to the 
Development Consent Order; 
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"Standard Highway Technical Approval and Inspection Fees" means in respect of a 
Standard Highway Work the highway technical approval and inspection fees shall be a 
fixed cost of 7.5% of the Bond Value; 

“Standard Highway Work” means a highway work authorised by the Development 
Consent Order or otherwise required to be carried out pursuant to this Deed (including any 
works funded by the Contingent Effects Fund or required to be carried out pursuant to an 
approval of mitigation measures or actions by the Transport Review Group (or a decision of 
the Delivery Steering Group or an Expert appointed pursuant to clause 8 of this Deed (as 
relevant)) but excluding the Two Village Bypass and Sizewell Link Road; 

“Supplier” means a person with which SZC Co has entered into a Supply Contract; 

“Supply Contract” means a contract entered into by SZC Co in respect of the supply of 
goods or services to the Project requiring the supplier to access one or more of the Sites; 

“TMMS” means the traffic management and monitoring system forming the detailed 
specification of the delivery management system required in accordance with the 
Construction Traffic Management Plan;  

“Traffic Incident Management Plan” means the traffic incident management plan 
attached at Annex M to this Deed (as the same may be amended from time to time by SZC 
Co subject to the approval of the Transport Review Group in accordance with paragraph 
4.5.5);  

"Transport Co-ordinator" means the transport co-ordinator appointed by SZC Co in 
accordance with paragraph 4.3.1 and the Construction Traffic Management Plan; 

"Transport Management Plans" means the Construction Traffic Management Plan, 
Construction Worker Travel Plan, and the Traffic Incident Management Plan; 

"Transport Review Group Members" means SZC Co, East Suffolk Council, Suffolk 
County Council, Suffolk Constabulary and National Highways (and a "Transport Review 
Group Member" or "Member" shall mean any of them);  

“Unit 1 Fuel Receipt Date” means the date that the first nuclear fuel assemblies for Unit 1 
are delivered to the Main Development Site;  

"Wickham Market Scheme" means proposed changes to the highway design and public 
realm in Wickham Market to include the measures set out in paragraph 5.2.2, an outline 
design of which is set out in Annex T; and 

"Yoxford Scheme" means proposed changes to the highway design at Yoxford to include 
the measures set out in paragraph 5.6.2, an outline design of which is set out in Annex X. 

2. TRANSPORT MANAGEMENT PLANS AND OPERATIONAL TRAVEL PLAN 

2.1 On or before Commencement, SZC Co shall submit details of the TMMS for the approval 
of Suffolk County Council following consultation with East Suffolk Council and National 
Highways. 

2.2 From Commencement and until the end of the Construction Period (in respect of the 
Construction Traffic Management Plan and the Traffic Incident Management Plan) and until 
the Unit 1 Fuel Receipt Date (in respect of the Construction Worker Travel Plan), SZC Co 
shall, unless otherwise agreed with the Transport Review Group, implement and act in 
accordance with the: 

2.2.1 Construction Traffic Management Plan; 

2.2.2 Construction Worker Travel Plan; and  

2.2.3 Traffic Incident Management Plan.  

2.3 During the Construction Period (or from Commencement until the Unit 1 Fuel Receipt Date 
in respect of the Construction Worker Travel Plan), SZC Co shall not enter into any Supply 
Contract in respect of the Project that does not require the Supplier to comply with the 
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Construction Traffic Management Plan, Construction Worker Travel Plan, and Traffic 
Incident Management Plan. 

2.4 At least 6 months before the Unit 1 Fuel Receipt Date, SZC Co shall submit an Operational 
Travel Plan for the approval of Suffolk County Council following consultation with East 
Suffolk Council and National Highways. 

2.5 Throughout the five years following the Unit 1 Fuel Receipt Date (unless otherwise agreed 
by the Transport Review Group), SZC Co shall implement and act in accordance with the 
Operational Travel Plan, any changes to which from time to time must be approved by 
Suffolk County Council after consulting East Suffolk Council and National Highways. 

2.6 On or before Commencement, SZC Co shall appoint a Delivery Co-ordinator and will 
ensure that a Delivery Co-ordinator is in place until the end of the Construction Period. 

2.7 SZC Co shall procure that the Delivery Co-ordinator will: 

2.7.1 manage the delivery management system in accordance with the Construction 
Traffic Management Plan; 

2.7.2 manage and co-ordinate Abnormal Indivisible Load movements; 

2.7.3 investigate any non-compliance with the Construction Traffic Management Plan; 

2.7.4 plan delivery schedules in accordance with the Project programme and the 
Construction Traffic Management Plan; and 

2.7.5 collate monitoring data for the Monitoring Reports. 

3. MONITORING REPORTS 

On or before Commencement, SZC Co shall prepare and submit the proposed format of 
the Monitoring Reports to Suffolk County Council for its approval, in consultation with East 
Suffolk Council, National Highways and Suffolk Constabulary.  

4. TRANSPORT REVIEW GROUP 

4.1 Membership of TRG 

On or before Commencement, SZC Co shall establish the Transport Review Group which 
will exist until the end of the Construction Period and comprise: 

4.1.1 one representative to be nominated by East Suffolk Council; 

4.1.2 one representative to be nominated by Suffolk County Council; 

4.1.3 one representative to be nominated by National Highways;  

4.1.4 one representative to be nominated by Suffolk Constabulary; and 

4.1.5 up to four representatives to be nominated by SZC Co, one of whom is the 
Transport Co-ordinator, 

or such alternates as may be nominated by those representatives from time to time. 

4.2 Administration and Decision-making of TRG 

4.2.1 SZC Co shall be responsible for convening and holding meetings of the Transport 
Review Group, subject to the power of any Transport Review Group Member to 
convene a meeting of the Transport Review Group at any time. 

4.2.2 Any Transport Review Group Member convening a meeting of the Transport 
Review Group which is in addition to the regular quarterly meeting of the 
Transport Review Group shall give not less than 20 Working Days’ notice of the 
meeting to all Transport Review Group Members, unless that Transport Review 
Group Member acting reasonably considers that reasons of urgency require a 
shorter notice period to be given, or all Transport Review Group Members agree 
to dispense with the notice period.  
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4.2.3 In the event that any of the Quorate Members of one of the Transport Working 
Groups refers a matter to the Transport Review Group for urgent resolution, the 
Transport Review Group shall: 

(A) meet as soon as reasonably practicable after the members of the 
Transport Review Group are notified and in any event within 10 Working 
Days for the sole purpose of resolving the relevant matter (with such 
urgent meeting not counting as a meeting of the Transport Review Group 
required to be held pursuant to paragraph 4.2.4); and 

(B) be entitled to vary any of the requirements of paragraph 4.2.4 by 
unanimous agreement of the members of the Transport Review Group to 
facilitate such meeting occurring as soon as reasonably practicable and 
the early resolution of the relevant matter. 

4.2.4 The Transport Review Group shall:  

(A) with effect from the Commencement Date until the end of the 
Construction Period, meet: 

(1) monthly during the first three months following the 
Commencement Date; and  

(2) thereafter, quarterly,  

unless otherwise agreed by the Transport Review Group; 

(B) meet either virtually or in a convenient location in East Suffolk or Ipswich 
to be identified by SZC Co from time to time; 

(C) meet no later than one month after the Commencement Date; 

(D) be quorate if at least three members (at least one of which is a Transport 
Review Group Member representing East Suffolk Council, one is a 
Transport Review Group Member representing Suffolk County Council 
and one is a Transport Review Group Member representing SZC Co) are 
present;  

(E) be chaired by Suffolk County Council; and 

(F) be attended by members or representatives of the Transport Working 
Groups, third parties or other experts from time to time and as agreed by 
the Transport Review Group Members, in order to observe and 
participate in discussions or present information to the Transport Review 
Group when specific issues are being discussed. 

4.2.5 The Transport Review Group:  

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Transport Review 
Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for the proper and efficient 
functioning of the Transport Review Group from time to time,  

with such arrangements and terms of reference to be approved by the 
Delivery Steering Group. 

4.3 Transport Co-ordinator  

4.3.1 On or before Commencement, SZC Co shall appoint a Transport Co-ordinator 
and will ensure that a Transport Co-ordinator is in place until the end of the 
Construction Period. 

4.3.2 SZC Co shall notify the Transport Review Group Members within 10 Working 
Days of any change in the identity of the appointed Transport Co-ordinator. 

4.3.3 SZC Co shall procure that the Transport Co-ordinator will: 
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(A) promote the objectives and benefits of the Transport Management Plans 
to encourage compliance with its contents; 

(B) provide a weekly summary to the Transport Review Group of vehicle trips 
(by type – i.e. car, LGV, buses, HGV, AILs) to and from the vehicle 
accesses to the Main Development Site, including LEEIE Caravan Park 
and the Park and Ride Sites;  

(C) provide transport data upon request by the Suffolk County Council where 
reasonably necessary to assess actual or suspected non-compliance with 
this Deed in relation to transport matters; 

(D) monitor the success of the Construction Traffic Management Plan against 
the thresholds; 

(E) prepare and submit Monitoring Reports to the Transport Review Group 
on a monthly basis during the first three months following the 
Commencement Date and thereafter on a quarterly basis; 

(F) report to the Transport Review Group on relevant transport related issues 
and actions from the Transport Working Groups; 

(G) provide reports, agendas and minutes of the Transport Working Groups 
to Transport Review Group Members no less than 5 Working Days in 
advance of a meeting of the Transport Review Group, save where a 
meeting is called at short notice; 

(H) propose to the Transport Review Group amendments to the Transport 
Management Plans where SZC Co considers these necessary or 
desirable and make any approved amendments to the Transport 
Management Plans; 

(I) implement actions agreed with the Transport Review Group; 

(J) seek to resolve issues and problems identified by the Transport Review 
Group through liaison with other parts of SZC Co, its contractors, and the 
Transport Working Groups;  

(K) upon the reasonable request of the Transport Review Group, provide 
information in respect of the Contingent Effects; 

(L) if requested by the Transport Review Group, investigate potential 
unmitigated significant adverse impacts and, if required, put forward 
recommendations for mitigation to be funded by the Contingent Effects 
Fund; and 

(M) provide the Transport Review Group with details of any transport-related 
issues raised by the Parish Councils. 

4.3.4 During the Construction Period, SZC Co shall procure that the Transport Co-
ordinator attends each meeting of the Community Safety Working Group in order 
to: 

(A) provide a quarterly update to the Community Safety Working Group on 
the monitoring of the Transport Management Plans; 

(B) allow the emergency services to provide feedback from a service delivery 
and emergency response viewpoint; 

(C) discuss expected Abnormal Indivisible Load police escort requirements 
for the subsequent quarter; and 

(D) provide a review of monitoring data for transport indicators including, but 
not limited to, traffic incidents and Abnormal Indivisible Loads, and to 
review the effectiveness of the Transport Management Plans in the 
context of community safety. 
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4.3.5 SZC Co shall procure that the Transport Co-ordinator reports to each meeting of 
the Transport Review Group on relevant transport related issues and actions 
discussed at the Community Safety Working Group, including providing the 
minutes of the most recent Community Safety Working Group. 

4.4 Purpose and Role of TRG 

The Transport Review Group shall:  

4.4.1 review the format of the Monitoring Reports from time to time and agree any 
amendments; 

4.4.2 review the Local Transport Programme from time to time and agree any 
amendments; 

4.4.3 unanimously approve the AIL Escort Guide; 

4.4.4 consider Monitoring Reports received from the Transport Co-ordinator, consider 
any measures proposed by SZC Co or any other Transport Review Group 
Member in accordance with this Schedule, and make unanimous decisions in 
accordance with paragraph 4.2; 

4.4.5 ensure that the aims and objectives of the Transport Management Plans are 
achieved, by exercising its functions under paragraphs 4.4.1 and 4.5; 

4.4.6 unanimously agree the amount of any payments due pursuant to this Schedule; 

4.4.7 consider the minutes of the Transport Working Groups meetings insofar as they 
relate to transport matters which have been directed for the attention of the 
Transport Review Group;  

4.4.8 consider and unanimously decide any matter referred to it from the Transport 
Working Groups regarding outstanding disputes within those groups or any 
matter where those groups have failed to reach a decision;  

4.4.9 consider and provide guidance to SZC Co and the Transport Working Groups on 
any matters where the Transport Review Group consider there are interfaces 
between those groups that need a more strategic approach;  

4.4.10 where necessary, report to and refer matters to the Delivery Steering Group, 
particularly where there are interface issues across topics that require a more 
strategic approach or where the Transport Review Group fails to reach a 
unanimous decision; and 

4.4.11 notify the members of the Delivery Steering Group in order to invoke the urgency 
process in paragraph 3.8 of Schedule 17 in the event that any of the Quorate 
Members of the Transport Review Group considers that a matter needs to be 
referred to the Delivery Steering Group for urgent resolution. 

4.5 Functions in respect of the Transport Management Plans 

4.5.1 In the event that: 

(A) a Monitoring Report identifies that any of the targets or limits set out in 
the Construction Worker Travel Plan or the Construction Traffic 
Management Plan have not been achieved or have been exceeded, or 
are not reasonably likely to be achieved or are likely to be exceeded; and 

(B) the Transport Review Group unanimously considers that mitigation 
measures are reasonably necessary to address the impact of the 
shortfalls or exceedances, or reasonably likely shortfalls or exceedances, 
against targets or limits in the Construction Worker Travel Plan or the 
Construction Traffic Management Plan, and advises SZC Co to that 
effect, 

then SZC Co shall at the next available meeting of the Transport Review Group 
(or earlier if unanimously agreed by the Transport Review Group Members acting 
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reasonably) propose mitigation actions or measures (including a programme for 
delivery and, where relevant, a cost estimate) to address the impact of the 
shortfalls or exceedances, or reasonably likely shortfalls or exceedances, against 
targets or limits in the Construction Worker Travel Plan or the Construction Traffic 
Management Plan, for the unanimous approval by the Transport Review Group. 

4.5.2 In the event that: 

(A) SZC Co does not submit proposed mitigation measures to the Transport 
Review Group in accordance with paragraph 4.5.1; or 

(B) SZC Co submits proposed mitigation measures to the Transport Review 
Group in accordance with paragraph 4.5.1 but the Transport Review 
Group does not unanimously approve those mitigation measures,  

then any Transport Review Group Member may submit proposed mitigation 
measures (including a programme for delivery and, where relevant, a cost 
estimate) to address the impact of the shortfalls or exceedances, or reasonably 
likely shortfalls or exceedances, against targets or limits in the Construction 
Worker Travel Plan or the Construction Traffic Management Plan, for unanimous 
approval by the Transport Review Group. 

4.5.3 SZC Co shall:  

(A) implement any mitigation measures approved pursuant to paragraphs 
4.5.1 or 4.5.2 or (in the event of the Transport Review Group failing to 
reach a unanimous decision) by the Delivery Steering Group or an Expert 
appointed pursuant to clause 8 (as relevant), where it is agreed that any 
such mitigation measure will be carried out by SZC Co; or  

(B) pay Suffolk County Council’s reasonable and proper costs in 
implementing any mitigation measures approved pursuant to paragraphs 
4.5.1 or 4.5.2 or (in the event of the Transport Review Group failing to 
reach a unanimous decision) by the Delivery Steering Group or an Expert 
appointed pursuant to clause 8 (as relevant), where it is agreed that any 
such mitigation measure will be carried out by Suffolk County Council. 

4.5.4 The Transport Review Group may unanimously approve any revisions to the 
Construction Worker Travel Plan or the Construction Traffic Management Plan 
(as relevant), for the purpose of the better functioning of those plans or the more 
effective mitigation of any transport impacts of the Project or for any other reason. 

4.5.5 In the event that following the implementation of the Traffic Incident Management 
Plan in response to an event or incident, a Transport Review Group Member 
advises SZC Co of amendments to the Traffic Incident Management Plan that it 
considers (acting reasonably) would assist with effective incident management, 
SZC Co shall at the next available meeting of the Transport Review Group report 
on the advice received and any appropriate revisions to the Traffic Incident 
Management Plan that SZC Co considers necessary, for the unanimous approval 
of the Transport Review Group.  

4.5.6 The Transport Review Group shall not be entitled to approve any amendments to 
the Construction Worker Travel Plan, the Construction Traffic Management Plan 
or the Traffic Incident Management Plan (except for minor or immaterial 
variations) unless it has been demonstrated to the reasonable satisfaction of the 
Transport Review Group that the amendments would not give rise to any 
materially new or materially different environmental effects in comparison with 
those assessed in the Environmental Information. 

4.6 Contingent Effects Fund  

4.6.1 The Transport Review Group may unanimously agree that the Transport Co-
ordinator should investigate potential Contingent Effects, report on any such 
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Contingent Effects, and, if required, put forward recommendations for mitigation 
to be funded by the Contingent Effects Fund. 

4.6.2 The Transport Review Group shall monitor Contingent Effects and, in the event 
that the Transport Review Group, having considered the matter on the basis set 
out in Annex O, unanimously decides that it is necessary to provide mitigation, it 
may:  

(A) unanimously approve the use of the Proposed Sum from the Contingent 
Effects Fund for the Proposed Mitigation; or  

(B) unanimously propose the use of such alternative Proposed Sum from 
these funds as the Transport Review Group reasonably considers 
necessary to mitigate the impacts identified; or 

(C) unanimously decide to defer its decision until the next meeting of the 
Transport Review Group, pending the provision of further information by 
the Transport Co-ordinator if requested by the Transport Review Group. 

4.6.3 The total payments payable by SZC Co to address Contingent Effects shall not 
exceed the Contingent Effects Fund. 

4.6.4 SZC Co shall keep the Transport Review Group regularly updated in relation to 
its water supply strategy in order to enable the Transprt Review Group to 
consider the need to monitor and mitigate its potential Contingent Effects via the 
Contingent Effects Fund. 

4.7 Implementation of Proposed Mitigation to address Contingent Effects 

4.7.1 SZC Co shall implement any Proposed Mitigation unanimously approved by the 
Transport Review Group, or (in the case of failure to reach a unanimous decision) 
determination by the Delivery Steering Group or Expert appointed pursuant to 
clause 8 (as relevant), unless it is unanimously agreed by the Transport Review 
Group that such Proposed Mitigation will be carried out by Suffolk County 
Council.  

4.7.2 Where it is unanimously agreed by the Transport Review Group that the 
Proposed Mitigation approved by the Transport Review Group shall be carried 
out by Suffolk County Council, Suffolk County Council shall implement the 
approved Proposed Mitigation. 

5. TRANSPORT WORKING GROUPS 

5.1 Rights of Way Working Group 

5.1.1  On or before Commencement, SZC Co shall establish the Rights of Way 
Working Group which shall exist until the end of the Construction Period, unless 
otherwise agreed by the members of the Rights of Way Working Group. 

5.1.2 The Rights of Way Working Group shall comprise: 

(A) one representative to be nominated by East Suffolk Council; 

(B) two representatives to be nominated by Suffolk County Council, one of 
whom shall be from the rights of way team and the other from the 
highways team; and 

(C) up to two representatives to be nominated by SZC Co, one of whom shall 
be the Transport Co-ordinator, 

or such alternates as may be nominated by those representatives from time to 
time as agreed by the members of the Rights of Way Working Group. 

5.1.3 On or before Commencement, SZC Co shall pay the PROW Fund to Suffolk 
County Council. 
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5.1.4 The Rights of Way Working Group shall manage and administer the PROW Fund 
which may be used for initiatives designed to improve the existing public rights of 
way network in East Suffolk and to mitigate any potential adverse effects on the 
existing public rights of way network that might arise from the Project, through 
any of the following:  

(A) physical improvements to the existing public rights of way network, 
creation of new public rights of way, and creation of public rights of way 
to link existing and/or new public rights of way, including repairs, 
wayfinding, improving connectivity, provision of new or upgraded gates or 
signage; 

(B) supporting communication measures in relation to closures, diversions, 
and new access points in accordance with the PROW Communications 
Plan; and 

(C) legal upgrades to the existing public rights of way network  

to the extent that such initiatives are identified and agreed (unanimously) by the 
Rights of Way Working Group: 

5.1.5 Suffolk County Council shall implement or procure the implementation of any 
initiatives approved (unanimously) by the Rights of Way Group, up to the total 
value of PROW Fund. 

5.1.6 The Rights of Way Working Group shall: 

(A) meet either virtually or in a convenient location in East Suffolk or Ipswich 
once every three months for the first two years of the Construction Period 
and once every six months thereafter during the Construction Period, 
such meetings to be: 

(1) chaired by Suffolk County Council; and 

(2) quorate if at least three members (one of which is a member 
representing East Suffolk Council, one of which is a member 
representing Suffolk County Council and one of which is a 
member representing SZC Co) are present;  

(B) meet no later than three months after the Commencement Date; and 

(C) refer any matter that cannot be agreed unanimously to: 

(1) the Transport Review Group; or  

(2) (with the unanimous agreement of the Transport Review Group) 
the Environment Working Group. 

5.1.7 The Rights of Way Working Group shall report to the Transport Review Group at 
least once every six months on matters including (but not limited to): 

(A) any existing initiatives that the PROW Fund has been applied towards 
and the effectiveness of such initiatives; 

(B) any future initiatives that the Rights of Way Working Group has agreed 
will be funded by the PROW Fund; and 

(C) any material changes to the timing or delivery of the Project that may 
impact upon any existing or proposed initiatives that have been or are 
agreed by the Rights of Way Working Group to be funded by the PROW 
Fund. 

5.1.8 SZC Co shall procure that the Transport Co-ordinator will report to each meeting 
of the Transport Review Group: 

(A) any non-Project-related public rights of way issues identified within the 
community that may have the potential to influence the Project’s 
workforce and infrastructure; 
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(B) evidenced effects of the Project and its workforce on public rights of way; 

(C) use of financial contributions secured pursuant to Schedule 10 of this 
Deed to implement public rights of way and cycle measures; and 

(D) any material impacts to public rights of way that might arise as a result of 
changes in Project milestones, and any concerns relating to the delivery 
of the Project which may affect public rights of way.  

5.1.9 SZC Co shall procure that the Transport Co-ordinator provides to the Transport 
Review Group the minutes of the most recent meeting of the Rights of Way 
Working Group. 

5.1.10 In the event that any of the Quorate Members of the Rights of Way Working 
Group considers that a matter needs to be referred to the Transport Review 
Group for urgent resolution, it shall notify the members of the Transport Review 
Group accordingly to invoke the urgency process in paragraph 4.2.3. 

5.1.11 The Rights of Way Working Group: 

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Rights of Way 
Working Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for the proper and efficient 
functioning of the Rights of Way Working Group from time to time,  

with such arrangements and terms of reference to be approved by the 
Transport Review Group. 

5.2 Wickham Market Working Group 

5.2.1 On or before Commencement, SZC Co shall procure that the Transport Co-
ordinator will make arrangements for the Wickham Market Working Group to 
meet at such intervals as may be agreed between its members, until such time as 
a detailed design for the Wickham Market Scheme has been approved by Suffolk 
County Council (or such other time as agreed with Suffolk County Council), with 
such meetings to be: 

(A) virtual or in a convenient location in East Suffolk to be identified by SZC 
Co from time to time; 

(B) chaired by SZC Co; and 

(C) quorate if at least four members (at least one of which is a member 
representing Wickham Market Parish Council, one of which is a member 
representing East Suffolk Council, one of which is a member representing 
Suffolk County Council and one of which is a member representing SZC 
Co) are present. 

5.2.2 The Wickham Market Scheme may include some or all of the following: 

(A) wider footways, principally along the High Street; 

(B) increased number of informal crossing points across the High Street, to 
enable pedestrians to cross more safely; 

(C) reconfiguration of the High Street / Chapel Lane, High Street / Border Cot 
Lane and High Street / Spring Lane junctions to benefit pedestrians; 

(D) improved segregated footpath and cycle track between the River Deben 
and the B1116 roundabout;  

(E) gateway features on the approaches to Wickham Market with the aim of 
reducing vehicle speeds, delivering improved safety and comfort for 
pedestrians and cyclists; and 
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(F) reconfiguration of kerbside parking along the High Street and the 
installation of build-outs to improve safety at a number of accesses which 
currently have poor visibility. 

5.2.3 SZC Co shall provide updates to the Transport Review Group in relation to the 
progress of the design and implementation of the Wickham Market Improvement 
Scheme and submit the Wickham Market Improvement Scheme for Suffolk 
County Council’s approval in accordance with the Local Transport Programme. 

5.2.4 Following approval of the proposed Wickham Market Improvement Scheme by 
Suffolk County Council, SZC Co shall: 

(A) undertake the detailed design of the Wickham Market Scheme; and 

(B) implement the agreed Wickham Market Scheme in accordance with the 
Local Transport Programme approved by Suffolk County Council 
pursuant to paragraph 5.9 and any amendments agreed by the Transport 
Review Group pursuant to paragraph 4.4.2, 

PROVIDED THAT SZC Co shall not be required to implement the Wickham 
Market Scheme before Commencement.  

5.2.5 In the event that any of the Quorate Members of the Wickham Market Working 
Group considers that a matter needs to be referred to the Transport Review 
Group for urgent resolution, it shall notify the members of the Transport Review 
Group accordingly to invoke the urgency process in paragraph 4.2.3. 

5.3 Leiston Working Group 

5.3.1 On or before Commencement, SZC Co shall procure that the Transport Co-
ordinator will make arrangements for the Leiston Working Group to meet at such 
intervals as may be agreed between its members, until such time as a detailed 
design for the Leiston Scheme has been approved by Suffolk County Council (or 
such other time as agreed with Suffolk County Council), with such meetings to 
be: 

(A) virtual or in a convenient location in East Suffolk to be identified by SZC 
Co from time to time; 

(B) chaired by SZC Co; and 

(C) quorate if at least four members (at least one of which is a member 
representing Leiston Town Council, one of which is a member 
representing East Suffolk Council, one of which is a member representing 
Suffolk County Council and one of which is a member representing SZC 
Co) are present. 

5.3.2 The Leiston Scheme may include some or all of the following: 

(A) widened footways along Main Street, High Street, Cross Street and 
Sizewell Road, creating more space for pedestrians; 

(B) one-way vehicle traffic on Main Street, High Street and Sizewell Road, 
with cycling permitted in both directions which will create more pleasant 
conditions for cyclists using these key routes through the town centre; 

(C) modal filters, which motor vehicles cannot pass through but pedestrians 
and cyclists can, at the eastern end of Cross Street and on Valley Road, 
thereby reducing the volume of vehicular traffic using those roads and the 
town centre more generally; and 

(D) public realm improvements in the new footway space created, which 
could include new seating or a cycle hub close to Leiston Library or trees 
along High Street. 
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5.3.3 SZC Co will provide updates to the Transport Review Group in relation to the 
progress of the design and implementation of the Leiston Scheme and submit the 
Leiston Scheme for Suffolk County Council’s approval in accordance with the 
Local Transport Programme. 

5.3.4 Following approval of the proposed Leiston Scheme by Suffolk County Council, 
SZC Co shall: 

(A) undertake the detailed design of the Leiston Scheme; and 

(B) implement the agreed Leiston Scheme in accordance with the Local 
Transport Programme approved by Suffolk County Council pursuant to 
paragraph 5.9 and any amendments agreed by the Transport Review 
Group pursuant to paragraph 4.4.2, 

PROVIDED THAT SZC Co shall not be required to implement the Leiston 
Scheme before Commencement.  

5.3.5 In the event that any of the Quorate Members of the Leiston Working Group 
considers that a matter needs to be referred to the Transport Review Group for 
urgent resolution, it shall notify the members of the Transport Review Group 
accordingly to invoke the urgency process in paragraph 4.2.3. 

5.4 Marlesford and Little Glemham Working Group 

5.4.1 On or before Commencement, SZC Co shall procure that the Transport Co-
ordinator will make arrangements for the Marlesford and Little Glemham Working 
Group to meet at such intervals as may be agreed between its members, until 
such time as a detailed design for the Marlesford and Little Glemham Scheme 
has been approved by Suffolk County Council (or such other time as agreed with 
Suffolk County Council), with such meetings to be: 

(A) virtual or in a convenient location in East Suffolk to be identified by SZC 
Co from time to time; 

(B) chaired by SZC Co; and 

(C) quorate if at least four members (at least one of which is a member 
representing Marlesford and Little Glenham Parish Council, one of which 
is a member representing East Suffolk Council, one of which is a member 
representing Suffolk County Council and one of which is a member 
representing SZC Co) are present. 

5.4.2 The Marlesford and Little Glemham Scheme may include some or all of the 
following: 

(A) changes to the speed limits on the A12 in the vicinity of Marlesford and 
Little Glemham;  

(B) re-surfacing of the A12 in the vicinity of Marlesford and Little Glemham 
with quiet road surfacing;  

(C) provision of footways and pedestrian crossings to enable pedestrians to 
cross the A12; and 

(D) improvements to junctions between the A12 and Marlesford Road, Bell 
Lane and Church Road.  

5.4.3 SZC Co will provide updates to the Transport Review Group in relation to the 
progress of the design and implementation of the Marlesford and Little Glemham 
Working Group and submit the Marlesford and Little Glemham Scheme for 
Suffolk County Council’s approval in accordance with the Local Transport 
Programme. 

5.4.4 Following approval of the proposed Marlesford and Little Glemham Scheme by 
Suffolk County Council, SZC Co shall: 
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(A) undertake the detailed design of the Marlesford and Little Glemham 
Scheme; and 

(B) implement the agreed Marlesford and Little Glemham Scheme in 
accordance with the Local Transport Programme approved by Suffolk 
County Council pursuant to paragraph 5.9 and any amendments agreed 
by the Transport Review Group pursuant to paragraph 4.4.2 

PROVIDED THAT SZC Co shall not be required to implement the Marlesford and 
Little Glemham Scheme before Commencement.  

5.4.5 In the event that any of the Quorate Members of the Marlesford and Little 
Glemham Working Group considers that a matter needs to be referred to the 
Transport Review Group for urgent resolution, it shall notify the members of the 
Transport Review Group accordingly to invoke the urgency process in paragraph 
4.2.3. 

5.5 B1125 Working Group 

5.5.1 On or before Commencement, SZC Co shall procure that the Transport Co-
ordinator will make arrangements for the B1125 Working Group to meet at such 
intervals as may be agreed between its members, until such time as a detailed 
design for the B1125 Scheme has been approved by Suffolk County Council (or 
such other time as agreed with Suffolk County Council), with such meetings to 
be: 

(A) virtual or in a convenient location in East Suffolk to be identified by SZC 
Co from time to time; 

(B) chaired by SZC Co; and 

(C) quorate if at least four members (at least one of which is a member 
representing Westleton Parish Council, one of which is a member 
representing East Suffolk Council, one of which is a member representing 
Suffolk County Council and one of which is a member representing SZC 
Co) are present. 

5.5.2 The B1125 Scheme may include: 

(A) safer pedestrian crossing points on the B1125, including public rights of 
way;  

(B) footway improvements on the B1125;  

(C) traffic calming on the B1125, such as gateways, road signs or markings; 
and 

(D) junction modifications on the B1125 to improve road safety. 

5.5.3 SZC Co will provide updates to the Transport Review Group in relation to the 
progress of the design and implementation of the B1125 Working Group and 
submit the Marlesford and Little Glemham Scheme for Suffolk County Council’s 
approval in accordance with the Local Transport Programme. 

5.5.4 Following approval of the proposed B1125 Scheme by Suffolk County Council, 
SZC Co shall: 

(A) undertake the detailed design of the B1125 Scheme; and 

(B) implement the agreed B1125 Scheme in accordance with the Local 
Transport Programme approved by Suffolk County Council pursuant to 
paragraph 5.9 and any amendments agreed by the Transport Review 
Group pursuant to paragraph 4.4.2,  
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PROVIDED THAT SZC Co shall not be required to implement the B1125 Scheme 
before Commencement.  

5.5.5 In the event that any of the Quorate Members of the B1125 Working Group 
considers that a matter needs to be referred to the Transport Review Group for 
urgent resolution, it shall notify the members of the Transport Review Group 
accordingly to invoke the urgency process in paragraph 4.2.3. 

5.6 Yoxford Working Group 

5.6.1 On or before Commencement, SZC Co shall procure that the Transport Co-
ordinator will make arrangements for the Yoxford Working Group to meet at such 
intervals as may be agreed between its members, until such time as a detailed 
design for the Yoxford Scheme has been approved by Suffolk County Council (or 
such other time as agreed with Suffolk County Council), with such meetings to 
be: 

(A) virtual or in a convenient location in East Suffolk to be identified by SZC 
Co from time to time; 

(B) chaired by SZC Co; and 

(C) quorate if at least four members (at least one of which is a member 
representing Yoxford Parish Council, one of which is a member 
representing East Suffolk Council, one of which is a member representing 
Suffolk County Council and one of which is a member representing SZC 
Co) are present. 

5.6.2 The Yoxford Scheme may include;  

(A) a pedestrian crossing on the A12 north of the junction with the Old High 
Road; and 

(B) footway improvements in Yoxford. 

5.6.3 SZC Co will provide updates to the Transport Review Group in relation to the 
progress of the design and implementation of the Yoxford Working Group and 
submit the Yoxford Scheme for Suffolk County Council’s approval in accordance 
with the Local Transport Programme. 

5.6.4 Following approval of the proposed Yoxford Scheme by Suffolk County Council, 
SZC Co will:  

(A) undertake the detailed design of the Yoxford Scheme; and 

(B) implement the agreed Yoxford Scheme in accordance with the Local 
Transport Programme approved by Suffolk County Council pursuant to 
paragraph 5.9 and any amendments agreed by the Transport Review 
Group pursuant to paragraph 4.4.2, 

PROVIDED THAT SZC Co shall not be required to implement the Yoxford 
Scheme before Commencement.  

5.6.5 In the event that any of the Quorate Members of the Yoxford Working Group 
considers that a matter needs to be referred to the Transport Review Group for 
urgent resolution, it shall notify the members of the Transport Review Group 
accordingly to invoke the urgency process in paragraph 4.2.3. 

5.7 B1122 Early Years Working Group 

5.7.1 SZC Co shall procure that the Transport Co-ordinator will make arrangements for 
the B1122 Early Years Working Group to meet at such intervals as may be 
agreed between its members, until such time as a detailed design for the B1122 
Early Years Scheme has been approved by Suffolk County Council (or such other 
time as agreed with Suffolk County Council), with such meetings to be: 
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(A) virtual or in a convenient location in East Suffolk to be identified by SZC 
Co from time to time; 

(B) chaired by SZC Co; and 

(C) quorate if at least four members (at least one of which is a member 
representing Theberton and Eastbridge Parish Council or Middleton-cum-
Fordley Parish Council, one of which is a member representing East 
Suffolk Council, one of which is a member representing Suffolk County 
Council and one of which is a member representing SZC Co) are present. 

5.7.2 The B1122 Early Years Scheme shall include:  

(A) footway improvement works in Theberton; 

(B) installation of a pedestrian crossing in Theberton and / or a reduction in 
the speed limit;  

(C) installation of village gateways to Middleton Moor and Theberton;  

(D) improvements to road safety at B1122 and Mill Road junction, Middleton; 
and 

(E) improvements to rights of way crossing of the B1122. 

5.7.3 SZC Co will provide updates to the Transport Review Group in relation to the 
progress of the design and implementation of the B1122 Early Years Scheme 
and submit the B1122 Early Years Scheme for Suffolk County Council’s approval 
in accordance with the Local Transport Programme. 

5.7.4 Following approval of the proposed B1122 Early Years Scheme by Suffolk 
County Council, SZC Co shall: 

(A) undertake the detailed design of the B1122 Early Years Scheme; and 

(B) implement the agreed B1122 Early Years Scheme in accordance with the 
Local Transport Programme approved by Suffolk County Council 
pursuant to paragraph 5.9 and any amendments agreed by the Transport 
Review Group pursuant to paragraph 4.4.2 

PROVIDED THAT SZC Co shall not be required to implement the B1122 Early 
Years Scheme before Commencement. 

5.7.5 In the event that any of the Quorate Members of the B1122 Early Years Working 
Group considers that a matter needs to be referred to the Transport Review 
Group for urgent resolution, it shall notify the members of the Transport Review 
Group accordingly to invoke the urgency process in paragraph 4.2.3. 

5.8 Parish Councils 

During the Construction Period, SZC Co shall procure that the Transport Co-ordinator shall 
provide details of any transport-related issues raised by the Parish Councils to the 
Transport Review Group at the next meeting of the Transport Review Group. 

5.9 Local Transport Programme 

At least three months before Commencement, SZC Co shall prepare and submit the Local 
Transport Programme to Suffolk County Council for its approval, in consultation with East 
Suffolk Council. 

6. B1078 ROAD SAFETY WORKS 

6.1 On or before the first use of the Southern Park and Ride, SZC Co shall implement the 
following road safety improvements, the final scope and design of which are to be agreed 
with Suffolk County Council, but may include: 

6.1.1 A140/B1078 junction – improvements including vegetation maintenance to 
improve visibility for vehicles turning right into the B1078 and left onto the A140 
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as well as additional signage and road marking, or alterations to existing signage 
and road marking;  

6.1.2 B1078/B1079 junction, Otley – improvements including vegetation maintenance 
to improve forward visibility on the B1078 between Easton and Otley College and 
the B1079 and additional signage and road markings on the B1078 approach to 
the B1079; and highlighting the centre warning line of the carriageway with studs 
to increase driver awareness;  

6.1.3 B1078/Ashbocking Road junction, Ashbocking – improvements which may 
include a speed reduction to 50 mph using gateway features and additional 
signage, including 50 mph repeater signs, to reinforce the new limit and retain the 
40 mph limit in Ashbocking; and may include some resurfacing near Stonewall 
Farm, at Hare and Hounds Corner and at Blacksmiths Corner;  

6.1.4 B1078/B1079 junction, Clopton – improvements which may include additional 
signage and a gateway feature at Clopton Corner, together with high friction 
surfacing on the approaches to the Manor Road and Shop Road junctions; and 

6.1.5 B1078, Charsfield – improvements which may include the extension of the 
30mph speed limit and a gateway feature and additional signage to reinforce the 
speed limit.  

6.2 During the Construction Period, SZC Co shall check the condition of roads signs at the 
B1078/B1079 junction on a quarterly basis and, where necessary, clean or replace them. 

7. HIGHWAY STRUCTURAL MAINTENANCE CONTRIBUTION 

7.1 SZC Co shall: 

7.1.1 on or before Commencement, and no less frequently than once every two years 
during the Construction Period, undertake a deflectograph condition survey of the 
Maintenance Area; and 

7.1.2 within three months of the end of the Construction Period, undertake a final 
deflectograph survey of the Maintenance Area.  

7.2 In the event that the results of any deflectograph condition survey carried out pursuant to 
paragraph 7.1 demonstrate, using criteria to be agreed between SZC Co and Suffolk 
County Council, that maintenance works to the Maintenance Area are required to mitigate 
the impact of Sizewell C construction traffic, SZC Co shall pay to Suffolk County Council 
such amount from the Highway Structural Maintenance Contribution as is required (in the 
reasonable opinion of SZC Co) to carry out those maintenance works. 

7.3 Suffolk County Council shall use the Highway Structural Maintenance Contribution to 
execute or procure the execution of such works as are necessary to make good any 
damage to the Maintenance Area caused by Sizewell C construction traffic.  

7.4 SZC Co’s maximum liability under this paragraph 7 shall be £585,133. 

8. A12 CONTRIBUTION 

8.1 On or before Commencement, SZC Co shall pay Suffolk County Council the A12 
Contribution for the purpose of the A12 Scheme. 

8.2 The parties agree that Schedule 1, paragraph 4 shall not apply to the A12 Contribution.  

8.3 The parties agree that if the A12 Contribution remains unspent or which has not been 
Committed within 10 years of the date that it was paid by SZC Co, Suffolk County Council 
shall repay any such unspent or which has not been Committed monies together with any 
Accrued Interest on those monies to SZC Co or its nominee within 60 (sixty) Working Days 
of a request from SZC Co, unless otherwise agreed between SZC Co and Suffolk County 
Council. 
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9. LEISTON CYCLING AND WALKING IMPROVEMENTS 

9.1 SZC Co shall pay to Suffolk County Council the Leiston Cycling and Walking Contribution 
in the following instalments: 

9.1.1 on or before Commencement, the sum of £468,185; and 

9.1.2 during the Construction Period, within 30 days of receipt from Suffolk County 
Council of evidence to the satisfaction of SZC Co (acting reasonably) that the 
Leiston Route 3 Scheme is deliverable, the sum of £260,000.  

9.2 Suffolk County Council shall use the Leiston Cycling and Walking Contribution to carry out 
the Leiston Cycling and Walking Improvements. 

9.3 SZC Co’s maximum liability under this paragraph 9 shall be £728,185. 

10. B1122 CORRIDOR REPURPOSING SCHEME 

Following the opening of the Sizewell Link Road to the public, SZC Co shall agree the 
B1122 Corridor Repurposing Scheme with Suffolk County Council and shall implement the 
agreed B1122 Corridor Repurposing Scheme. 

11. HIGHWAY SIGNAGE  

11.1 On or before Commencement, SZC Co shall submit a Signage Strategy to Suffolk County 
Council for approval. 

11.2 Suffolk County Council shall consult East Suffolk Council and National Highways before 
approving the Signage Strategy, and before approving any changes to the Signage 
Strategy which are considered by SZC Co or Suffolk County Council to be reasonably 
required during the Construction Period thereafter. 

11.3 SZC Co shall fund and implement the Signage Strategy on the A12, B1122 and other 
Suffolk County Council maintained roads, to the extent agreed in the Signage Strategy, 
and shall install, maintain and remove signs provided in accordance with the Signage 
Strategy as agreed with Suffolk County Council. 

11.4 SZC Co shall fund and implement the Signage Strategy on the A14 and strategic road 
network to the extent agreed in the Signage Strategy, and shall install, maintain and 
remove signs provided in accordance with the Signage Strategy as agreed with Suffolk 
County Council in consultation with National Highways. 

12. AIL ROUTES 

12.1 On or before Commencement, SZC Co shall submit an AIL Structural Survey in respect of 
each of the AIL Routes to Suffolk County Council for its approval. 

12.2 SZC Co shall not transport any Abnormal Indivisible Loads to the SZC Development Site 
by road along a particular AIL Route prior to the approval by Suffolk County Council 
(following consultation with National Highway) of the AIL Structural Survey in respect of 
that AIL Route. 

12.3 SZC Co shall not transport any Abnormal Indivisible Loads to the SZC Development Site 
by road along a particular AIL Route, prior to the completion by SZC Co of the approved 
AIL Structural Improvements in respect of that AIL Route. 

12.4 On or before Commencement, SZC Co shall submit details of the AIL Route Scheme in 
respect of each of the AIL Routes to Suffolk County Council for its approval. 

12.5 SZC Co shall not transport any Abnormal Indivisible Loads to the SZC Development Site 
by road along a particular AIL Route prior to the approval by Suffolk County Council 
(following consultation with National Highways) of the AIL Route Scheme in respect of that 
AIL Route. 

12.6 SZC Co shall not transport any Abnormal Indivisible Loads to the SZC Development Site 
by road along a particular AIL Route, prior to the completion by SZC Co of the approved 
AIL Route Scheme in respect of that AIL Route. 
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12.7 SZC Co shall not transport any Abnormal Indivisible Loads to the SZC Development Site 
by road prior to agreeing an AIL Level Crossing Protocol in respect of each of the AIL 
Routes with Suffolk County Council, Suffolk Constabulary, and Network Rail. 

12.8 Prior to the opening of the Two Village Bypass and Sizewell Link Road to the public, SZC 
Co shall submit the AIL Escort Guide to the Transport Review Group for its approval.  

12.9 Following the opening of the Two Village Bypass and Sizewell Link Road to the public, 
SZC Co shall not transport any Abnormal Indivisible Loads to the SZC Development Site 
by road prior to the approval of the AIL Escort Guide by the Transport Review Group.  

13. AIL CONTRIBUTIONS 

13.1 SZC Co shall pay the following to Suffolk County Council for onward payment to Suffolk 
Constabulary to meet Suffolk Constabulary's costs associated with the escorting of 
Abnormal Indivisible Loads to the SZC Development Site by road: 

13.1.1 £1,643,226 on or before Commencement; and 

13.1.2 £1,643,226 on or before each anniversary of the first payment made pursuant to 
paragraph 13.1.1 above  until such time as both the Sizewell Link Road and the 
Two Village Bypass are open to the public, 

which shall be used by Suffolk Constabulary to fund the training and costs of four Abnormal 
Indivisible Loads escort teams until such time as both the Sizewell Link Road and the Two 
Village Bypass are open to the public. 

13.2 At least twelve months prior to the date on which SZC Co anticipates that both the Sizewell 
Link Road and the Two Village Bypass will be open to the public, SZC Co shall agree with 
the Suffolk Constabulary the amount and timing of payments to be made for the remainder 
of the Construction Period by SZC Co in relation to the provision by Suffolk Constabulary of 
Abnormal Indivisible Loads escort teams in accordance with paragraph 13.3. 

13.3 The amount of the payments to be agreed by SZC Co and the Suffolk Constabulary shall 
represent the likely cost to the Suffolk Constabulary of escorting Abnormal Indivisible 
Loads to the SZC Development Site by road during the remainder of the Construction 
Period. 

13.4 SZC Co shall notify Suffolk County Council of its agreement with the Suffolk Constabulary 
under paragraph 13.2 and shall make the agreed payments to Suffolk County Council for 
onward payment to the Suffolk Constabulary. 

13.5 SZC Co acknowledges that whilst Suffolk Constabulary may not be able to provide the 
Abnormal Indivisible Load escort team for up to eighteen (18) months following receipt of 
payment pursuant to paragraph 13.1.1 Suffolk Constabulary will work closely with SZC Co 
to provide escorting services as soon as those resources become available following all 
necessary recruitment and training. 

13.6 SZC Co's maximum liability under paragraph 13.1 is £10,000,000. 

13.7 SZC Co acknowledges that in the event that the Sizewell Link Road and the Two Village 
Bypass are not both open to the public on the sixth anniversary of the first payment made 
pursuant to paragraph 13.1.1, from that date Suffolk Constabulary shall not be required to 
provide an Abnormal Indivisible Load escort team unless SZC Co and Suffolk Constabulary 
have carried out the review pursuant to paragraphs 13.8 to 13.10, and (if required) the 
funding of such future Abnormal Indivisible Load escort team provision has been 
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determined and the first instalment of such funding has been made to Suffolk 
Constabulary.  

13.8 In the event that the Sizewell Link Road and the Two Village Bypass are not both open to 
the public on the fourth anniversary of the first payment made pursuant to paragraph 
13.1.1, within three months of that date SZC Co and the Suffolk Constabulary shall: 

13.8.1 carry out a joint review of paragraphs 13.1 and 13.6 of this Schedule, having 
regard to: 

(A) the progress of the Project and the anticipated programme for the 
opening of the Sizewell Link Road and the Two Village Bypass to the 
public;  

(B) the level of unspent payments previously made by SZC Co pursuant to 
paragraph 13.1;  

(C) the agreed level of annual instalments payable under paragraph 13.1; 
and 

(D) the anticipated level of escorting services anticipated to be required by 
the Project prior to the opening of the Sizewell Link Road and the Two 
Village Bypass to the public; and 

13.8.2 agree (both parties acting reasonably) whether the payments payable by SZC Co 
pursuant to paragraphs 13.1 and 13.6 should: 

(A) either partially or fully, continue to be payable; or 

(B) be otherwise adjusted,  

13.9 during the period prior to the opening of both the Sizewell Link Road and the Two Village 
Bypass to the public after the sixth anniversary of the first payment made pursuant to 
paragraph 13.1.1 in order to provide for the payment by SZC Co of the likely cost to the 
Suffolk Constabulary of escorting Abnormal Indivisible Loads to the SZC Development Site 
by road.  

13.10 In the event that SZC Co and the Suffolk Constabulary have not reached an agreement 
pursuant to paragraph 13.8.2 within three months of the fourth anniversary of the first 
payment made pursuant to paragraph 13.1.1, SZC Co shall: 

13.10.1 convene a meeting of the Transport Review Group pursuant to paragraph 4.2.2 
as soon as reasonably practicable for the sole purpose of resolving this matter; 
and 

13.10.2 refer the disagreement to the Transport Review Group for its determination. 

13.11 Provided that Suffolk Constabulary has entered into a Deed of Covenant, SZC Co agrees 
that a failure by the Transport Review Group to determine the matter within 30 Working 
Days shall be treated as a Dispute to be resolved in accordance with Clause 8. 

13.12 SZC Co shall: 

13.12.1 notify Suffolk County Council of its agreement with the Suffolk Constabulary 
under paragraph 13.8 or the determination of the Transport Review Group under 
paragraph 13.9 or of the Expert under paragraph 13.10; and  

13.13 shall make the agreed payments to Suffolk County Council for onward payment to the 
Suffolk Constabulary. 
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14. HIGHWAY TECHNICAL APPROVAL AND INSPECTION FEES 

14.1 Prior to the submission by SZC Co of any information to Suffolk County Council in respect 
of a request for Suffolk County Council to carry out highway technical approval and 
supervision work for a particular highway work (whether a Standard Highway Work or the 
Sizewell Link Road or Two Village Bypass) SZC Co shall provide Suffolk County Council 
with an estimate of the cost of such highway works together with such information Suffolk 
County Council shall reasonably require in order for the Bond Value of that highway work 
to be determined by Suffolk County Council. 

14.2 Prior to the completion of any Highway Agreement relating to a Standard Highway Work or 
the Sizewell Link Road or Two Village Bypass, SZC Co shall provide Suffolk County 
Council with such information as Suffolk County Council shall reasonably require in order 
for the bond value of that highway work to be updated if necessary by Suffolk County 
Council. 

14.3 SZC Co shall pay the Standard Highway Technical Approval and Inspection Fees to 
Suffolk County Council in the following instalments in respect of each Standard Highway 
Work: 

14.3.1 25% on or before commencing detailed design approval of the relevant Standard 
Highway Work following written request by SZC Co for Suffolk County Council to 
commence such detailed design approval;  

14.3.2 25% three months after commencing detailed design approval of the relevant 
Standard Highway Work; and 

14.3.3 50% (or such increased sum as may be required by Suffolk County Council 
pursuant to any further information received by Suffolk County Council pursuant 
to paragraph 14.2) prior to the completion of any Highway Agreement in relation 
to that Standard Highway Work or the commencement of works in relation to that 
Standard Highway Work (whichever is earlier), 

to be applied by Suffolk County Council to cover the full audit and inspection fees in 
connection with such Standard Highway Work and (unless otherwise agreed by SZC Co 
and Suffolk County Council) SZC Co shall not be required by Suffolk County Council to pay 
fees under agreements made under Article 21 of the Development Consent Order in 
respect of the audit and inspection of the relevant Standard Highway Work. 

14.4 Suffolk County Council shall carry out the audit and inspection of each Standard Highway 
Work following the payments made pursuant to paragraph 14.3  but for the avoidance of 
doubt shall be under no obligation to carry out any such audit and inspection work until the 
first payment in respect of a Standard Highway Work is made pursuant to paragraph 
14.3.1. 

14.5 SZC Co shall pay the SLR and TVB Highway Technical Approval and Inspection Fees to 
Suffolk County Council in the following instalments for each of the Sizewell Link Road and 
Two Village Bypass: 

14.5.1 20% on or before commencing detailed design approval of the Sizewell Link 
Road or Two Village Bypass (as applicable) following written request by SZC Co 
for Suffolk County Council to commence such detailed design approval; 

14.5.2 20% three months after commencing detailed design approval of the Sizewell 
Link Road or Two Village Bypass (as applicable); 

14.5.3 30% (or such increased sum as may be required by Suffolk County Council 
pursuant to any further information received by Suffolk County Council pursuant 
to paragraph 14.2) of the SLR and TVB Highway Technical Approval and 
Inspection Fees prior to the completion of any Highway Agreement in relation to 
the Sizewell Link Road or Two Village Bypass (as appropriate), and any increase 
in the SLR and TVB Highway Technical Approval and Inspection Fees as a result 
of an evidenced and reasonable overspend by Suffolk County Council in carrying 
out relevant highway technical approval and inspection work up to a maximum of 
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7.5% of the Bond Value of the Sizewell Link Road or Two Village Bypass (as 
applicable) PROVIDED THAT SZC Co shall pay Suffolk County Council in 
increments of 1% of the Bond Value where there is any evidenced and justified 
overspend; and 

14.5.4 30% (or such increased sum as may be required by Suffolk County Council 
pursuant to any further information received by Suffolk County Council pursuant 
to paragraph 14.2) of the SLR and TVB Highway Technical Approval and 
Inspection Fees prior to the Commencement of the Sizewell Link Road or Two 
Village Bypass (as appropriate), and any increase in the SLR and TVB Highway 
Technical Approval and Inspection Fees as a result of an evidenced and 
reasonable overspend by Suffolk County Council in carrying out relevant highway 
technical approval and inspection work up to a maximum of 7.5% of the Bond 
Value of the Sizewell Link Road or Two Village Bypass (as applicable) 
PROVIDED THAT SZC Co shall pay Suffolk County Council in increments of 1% 
of the Bond Value where there is any evidenced and justified overspend, 

to be applied to cover the full audit and inspection fees relating to the Sizewell Link Road or 
Two Village Bypass (as appropriate) and (unless otherwise agreed by SZC Co and Suffolk 
County Council) SZC Co shall not be required by Suffolk County Council to pay fees under 
agreements made under Article 21 of the Development Consent Order in respect of the 
audit and inspection of the Sizewell Link Road or Two Village Bypass (as appropriate). 

14.6 Suffolk County Council shall carry out the audit and inspection of the Sizewell Link Road or 
Two Village Bypass (as appropriate) following the payments pursuant to paragraph 14.5.1 
but for the avoidance of doubt shall be under no obligation to carry out any such audit and 
inspection work until the first payment in respect of the Sizewell Link Road or Two Village 
Bypass (as appropriate) is made pursuant to paragraph 14.5.1. 

14.7 In the event that Suffolk County Council does not expend the full amount of any SLR and 
TVB Highway Technical Approval and Inspection Fees received pursuant to paragraph 
14.5 in respect of the Sizewell Link Road or Two Village Bypass (as appropriate) any such 
underspend shall be paid to SZC Co by Suffolk County Council on receipt of written 
request of SZC Co (which may not be made prior to the completion of construction of the 
Sizewell Link Road or Two Village Bypass (as appropriate) save for a reserve of 0.325% of 
the Bond Value that shall be retained by Suffolk County Council until the completion of the 
latter of: (i)  the maintenance period for the relevant works or (ii) the stage 4 road safety 
audit relating to those works. 

14.8 Suffolk County Council shall, on a monthly basis and prior to any request by Suffolk County 
Council for a 1% incremental increase in accordance with paragraphs 14.5.3 or 14.5.4, 
provide SZC Co with updates (on an open-book basis) in relation to the highway technical 
approval and inspection costs incurred by Suffolk County Council in respect of the Sizewell 
Link Road and Two Village Bypass. 

15. HIGHWAYS AGREEMENTS 

15.1 Upon SZC Co's request and without unreasonable delay, Suffolk County Council shall 
enter into Highway Agreements with SZC Co, PROVIDED THAT the terms of such 
Highway Agreements are satisfactory to Suffolk County Council, acting reasonably.  

15.2 Notwithstanding paragraph 15.1, SZC Co and Suffolk County Council agree that Suffolk 
County Council may reasonably require the following terms in any Highway Agreement: 

15.2.1 the provision of a bond sum or performance bond by SZC Co in respect of the 
works to be carried out under the relevant Highway Agreement; 

15.2.2 funding for or provision by SZC Co of site accommodation and transport during 
the construction of the relevant highway work; 

15.2.3 funding for or provision by SZC Co of material testing; 
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15.2.4 the payment by SZC Co of Suffolk County Council’s reasonable legal costs for 
negotiating any Highway Agreement in respect of a Standard Highway Work; 

15.2.5 the payment by SZC Co of any costs relating to the creation and implementation 
of any permanent or temporary traffic regulation orders required in connection 
with the relevant Highway Agreement; 

15.2.6 commuted sums for maintenance of any works carried out in connection with the 
relevant Highway Agreement; and 

15.2.7 either a bond or indemnity in relation to meeting Suffolk County Council’s likely 
cost of settling claims and connected costs under Part I of the Land 
Compensation Act 1973. 

15.3 SZC Co and Suffolk County Council agree that a failure to agree the proposed terms of a 
Highway Agreement within 30 Working Days from SZC Co’s request that Suffolk County 
Council enter into such an agreement, shall be treated as a Dispute to be resolved in 
accordance with Clause 8.  

15.4 SZC Co and Suffolk County Council agree that SZC Co may not make a request that 
Suffolk County Council enter into a Highway Agreement pursuant to paragraph 15.1 and 
the 30 Working Day time period shall not begin to run unless and until Suffolk County 
Council have approved the design of the relevant highway work to be dealt with in such 
Highway Agreement. 

16. PUBLIC RIGHT OF WAY CREATION ARRANGEMENTS 

16.1 SZC Co shall use reasonable endeavours to enter into Public Right of Way Creation 
Arrangements to ensure that the Public Right of Way Creation Route is dedicated as a 
bridleway by no later than the end of the Construction Period.  

16.2 SZC Co agrees that it shall enter into a creation agreement pursuant to section 25 of the 
1980 Act required by Suffolk County Council in relation to land owned by SZC Co in 
connection with the implementation of initiatives identified by the Rights of Way Working 
Group (or determined by the Delivery Steering Group or the dispute resolution procedure in 
clause 8) and that SZC Co shall not seek compensation under section 28 of the 1980 Act 
in respect of any use by Suffolk County Council of its compulsory powers for the creation of 
footpaths, bridleways and restricted byways under section 26 of the 1980 Act on land 
within SZC Co’s ownership in connection with the implementation of initiatives identified by 
the Rights of Way Working Group (or determined by the Delivery Steering Group or the 
dispute resolution procedure in clause 8). 
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SCHEDULE 17 
GOVERNANCE 

1. DEFINITIONS AND INTERPRETATION  

1.1 Where in this Schedule the following defined terms and expressions are used they shall 
have the following respective meanings unless otherwise stated: 

“Accommodation Decision” means a decision made by the Accommodation Working 
Group;  

"Community Groups" means the SZC Forum, the Main Development Site Forum, the 
Northern Transport Forum and the Southern Transport Forum and "the relevant 
Community Group" shall mean any one of these groups; 

“Decision-Making Groups” means the Governance Groups that have responsibility for: 

(a) the approval of the application of Contributions, the initiatives to be funded by a 
Contribution, the quantum of any funding to be paid by SZC Co pursuant to this 
Deed, or any other approval relating to the release of a financial sum to a Council 
under this Deed; and/or 

(b) for the approval of any scheme, measure, programme and/or action to be carried 
out by SZC Co (or for SZC Co to procure is carried out) pursuant to this Deed; 

"Design Elements" means the following:  

(a) Skybridges (being Work No. 1A(b)(ii)); 

(b) intermediate level waste store (being Work No. 1A(f)); 

(c) Interim Spent Fuel Store (being Work No. 1A(g)); 

(d) Main Access Control Building (being Work No. 1A(h) and (i)); 

(e) visitor centre (being Work No. 1D(e) or Work No. 1E(e)); 

(f) administrative buildings to include workshops, civils store and general store 
(Work No. 1D(g) or Work No. 1E(f)); 

(g) Accommodation Campus (being Work No. 3); 

(h) Turbine Halls (being Work No. 1A(b)(i)); 

(i) Operational Service Centre ((being Work No. 1A(c))); 

(j) SSSI Crossing (Work No. 1A(l)); and 

(k) Coastal defence features (including hard and soft and northern mound) (being 
Work No. 1A(n) and (o), 

of Schedule 1 to the Development Consent Order) (each a “Design Element”);  

"Fast-Track Decision Dispute" means a Relevant Decision escalated by Suffolk County 
Council or East Suffolk Council in the circumstances provided for in paragraph 9.2 of this 
Schedule 17; 

"Main Development Site Forum" means the group established pursuant to paragraph 
5.14 to achieve the purpose set out in paragraph 5.23; 

"Northern Transport Forum" means the group established pursuant to paragraph 5.25 to 
achieve the purpose set out in paragraph 5.34; 

“Project Team” means two representatives to be nominated by SZC Co together with 
appropriate technical specialists invited to join meetings on an ad-hoc basis to address 
specific technical matters relating to the agenda of the meeting;  

“Relevant Decision” means any decision of a Decision-Making Group, or failure of a 
Decision-Making Group to make a decision where requested in accordance with this Deed, 
in connection with any of the following: 
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a) the approval of the application of Contributions, the initiatives to be funded by a 
Contribution, the quantum of any funding to be paid by SZC Co pursuant to this 
Deed or any other approval relating to the release of a financial sum to a Council 
under this Deed; and/or 

b) for the approval of any scheme, measure, programme and/or action to be carried 
out by SZC Co (or for SZC Co to procure is carried out) pursuant to this Deed;  

"Southern Transport Forum" means the group established pursuant to paragraph 5.36 to 
achieve the purpose set out in paragraph 5.45; 

"Suffolk Design Review Panel" means the group of that name established to promote and 
encourage high standards in design of the built environment in Suffolk; 

"SZC Forum" means the group established pursuant to paragraph 5.5 to achieve the 
purpose set out in paragraph 5.12; 

"Water Levels Management Group" means the group of that name established in 
accordance with paragraph 7.2 to consider wider ranging pressures and opportunities for 
the Sizewell Marshes SSSI, in terms of protection, resilience and future adaptation; and 

"Water Monitoring Plan" means the water monitoring plan for Work No.1A in Schedule 1 
to the Development Consent Order to be approved by East Suffolk Council pursuant to the 
Development Consent Order. 

2. GENERAL 

2.1 SZC Co shall nominate representatives to attend (or nominate alternates to attend) 
meetings of and participate in each of the Governance Groups and perform the obligations 
of such Governance Groups in accordance with this Deed. 

2.2 Suffolk County Council shall nominate representatives to attend (or nominate alternates to 
attend) meetings of and participate in each of the Governance Groups and the Oversight 
Partnership and perform the obligations of such Governance Groups in accordance with 
this Deed. 

2.3 East Suffolk Council shall nominate representatives to attend (or nominate alternates to 
attend) meetings of and participate in each of the Governance Groups and the Oversight 
Partnership and perform the obligations of such Governance Groups in accordance with 
this Deed. 

2.4 The general reporting and escalation functions of the Governance Groups shall be as set 
out in this Deed, which is represented visually in Figure 1 set out in Annex A to this Deed. 

2.5 For the avoidance of doubt, each decision of the Governance Groups shall be reached 
unanimously unless otherwise stated in this Deed. 

3. DELIVERY STEERING GROUP 

3.1 On or before Commencement, SZC Co shall establish the Delivery Steering Group which 
shall exist until the first anniversary of the end of the Construction Period. 

3.2 The Delivery Steering Group shall comprise: 

3.2.1 a service director (or equivalent) from East Suffolk Council;  

3.2.2 a service director (or equivalent) from Suffolk County Council; and  

3.2.3 up to two representatives to be nominated by SZC Co, including SZC Co’s site 
director,  

or such alternates as may be nominated by those members from time to time. 

3.3 SZC Co and the Councils agree that meetings of the Delivery Steering Group shall: 

3.3.1 take place quarterly (or less or more frequently where agreed by the Delivery 
Steering Group) either virtually or in a convenient location in East Suffolk or 
Ipswich to be identified by SZC Co from time to time; 
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3.3.2 be quorate if at least three members (at least one of which is a member 
representing East Suffolk Council, one of which is a member representing Suffolk 
County Council and one of which is a member representing SZC Co) are present, 
unless otherwise agreed by the members of the Delivery Steering Group; and 

3.3.3 be attended by members or representatives of the Review Groups or Working 
Groups, third parties or other experts from time to time and as agreed by the 
Delivery Steering Group members in order to observe and participate in 
discussions or present information to the Delivery Steering Group. 

3.4 The Delivery Steering Group shall meet no later than three months after the 
Commencement Date. 

3.5 The Delivery Steering Group will be chaired by SZC Co’s construction director.  

3.6 The Delivery Steering Group shall: 

3.6.1 consider all implementation, progress and reports submitted to it by the Review 
Groups or Working Groups; 

3.6.2 having regard to the above reports, monitor and assess the actions taken and 
decisions made by the Review Groups and/or Working Groups; 

3.6.3 provide assistance, guidance and advice on the action(s) that should be taken by 
the Review Groups and/or Working Groups; 

3.6.4 decide any areas of disagreement within the Review Groups or where a Review 
Group has failed to reach a decision;  

3.6.5 identify key risks, issues, interdependencies and opportunities for optimising the 
effectiveness and efficiency of the implementation and delivery of the Project; and 

3.6.6 facilitate communication on matters of strategic importance within the Review 
Groups and/or Working Groups.  

3.7 In the event that the Delivery Steering Group is unable to agree on any matters for its 
determination, SZC Co and the Councils agree that such a failure to agree may be treated 
as a Dispute to be resolved in accordance with clause 8. 

3.8 In the event that any of the Quorate Members of any of the Review Groups refers an 
urgent matter to the Delivery Steering Group for resolution the Delivery Steering Group 
shall: 

3.8.1 meet as soon as reasonably practicable after the members of the Delivery 
Steering Group are notified and in any event within 10 Working Days for the sole 
purpose of resolving the relevant matter; and 

3.8.2 be entitled to vary any of the requirements of this paragraph 3 by agreement of 
the members of the Delivery Steering Group to facilitate such meeting occurring 
as soon as reasonably practicable and the early resolution of the relevant matter.  

3.9 In the event of any Fast-Track Decision Dispute the Delivery Steering Group shall: 

3.9.1 meet as soon as reasonably practicable after the Delivery Steering Group are 
notified and in any event within 10 Working Days for the sole purpose of resolving 
the Fast-Track Decision Dispute;  

3.9.2 be entitled to vary any of the requirements of this paragraph 3 by agreement of 
the members of the Delivery Steering Group to facilitate such meeting occurring 
as soon as reasonably practicable and the early resolution of the Fast-Track 
Decision Dispute;  

3.9.3 be entitled, by unanimous vote, to approve or reverse a Relevant Decision or an 
Accommodation Decision (as applicable) in accordance with paragraph 9.2 
having regard to all representations and evidence before them when making their 
decision, which is to be in writing, and is to give reasons for their decision; and  
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3.9.4 reach their decision and communicate it to the parties within the minimum 
practicable timescale allowing for the nature and complexity of the dispute and in 
any event not more than 21 Working Days from the date the Delivery Steering 
Group are notified of the Fast-Track Decision Dispute. 

3.10 For the avoidance of doubt any urgent meeting of the Delivery Steering Group pursuant to 
paragraph 3.8 and 3.9 shall not count as the quarterly meeting of the Delivery Steering 
Group required to be held pursuant to paragraph 3.3.1.  

4. OVERSIGHT PARTNERSHIP 

During the Construction Period, East Suffolk Council and Suffolk County Council will set up 
an Oversight Partnership bringing together the two Councils with key local public sector 
bodies, NGOs and not-for-profit organisations, as an opportunity to raise and discuss 
concerns and priorities related to the Project. The two Councils will be responsible for 
collating and reporting from Oversight Partnership meetings into the Delivery Steering 
Group and other Review Groups. The action points of the meeting will be made available 
on the Public Information Portal hosted by East Suffolk Council. 

5. COMMUNITY GROUPS 

5.1 SZC Co shall nominate representatives to attend (or nominate alternates to attend) 
meetings of and participate in each of the Community Groups and perform its obligations in 
respect of such Community Groups in accordance with this Deed. 

5.2 Suffolk County Council shall nominate representatives to attend (or nominate alternates to 
attend) meetings of and participate in each of the Community Groups and perform its 
obligations in respect of such Community Groups in accordance with this Deed. 

5.3 East Suffolk Council shall nominate representatives to attend (or nominate alternates to 
attend) meetings of and participate in each of the Community Groups and perform its 
obligations in respect of such Community Groups in accordance with this Deed. 

5.4 SZC Forum 

5.5 On or before Commencement, SZC Co shall establish the SZC Forum which shall exist 
until the first anniversary of the end of the Construction Period. 

5.6 The SZC Forum shall comprise: 

5.6.1 one representative to be nominated by East Suffolk Council to represent the 
Aldeburgh and Leiston ward; 

5.6.2 one East Suffolk Council cabinet member to be nominated by East Suffolk 
Council;  

5.6.3 one representative to be nominated by Suffolk County Council to represent the 
Leiston division and one cabinet member;  

5.6.4 one Suffolk County Council cabinet member to be nominated by Suffolk County 
Council;  

5.6.5 relevant representatives of the Project Team to be nominated by SZC Co;  

5.6.6 one elected councillor or clerk from each of the parish and town councils within 
East Suffolk and any parish or town council outside of East Suffolk where any 
mitigation, improvement measures, or construction in relation to the Project are to 
be carried out pursuant to obligations in this Deed; and 

5.6.7 one representative of the Suffolk Association of Local Councils. 

5.7 The SZC Forum shall invite representatives from the Office of Nuclear Regulation and the 
Environment Agency and any other statutory authorities to attend meetings of the SZC 
Forum. 

5.8 The SZC Forum shall: 

5.8.1 be chaired by an independent chair recruited and appointed by SZC Co;  
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5.8.2 meet at least annually either virtually or in a convenient location in East Suffolk or 
Ipswich to be identified by SZC Co from time to time in consultation with the 
Suffolk Association of Local Councils; and 

5.8.3 meet no later than three months after the Commencement Date. 

5.9 SZC Co shall be responsible for the administration of convening and holding meetings of 
the SZC Forum. 

5.10 The SZC Forum may make such further administrative arrangements and terms of 
reference as it considers appropriate for the proper and efficient functioning of the SZC 
Forum from time to time. 

5.11 Meetings of the SZC Forum shall be held in public with members of the public permitted to 
attend as observers but with members of the public having no right to speak at such 
meetings. 

5.12 The purpose of the SZC Forum shall be for SZC Co to present updates on project progress 
during the Construction Period and to provide an opportunity for representatives from 
communities located in East Suffolk to ask questions, raise issues of concern and receive 
relevant project information. The SZC Forum will update representatives on the work of the 
Main Development Site Forum, the Southern Transport Forum and the Northern Transport 
Forum. The SZC Forum will discuss key issues affecting the local communities in East 
Suffolk and ways to minimise the impacts and maximise the benefits of the Project to those 
living and working nearby.  

5.13 Main Development Site Forum 

5.14 On or before Commencement, SZC Co shall establish the Main Development Site Forum 
which shall exist until the first anniversary of the end of the Construction Period. 

5.15 The Main Development Site Forum shall comprise: 

5.15.1 one representative to be nominated by East Suffolk Council to represent the 
Aldeburgh and Leiston ward;  

5.15.2 one representative to be nominated by Suffolk County Council to represent the 
Leiston division; and  

5.15.3 relevant representatives of the Project Team to be nominated by SZC Co, 

or such alternates as may be nominated by those representatives from time to time. 

5.16 The Main Development Site Forum shall not later than one month after its establishment 
invite a representative from each of the following parishes to join the Main Development 
Site Forum: 

5.16.1 one elected councillor or clerk nominated by Leiston-cum-Sizewell Town Council; 

5.16.2 one elected councillor or clerk nominated by Theberton and Eastbridge Parish 
Council; 

5.16.3 one elected councillor or clerk nominated by Middleton-cum-Fordley Parish 
Council; 

5.16.4 one elected councillor or clerk nominated by Aldringham-cum-Thorpe Parish 
Council; 

5.16.5 one elected councillor or clerk nominated by Aldeburgh Town Council; and  

5.16.6 one elected councillor or clerk nominated by Knodishall Parish Council. 

5.17 The Main Development Site Forum shall invite representatives from statutory authorities 
relevant to the particular agenda to attend meetings of the Main Development Site Forum. 

5.18 The Main Development Site Forum shall: 

5.18.1 be chaired by an independent chair recruited and appointed by SZC Co;  
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5.18.2 meet quarterly either virtually or in a convenient location in East Suffolk or 
Ipswich to be identified by SZC Co from time to time; and 

5.18.3 meet no later than three months after the Commencement Date. 

5.19 The chair of the Main Development Site shall, in their absolute discretion, be permitted to 
invite an elected councillor or clerk nominated by any parish council not included at 
paragraph 5.16 to join the Main Development Site Forum, upon receipt of a written request 
with reasons for joining. 

5.20 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Main Development Site Forum. 

5.21 Meetings of the SZC Forum shall be held in public with members of the public permitted to 
attend as observers but with members of the public having no right to speak at such 
meetings. 

5.22 The Main Development Site Forum may make such further administrative arrangements 
and terms of reference as it considers appropriate for the proper and efficient functioning of 
the Main Development Site Forum from time to time, with such further arrangements and 
terms of reference to be approved by the Main Development Site Forum. 

5.23 The purpose of the Main Development Site Forum shall be to provide a forum during the 
Construction Period for discussions between SZC Co and representatives from 
communities located in the immediately vicinity of the Main Development Site and other 
third parties (as appropriate) to provide project information in respect of relevant 
construction issues and progress, to enable local elected representatives and other 
relevant third parties (as appropriate) to ask questions and raise issues of concern, and 
help inform SZC Co on key issues affecting the local community in the immediate vicinity of 
the Main Development Site and to find ways to minimise the impacts and maximise the 
benefits of the Project to those living and working nearby.  

5.24 Northern Transport Forum 

5.25 On or before Commencement, SZC Co shall establish the Northern Transport Forum which 
shall exist until the first anniversary of the end of the Construction Period. 

5.26 The Northern Transport Forum shall comprise: 

5.26.1 one representative to be nominated by East Suffolk Council;  

5.26.2 one representative to be nominated by Suffolk County Council; and  

5.26.3 relevant representatives of the Project Team to be nominated by SZC Co,  

or such alternates as may be nominated by those representatives from time to time. 

5.27 The Northern Transport Forum shall not later than one month after its establishment invite 
one representative from each of the following parishes to join the Northern Transport 
Forum: 

5.27.1 one elected councillor or clerk nominated by Darsham Parish Council;  

5.27.2 one elected councillor or clerk nominated by Yoxford Parish Council; 

5.27.3 one elected councillor or clerk nominated by Thorington Parish Council; 

5.27.4 one elected councillor or clerk nominated by Kelsale-cum-Carlton Parish Council; 

5.27.5 one elected councillor or clerk nominated by Sibton Parish Council; 

5.27.6 one elected councillor or clerk nominated by Peasenhall Parish Council; 

5.27.7 one elected councillor or clerk nominated by Saxmundham Parish Council; 

5.27.8 one elected councillor or clerk nominated by Westleton Parish Council; and 

5.27.9 one elected councillor or clerk nominated by Blythburgh Parish Council. 
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5.28 The Northern Transport Forum shall, at the chair’s absolute discretion, invite one elected 
councillor nominated by any other parish council within East Suffolk to join the Northern 
Transport Forum upon receiving a written request to do the same. 

5.29 The Northern Transport Forum shall invite representatives from the Highways Authority 
and any other statutory authorities to attend meetings of the Northern Transport Forum. 

5.30 The Northern Transport Forum shall: 

5.30.1 be chaired by relevant representatives of the Project Team to be nominated by 
SZC Co;  

5.30.2 meet quarterly either virtually or in a convenient location in East Suffolk or 
Ipswich to be identified by SZC Co from time to time; and 

5.30.3 meet no later than three months after the Commencement Date. 

5.31 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Northern Transport Forum. 

5.32 Meetings of the SZC Forum shall be held in public with members of the public permitted to 
attend as observers but with members of the public having no right to speak at such 
meetings. 

5.33 The Northern Transport Forum may make such further administrative arrangements and 
terms of reference as it considers appropriate for the proper and efficient functioning of the 
Northern Transport Forum from time to time, with such further arrangements and terms of 
reference to be approved by the Northern Transport Forum. 

5.34 The purpose of the Northern Transport Forum shall be to provide a forum during the 
Construction Period for discussions between SZC Co and representatives from 
communities located in the immediately vicinity of the Northern Park and Ride Site, Yoxford 
roundabout and other highway improvement works Sites, and Sizewell Link Road Site (the 
"Northern Transport Forum Sites") and other third parties (as appropriate) to provide 
project information in relation to relevant construction issues and progress, to enable local 
elected representatives and other relevant third parties (as appropriate) to ask questions 
and raise issues of concern relating to road and rail transport specific to SZC Co’s 
construction, and help inform SZC Co on key issues affecting the local community in the 
immediate vicinity of the Northern Transport Forum Sites and to find ways to minimise the 
impacts and maximise the benefits of the Project to those living and working nearby.  

5.35 Southern Transport Forum 

5.36 On or before Commencement, SZC Co shall establish the Southern Transport Forum 
which shall exist until the first anniversary of the end of the Construction Period. 

5.37 The Southern Transport Forum shall comprise: 

5.37.1 one representative to be nominated by East Suffolk Council;  

5.37.2 one representative to be nominated by Suffolk County Council; and  

5.37.3 relevant representatives of the Project Team to be nominated by SZC Co,  

or such alternates as may be nominated by those representatives from time to time. 

5.38 The Southern Transport Forum shall not later than one month after its establishment invite 
one representative from each of the following parishes to join the Southern Transport 
Forum: 

5.38.1 one elected councillor or clerk nominated by Hacheston Parish Council;  

5.38.2 one elected councillor or clerk nominated by Wickham Market Parish Council; 

5.38.3 one elected councillor or clerk nominated by Levington Parish Council; 

5.38.4 one elected councillor or clerk nominated by Farnham Parish Council; 

5.38.5 one elected councillor or clerk nominated by Stratford St Andrew Parish Council; 
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5.38.6 one elected councillor or clerk nominated by Nacton Parish Council; 

5.38.7 one elected councillor or clerk nominated by Campsea Ashe Parish Council; 

5.38.8 one elected councillor or clerk nominated by Marlesford Parish Council;  

5.38.9 one elected councillor or clerk nominated by Little Glemham Parish Council;  

5.38.10 one elected councillor or clerk nominated by Woodbridge Parish Council; 

5.38.11 one elected councillor or clerk nominated by Martlesham Parish Council;  

5.38.12 one elected councillor or clerk nominated by Melton Parish Council; and 

5.38.13 one elected councillor or clerk nominated by Saxmundham Parish Council. 

5.39 The Southern Transport Forum shall, at the chair’s absolute discretion, invite one elected 
councillor nominated by any other parish council within East Suffolk to join the Southern 
Transport Forum upon receiving a written request to do the same. 

5.40 The Southern Transport Forum shall invite representatives from the Highways Authority 
and any other statutory authorities to attend meetings of the Southern Transport Forum. 

5.41 The Southern Transport Forum shall: 

5.41.1 be chaired by an independent chair recruited and appointed by SZC Co;  

5.41.2 meet quarterly either virtually or in a convenient location in East Suffolk or 
Ipswich to be identified by SZC Co from time to time; and 

5.41.3 meet no later than three months after the Commencement Date. 

5.42 SZC Co shall be responsible for the administration of convening and holding meetings of 
the Southern Transport Forum. 

5.43 Meetings of the SZC Forum shall be held in public with members of the public permitted to 
attend as observers but with members of the public having no right to speak at such 
meetings. 

5.44 The Southern Transport Forum may make such further administrative arrangements and 
terms of reference as it considers appropriate for the proper and efficient functioning of the 
Southern Transport Forum from time to time, with such further arrangements and terms of 
reference to be approved by the Southern Transport Forum. 

5.45 The purpose of the Southern Transport Forum shall be to provide a forum during the 
Construction Period for discussions between SZC Co and representatives from 
communities located in the immediately vicinity of the Southern Park and Ride Site, Freight 
Management Facility Site and the Two Village Bypass Site (the "Southern Transport 
Forum Sites") and other third parties (as appropriate) to provide project information in 
respect of relevant construction issues and progress, to enable local elected 
representatives and other relevant third parties (as appropriate) to ask questions and raise 
issues of concern relating to road and rail transport specific to SZC Co’s construction, and 
help inform SZC Co on key issues affecting the local community in the immediate vicinity of 
the Southern Transport Forum Sites and to find ways to minimise the impacts and 
maximise the benefits of the Project to those living and working nearby.  

6. REVIEW GROUPS 

6.1 Planning Group 

6.1.1 On or before Commencement, SZC Co shall establish the Planning Group which 
shall exist until three years after the end of the Construction Period. 

6.1.2 The Planning Group shall comprise: 

(A) one representative to be nominated by East Suffolk Council;  

(B) one representative to be nominated by Suffolk County Council; and  

(C) up to two representatives to be nominated by SZC Co,  
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  or such alternates as may be nominated by those representatives from time to 
time. 

6.1.3 SZC Co and the Councils agree that meetings of the Planning Group shall: 

(A) take place monthly either virtually or in a convenient location in East 
Suffolk or Ipswich to be identified by SZC Co from time to time; 

(B) be chaired by SZC Co; and 

(C) be quorate if at least three members (at least one of which is a member 
representing East Suffolk Council, one of which is a member representing 
Suffolk County Council and one of which is a member representing SZC 
Co) are present. 

6.1.4 The Planning Group shall meet no later than three months after the 
Commencement Date. 

6.1.5 SZC Co shall be responsible for the administration of convening and holding 
meetings of the Planning Group. 

6.1.6 The Planning Group shall:  

(A) report and make recommendations to the Delivery Steering Group, other 
Review Groups and the Working Groups; and 

(B) refer strategic matters considered by the Planning Group to the Delivery 
Steering Group, particularly where there are interface issues across 
topics that require a more strategic approach or direction or where the 
Planning Group fails to reach a unanimous decision. 

6.1.7 In the event that the Planning Group cannot agree on any matters or 
recommendations, any member can refer those matters to the Delivery Steering 
Group for guidance. 

6.1.8 In the event that any of the Quorate Members of one of the Working Groups 
refers a matter to the Planning Group for urgent resolution, the Planning Group 
shall: 

(A) meet as soon as reasonably practicable after the members of the 
Planning Group are notified and in any event within 10 Working Days for 
the sole purpose of resolving the relevant matter (with such urgent 
meeting not counting as a meeting of the Planning Group required to be 
held pursuant to paragraph 6.1.3); and 

(B) be entitled to vary any of the requirements of this paragraph 6.1 by 
agreement of the members of the Planning Group to facilitate such 
meeting occurring as soon as reasonably practicable and the early 
resolution of the relevant matter.  

6.1.9 In the event that any of the Quorate Members of the Planning Group consider 
that a matter needs to be referred to the Delivery Steering Group for urgent 
resolution it shall notify the members of the Delivery Steering Group accordingly 
to invoke the urgency process in paragraph 3.8 above.  

6.1.10 The Planning Group: 

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Planning Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for the proper and efficient 
functioning of the Planning Group from time to time,  

with such arrangements and terms of reference to be approved by the 
Delivery Steering Group. 

6.2 Social Review Group 
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6.2.1 On or before Commencement, SZC Co shall establish the Social Review Group 
which shall exist until the end of the Construction Period. 

6.2.2 The Social Review Group shall comprise: 

(A) one representative to be nominated by East Suffolk Council; 

(B) one representative to be nominated by Suffolk County Council; and 

(C) up to two representatives to be nominated by SZC Co,  

or such alternates as may be nominated by those representatives from time to 
time. 

6.2.3 SZC Co and the Councils agree that meetings of the Social Review Group shall:  

(A) take place every six months during the Construction Period (or more 
frequently where agreed by the Social Review Group) either virtually or at 
a convenient location in East Suffolk to be notified by SZC Co to the 
members of the Social Review Group from time to time; 

(B) be quorate if at least three members (at least one of which is a member 
representing East Suffolk Council, one of which is a member representing 
Suffolk County Council and one of which is a member representing SZC 
Co) are present;  

(C) chaired alternately by Suffolk County Council and East Suffolk Council 
with the first meeting to be chaired by Suffolk County Council; and 

(D) be attended by members or representatives of the Social Working 
Groups, third parties or other experts from time to time and as agreed by 
the Social Review Group members in order to observe and participate in 
discussions or present information to the Social Review Group. 

6.2.4 The Social Review Group shall meet no later than three months after the 
Commencement Date. 

6.2.5 SZC Co shall be responsible for the administration of convening and holding 
meetings of the Social Review Group and shall ensure that minutes of each 
meeting are taken. 

6.2.6 The Social Review Group shall:  

(A) receive reports from the Social Working Groups; 

(B) consider and decide any matter referred to it from the Social Working 
Groups regarding outstanding disputes within the relevant Social Working 
Group or any matter where the relevant Social Working Group has failed 
to reach a decision;  

(C) consider and provide guidance to SZC Co and the Social Working 
Groups in respect of any matter where the Social Review Group 
considers there are interfaces between the Social Working Groups that 
need a more strategic approach; and 

(D) report to and refer any matter (including any matter considered by the 
Social Review Group pursuant to paragraph 6.2.6(B)) upon which the 
members are unable to agree unanimously to the Delivery Steering 
Group, particularly where there are interface issues across topics that 
require a more strategic approach or direction. 

6.2.7 In the event that any of the Quorate Members of one of the Social Working 
Groups refers a matter to the Social Review Group for urgent resolution, the 
Social Review Group shall: 

(A) meet as soon as reasonably practicable after the members of the Social 
Review Group are notified and in any event within 10 Working Days for 
the sole purpose of resolving the relevant matter (with such urgent 
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meeting not counting as a meeting of the Social Review Group required 
to be held pursuant to paragraph 6.2.3); and 

(B) be entitled to vary any of the requirements of this paragraph 6.2 by 
agreement of the members of the Social Review Group to facilitate such 
meeting occurring as soon as reasonably practicable and the early 
resolution of the relevant matter.  

6.2.8 In the event that any of the Quorate Members of the Social Review Group 
considers that a matter needs to be referred to the Delivery Steering Group for 
urgent resolution it shall notify the members of the Delivery Steering Group 
accordingly to invoke the urgency process in paragraph 3.8 above. 

6.2.9 The Social Review Group: 

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Social Review 
Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for its proper and efficient 
functioning from time to time,  

with such arrangements and terms of reference to be approved by the 
Delivery Steering Group. 

7. WATER 

7.1 Water Management Working Group 

7.1.1 On or before Commencement, SZC Co shall establish the Water Management 
Working Group which shall exist until the end of the Construction Period. 

7.1.2 The Water Management Working Group shall comprise: 

(A) one representative to be nominated by SZC Co;  

(B) one representative to be nominated by Suffolk County Council;  

(C) one representative to be nominated by East Suffolk Council; 

(D) one representative to be nominated by EDF Energy Nuclear Generation 
Limited; 

(E) one representative to be nominated by the Environment Agency;  

(F) one representative to be nominated by Natural England;  

(G) one representative to be nominated by Suffolk Wildlife Trust; and 

(H) one representative to be nominated by the East Suffolk Internal Drainage 
Board, 

or such alternates as may be nominated by those representatives from time to 
time. 

7.1.3 The Water Management Working Group shall: 

(A) be chaired by the representative of East Suffolk Council;  

(B) meet bi-annually either virtually or in a convenient location in East Suffolk 
or Ipswich to be identified by SZC Co from time to time (or at such other 
frequency as may be agreed by the Water Management Working Group 
acting reasonably);  

(C) meet no later than three months after the Commencement Date; and 

(D) refer to the Environment Review Group for its determination any matter 
upon which the members of the Water Management Working Group are 
unable to agree unanimously. 
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7.1.4 The Water Management Working Group shall report to the Environment Review 
Group bi-annually on the following matters: 

(A) the results of monitoring undertaken by SZC Co in accordance with the 
Water Monitoring Plan; and 

(B) any mitigation carried out by SZC Co pursuant to the Water Monitoring 
Plan. 

7.1.5 SZC Co and the Councils agree that meetings of the Water Management 
Working Group shall be quorate if at least two members (at least one of which is 
a member representing SZC Co and one of which is a member representing East 
Suffolk Council) are present.  

7.1.6 SZC Co shall be responsible for the administration of convening and holding 
meetings of the Water Management Working Group. 

7.1.7 The Water Management Working Group may make such further administrative 
arrangements and terms of reference as it considers appropriate for the proper 
and efficient functioning of the Water Management Working Group from time to 
time, with such further arrangements and terms of reference to be approved by 
the Environment Working Group. 

7.1.8 In the event that any of the Quorate Members of the Water Management Working 
Group considers that a matter needs to be referred to the Environment Review 
Group for urgent resolution, it shall notify the members of the Environment 
Review Group accordingly to invoke the urgency process in Schedule 11, 
paragraph 15.7. 

7.1.9 The Water Management Working Group: 

(A) shall make such terms of reference for its governance and administration 
as it considers appropriate at the first meeting of the Water Management 
Working Group; and 

(B) may make such further administrative arrangements and terms of 
reference as it considers appropriate for the proper and efficient 
functioning of the Water Management Working Group from time to time,  

with such arrangements and terms of reference to be approved by the 
Environment Review Group. 

7.2 Water Levels Management Group 

7.2.1 On or before Commencement, SZC Co shall establish a Water Levels 
Management Group which shall exist until the fifth anniversary of the end of the 
Construction Period.  

7.2.2 The Water Levels Management Group shall comprise of the members of the 
Water Management Working Group listed in paragraph 7.1.2 and RSPB.  

7.2.3 The Water Levels Management Group shall make such administrative 
arrangements and terms of reference as its members shall agree are appropriate 
for its proper and efficient functioning from time to time, including: 

(A) SZC Co shall be responsible for the administration of convening and 
holding meetings of the Water Levels Management Group, which shall 
take place bi-annually either virtually or in a convenient location in East 
Suffolk or Ipswich to be identified by SZC Co from time to time; 

(B) meetings shall take place bi-annually; and 

(C) the East Suffolk Internal Drainage Board shall chair any meeting of the 
Water Levels Management Group which it attends.  
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8. DESIGN 

8.1 Prior to the submission of details pursuant to Requirement 12 of the Development Consent 
Order for each Design Element, SZC Co shall pay up to £52,800 to East Suffolk Council for 
onward payment to the Suffolk Design Review Panel to contribute towards the reasonable 
and proper costs of the Suffolk Design Review Panel for: 

8.1.1 its attendance at a site familiarisation visit at the SZC Development Site; and  

8.1.2 reviewing and providing written advice in respect of SZC Co’s proposed design of 
the relevant Design Element (including attendance at a meeting to discuss such 
design),  

to be paid in tranches against the presentation of invoices following such attendance, 
review or advice. 

8.2 Upon submission of details pursuant to Requirement 12 of the Development Consent 
Order for each Design Element, SZC Co shall provide the Councils with a report setting out 
how the submitted details have had regard to the advice of the Suffolk Design Review 
Panel. 

9. FAST-TRACK ESCALATION BY THE COUNCILS 

9.1 Notwithstanding any other provisions in this Deed (including this Schedule) which provide 
for matters on which the Decision-Making Groups disagree to be addressed through 
escalation to Review Groups and then (if necessary) to the Delivery Steering Group and 
ultimately (if necessary) to be settled by dispute resolution under clause 8, paragraph 9.2 
shall apply. 

9.2 In the event that a Relevant Decision is made by a Decision-Making Group which Suffolk 
County Council or East Suffolk Council considers prejudices its ability to mitigate the 
impacts of the Project with respect to any statutory function performed by the respective 
Council the following shall apply: 

9.2.1 Suffolk County Council or East Suffolk Council (as applicable) may within 10 
Working Days escalate the matter directly to the Delivery Steering Group; 

9.2.2 the Delivery Steering group shall seek resolution to the issue pursuant to 
paragraph 3.9 of this Schedule to the satisfaction of all parties; 

9.2.3 if the Delivery Steering Group cannot reach a unanimous decision to resolve the 
Fast-Track Decision Dispute and communicate it to the parties within not more 
than 21 Working Days from the date that the Delivery Steering Group are notified 
of the Fast-Track Decision Dispute Suffolk County Council or East Suffolk Council 
(as applicable) may treat the matter as a Dispute and refer it to dispute resolution 
pursuant to clause 8; and 

9.2.4 the Delivery Steering Group and the dispute resolution process pursuant to 
clause 8 may reverse the Relevant Decision in the event that it is considered that 
the decision prejudices Suffolk County Council's or East Suffolk Council’s ability 
to mitigate the impacts of the Project with respect to the relevant Council’s 
respective statutory function. 

9.3 Notwithstanding any action taken by Suffolk County Council or East Suffolk Council 
pursuant to paragraph 9.2, any decision made pursuant to the provisions in this Deed shall 
stand until such time as it is reversed by the Delivery Steering Group or dispute resolution 
pursuant to clause 8.  

9.4 In the event that any Relevant Decision is reversed by the Delivery Steering Group or 
dispute resolution pursuant to clause 8, SZC Co, East Suffolk Council and Suffolk County 
Council shall act in good faith to take such action as is necessary to implement the 
reversed decision, including repayment of funds distributed in accordance with the original 
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decision, the payment of any funds determined as payable following the reversed decision 
and/or the carrying out of any scheme, measure, programme and/or action. 

9.5 Any decision by the Delivery Steering Group or dispute resolution pursuant to clause 8 
which is taken pursuant to escalation under paragraph 9.2 may only be in respect of the 
relevant Fast-Track Decision Dispute in question and not affect any other Relevant 
Decision that may have already have been reached but which is not the subject to a Fast-
Track Decision Dispute. 
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IN WITNESS WHEREOF THIS DEED HAS BEEN DULY EXECUTED BY THE PARTIES TO THIS 
DEED ON THE DATE WHICH APPEARS AT THE HEAD OF THIS DOCUMENT 

 

The COMMON SEAL of EAST  ) 
SUFFOLK COUNCIL was  ) 
hereunto affixed in the presence of: ) 
 

Authorised signatory 

 

 

 

The COMMON SEAL of   ) 
SUFFOLK COUNTY COUNCIL was ) 
hereunto affixed in the presence of: ) 

 

Authorised signatory 

 

 

 

Executed as a Deed by    ………………………………… 
NNB GENERATION COMPANY 
(SZC) LIMITED acting by   (Signature of director) 
Humphrey Cadoux-Hudson 
in the presence of 
 
………………………………… 
(Name of witness) 
 
………………………………… 
 
………………………………… 
 
………………………………… 
(Address of witness) 
 
………………………………… 

(Signature of witness) 
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LIST OF PLANS AND ANNEXURES 

Plans 

Plan 1A(a)-(b) SZC Development Site Plan 

Plan 1B Accommodation Campus Site Plan 

Plan 1C Leiston Sports Facilities Site Plan 

Plan 1D Rail Development Site Plan 

Plan 1E Freight Management Facility Site Plan 

Plan 1F Northern Park and Ride Site Plan 

Plan 1G(a)-(d) Sizewell Link Road Site Plans 

Plan 1H Southern Park and Ride Site Plan 

Plan 1I(a)-(b) Two Village Bypass Site Plans 

Plan 1J(a)-(d) Yoxford roundabout and other highway improvement works Sites Plans 

Plan 1K Benhall Site Plan 

Plan 1L Halesworth Site Plan 

Plan 1M Pakenham Site Plan 

Plan 1N Marsh Harrier Habitat Improvement Site Plan 

Plan 2 Natural Environment Improvement Area 

Plan 3  Aldhurst Farm Plan  

Plan 4 MMP for Minsmere Area 

Plan 5 MMP for Sandlings (Central) Area 

Annexures 

Annex A Figure 1: Visual representation of Governance structure 

Annex B Draft Deed of Covenant 

Annex C Pre-Commencement Obligations 

Annex D Financial Contributions Table 

Annex E Health and Wellbeing: Key Performance Indicators 

Annex F SZC Supply Chain Work Plan 

Annex G The B1122 Properties 

Annex H Implementation Plan 
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Annex I Marine Technical Forum Terms of Reference 

Annex J Operational Travel Plan Principles 

Annex K Construction Traffic Management Plan 

Annex L Construction Worker Travel Plan 

Annex M Traffic Incident Management Plan 

Annex N B1125 Scheme 

Annex O Contingent Effects  

Annex P B1078 Road Safety Improvements 

Annex Q B1122 Early Years Scheme 

Annex R Leiston Scheme 

Annex S Marlesford and Little Glemham Scheme 

Annex T Wickham Market Scheme 

Annex U MMP for Minsmere – Walberswick and Sandlings (North) 

Annex V MMP for Sandlings (Central) and Alde-Ore Estuary 

Annex W Noise Mitigation Scheme 

Annex X Yoxford Scheme 

Annex Y Leiston Cycling and Walking Improvements 

Annex Z Maintenance Area 

Annex AA Policing KPIs 

Annex AB Informal Recreation and Green Space Proposals 
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	1.1.2 Responses to responses on SZC Co.’s answers to the Examining Authority’s first written questions are contained separately in SZC Co. Comments on Responses to ExQ1 submitted at Deadline 3 (Doc Ref. 9.55) submitted at Deadline 5.

	1.2 Deadline 2 Submissions
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	1.3 Deadline 3 Submissions
	1.3.1 The Applicant has reviewed all submissions to Deadline 3, comprising Deadline 3 submissions from registered Interested Parties and Additional Submissions accepted at the discretion of the Examining Authority at the time of the Deadline 3 submiss...
	1.3.2 A number of responses refer to concerns or matters that have been raised previously through Relevant Representations and responded to through the Relevant Representations Report [REP1-013]. As such, a further response from SZC Co. is not conside...
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	1.4 Deadline 4 Submissions
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	2 responses to comments on draft DCO and deed of obligation
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	2.2 SZC Co.’s Response on the draft DCO
	2.2.1 The draft DCO was discussed at the Issue Specific Hearing 1 held on Tuesday 6 July and specific technical aspects relating to the draft DCO were discussed at Issue Specific Hearings 2 to 7. Where relevant, written summaries from the Issue Specif...
	a) East Suffolk Council [REP3-064]

	2.2.2 SZC Co. Comments on Responses to ExQ1 submitted at Deadline 3 (Doc Ref. 9.55) provides a response to the following matters raised by ESC in its Deadline 3 submission [REP3-064]:
	2.2.3 The Written Summaries of Oral Submissions made at ISH1 (Doc Ref 9.41) and the Written Submissions responding to actions arising from ISH1 (Doc Ref. 9.48) provide SZC Co.’s responses to the following matters raised in ESC’s Deadline 3 submissions...
	2.2.4 The Written Summaries of Oral Submissions at ISH6 (Doc Ref. 9.46) and Written Submissions responding to actions arising from ISH6 (Doc Ref. 9.53) provide SZC Co.’s responses to the following matters raised in ESC’s Deadline 3 submissions on the ...
	2.2.5 The draft DCO (Doc Ref. 3.1(D)) identifies the harbour limits in article 51(1) by reference to Schedule 19 and a green broken line on the Works Plans.
	b) Suffolk County Council [REP3-082]

	2.2.6 SZC Co. is continuing to engage closely with SCC on the approach to securing the highway works under the DCO.  As part of these ongoing discussions, SZC Co. has produced a note entitled Summary of the Control and Approval of Highway Matters in t...
	c) Environment Agency [REP3-067]

	2.2.7 SZC Co.'s comments on the Environment Agency's comments on the DCO at Deadline 3 are as follows:
	d) East Anglia One North Ltd [REP3-058] and East Anglia Two North Ltd [REP3-059]

	2.2.8 SZC Co. Comments on Responses to ExQ1 submitted at Deadline 5 (Doc Ref. 9.55) provide responses to the matters raised by East Anglia One North and East Anglia Two North in their Deadline 3 comments on the Examining Authority's first written ques...
	e) National Trust [REP3-070]

	2.2.9 The Written Submissions responding to actions arising from ISH1 (Doc Ref. 9.48) states that SZC Co. will provide a response at Deadline 6 to the National Trust’s request that the Coastal Processes Monitoring and Mitigation Plan be determined thr...
	f) Highways England [REP3-071]

	2.2.10 We note that Highways England has stated it is reviewing the need to put forward protective provisions concerning the Strategic Road Network. We await Highways England further update and will provide an update through the updated SoCG between t...
	g) Marine Management Organisation [REP3-070]

	2.2.11 The Written Summaries of Oral Submissions made at ISH1 (Doc Ref 9.41) and the Written Submissions responding to actions arising from ISH1 (Doc Ref. 9.48) provide SZC Co. responses to the following matters raised in the MMO’s Deadline 3 submissi...
	2.2.12 The Written Summaries of Oral Submissions at ISH6 (Doc Ref. 9.46) and Written Submissions responding to actions arising from ISH6 (Doc Ref. 9.53) provide SZC Co.’s responses to the following matters raised in ESC’s Deadline 3 submissions on the...
	2.2.13 SZC Co. commits to reviewing the MMO's other specific comments on the drafting of the Deemed Marine Licence and will provide updates in response to these points within the revised draft DCO submitted at Deadline 6.
	h) RSPB and SWT [REP3-074]

	2.2.14 RSPB and SWT requested further illustrative plans of the SSSI Crossing. Updated SSSI Crossings Plans (Doc Ref. 2.5(A)) are submitted at Deadline 5, together with further details on the SSSI Crossing.
	2.2.15 RSPB and SWT’s responses to the ExQ1 responses are contained in SZC Co.’s Comments on Responses to ExQ1 submitted at Deadline 5 (Doc Ref. 9.55).

	2.3 Comments on the draft Deed of Obligation
	2.3.1 The following parties provided comments on the draft Deed of Obligation (DoO) at Deadline 3:

	2.4 SZC Co.’s Response on the draft DoO
	2.4.1 The dDoO was discussed at the Issue Specific Hearing 1 held on Tuesday 6 July. Where relevant, written summaries from ISH1 responding to matters raised in the Deadline 3 submissions are referred to below.
	2.4.2 It is noted that the comments provided by East Suffolk Council, Suffolk County Council, National Trust, Highways England and RSPB and SWT were made in respect of a version of the draft Deed of Obligation which has been superseded. Where a commen...
	2.4.3 Where a comment has been raised on specific drafting which has been accepted, this is reflected in the draft Deed of Obligation (Doc. Ref. 8.17(E)) submitted at Deadline 5 and no further commentary is provided in section 2.4.
	2.4.4 SZC Co. intends to remain in discussions with the relevant parties in respect of the draft Deed of Obligation and to continue to progress this document collaboratively to enable all parties to be confident that appropriate obligations and govern...
	a) East Suffolk Council [REP3-062]

	2.4.5 As ESC noted in its response, discussions on the dDoO are ongoing and a meeting is scheduled with the aim of providing a further update to the ExA at Deadline 6. SZC Co.’s Comments on Responses to ExQ1 submitted at Deadline 5 (Doc. Ref. 9.55) re...
	b) Suffolk County Council [REP3-084]

	2.4.6 Discussions on the dDoO are ongoing between the two parties and a meeting is scheduled with the aim of providing a further update to the ExA at Deadline 6.  SZC Co.’s Comments on Responses to ExQ1 submitted at Deadline 5 (Doc Ref. 9.55) responds...
	2.4.7 Table 2.1 provides SZC Co.'s responses to the issues raised within Suffolk County Council's comments on the draft Deed of Obligation (Doc. Ref. 8.17(E)).
	c) National Trust [REP3-070]

	2.4.8 Table 2.2 provides SZC Co.'s responses to the issues raised within National Trust's comments on the draft Deed of Obligation.
	d) Highways England [REP3-071]

	2.4.9 Table 2.3 provides SZC Co.'s responses to the issues raised within Highway England's comments on the draft Deed of Obligation.
	e) RSPB and SWT [REP3-073]

	2.4.10 Table 2.4 provides SZC Co.'s responses to the issues raised within RSPB and SWT's comments on the draft Deed of Obligation.


	SZC Co. response
	Written Representation Comment
	3 Responses to Submissions by East Suffolk Council
	3.1 Summary of Submissions
	3.1.1 This section provides a response to submissions from East Suffolk Council (ESC) at Deadline 3 [REP3-060 to REP3-064], namely ESC provided comments on the following:

	3.2 SZC Co.’s Response
	a) Responses to Comments on ExQ1 Responses
	3.2.1 Responses to ESC’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.55).
	b) Responses to Comments on Written Representations Reports submitted by SZC Co.

	3.2.2 SZC Co. will provide a response at Deadline 6 on ESC’s comments on Written Representations and Deadline 2 reports, where appropriate, and also seek to address matters through the next iteration of the Statement of Common Ground between the parti...
	i. Second Notification of Proposed Project Changes

	3.2.3 ESC provided comments on the Second Notification of Proposed Project Changes [REP2-131] in their ‘Deadline 3 Submission – Comment on any additional information/submissions received by D2’ [REP3-062].
	3.2.4 SZC Co. welcomes ESC’s view that the proposed changes are not material.
	3.2.5 SZC Co. welcomes ESC’s in principle support for the proposed change relating to Pretty Road bridge and their view that this will improve connectivity (Proposed Change 18i).
	3.2.6 Regarding the proposed removal of trees from the tree belt adjacent to Bridleway 19 (Proposed Change 16ii), SZC Co. notes ESC’s view that removal of trees is only acceptable where essential and their preference would be retention where possible....
	3.2.7 SZC Co. note that ESC will rely on SCC for detailed comments on highway design, public rights of way and drainage design and that they will rely on the Environment Agency for comments on flood risk.
	ii. Outline Drainage Strategy [REP2-033]

	3.2.8 An updated version of the Outline Drainage Strategy is to be submitted at Deadline 6, taking account of comments from ESC.
	c) Responses to Comments on draft DCO and draft DoO

	3.2.9 Responses to ESC comments on the draft DCO and draft DoO are set out in Section 2.


	4 Responses to submissions by Suffolk county council
	4.1 Summary of Submissions
	4.1.1 This section provides a response to submissions from Suffolk County Council (SCC) at Deadline 3 [REP3-078 to REP3-084], namely SCC provided comments on the following:

	4.2 SZC Co.’s Response
	a) Responses to Comments on the draft DCO and draft DoO
	4.2.1 Responses to SCC comments on the draft DCO and draft DoO are set out in Section 2.
	b) Responses to Comments on Reports submitted by SZC Co.

	4.2.2 SZC Co. will provide a response at Deadline 6 on SCC’s comments on Written Representations and Deadline 2 reports, where appropriate, and also seek to address matters through the next iteration of the Statement of Common Ground between the parti...
	i. Implementation Plan [REP2-044]

	4.2.3 SZC Co.’s response to matters raised on the Implementation Plan [REP2-044] is set out in Written Summaries of Oral Submissions made at ISH1 (Doc Ref 9.41) and the Written Submissions responding to actions arising from ISH1 (Doc Ref. 9.48).
	ii. Transport Management Plans

	4.2.4 SZC Co. continues to liaise with SCC with regards to the CTMP [REP2-054], CWTP [REP2-055] and TIMP [REP2-053]. Key points raised by SCC as part of the Deadline 3 submission were:
	4.2.5 Many of the above points were discussed at ISH1, ISH2 and ISH3 and SZC Co.’s response to matters raised with regards to the CTMP [REP2-054], CWTP [REP2-055] and TIMP [REP2-053] is set out in Written Summaries of Oral Submissions made at ISH1 (Do...
	4.2.6 In addition, a response to actions arising from ISH1-3 is provided in the Written Submissions responding to actions arising from ISH1 (Doc Ref. 9.48), ISH2 (Doc Ref 9.49) and ISH3 (Doc Ref 9.50).
	4.2.7 SZC Co. will continue to liaise with SCC and other stakeholders on the CTMP [REP2-054], CWTP [REP2-055] and TIMP [REP2-053] with the aim of reaching agreement.
	iii. Rights of Way and Access Strategy [REP2-035]

	4.2.8 An updated version of the Rights of Way and Access Strategy is to be submitted at Deadline 6, taking account of comments from SCC.
	iv. Second Notification of Proposed Project Changes

	4.2.9 SCC provided brief comments on the Second Notification of Proposed Project Changes [REP2-131] in their ‘Deadline 3 Submission – Comment on any additional information/submissions received by D2’ [REP3-079].
	4.2.10 SZC Co. welcomes SCC’s initial view that they have “no major concerns about the proposed changes” (paragraph 53, REP3-079). SZC Co. welcomes SCC’s in principle support for the proposed change at Pretty Road bridge (Proposed Change 18i) and the ...
	c) Responses to Comments on the draft SOCG

	4.2.11 As stated by SCC at Deadline 3, the Statement of Common Ground between the Applicant, SCC and ESC is subject to ongoing discussions by the parties. An updated Statement of Common Ground is submitted to Deadline 6 to show progression of matters ...
	d) Responses to Comments on ExQ1 Responses

	4.2.12 Responses to SCC’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.55).


	5 Responses to submissions by internal drainage board
	5.1 Summary of Submissions
	5.1.1 This section provides a response to submissions from East Suffolk Internal Drainage Board (ESIDB) at Deadline 3 [REP3-065 and REP3-066], namely ESIDB provided comments on the following:

	5.2 SZC Co.’s Response
	a) Responses to Comments on Reports submitted by SZC Co.
	i. Sizewell Link Road Flood Risk Assessment Addendum

	5.2.1 SZC Co. notes that ESIDB will defer to the Lead Local Flood Authority (LLFA) and the Environment Agency on the acceptability of the Flood Risk Addendum ‘if the assumptions made in the drainage strategy are eventually supported’ [REP3-065].In acc...
	5.2.2 The approach in the Outline Drainage Strategy [REP2-033] is validated by the completed preliminary design, which has demonstrated that infiltration is not applicable and proposes the attenuated discharge of water to watercourses. A technical not...
	5.2.3 An updated revision of the Sizewell Link Road Flood Risk Addendum (Doc Ref. 5.6Ad(A)) is submitted at Deadline 5, clarifying points raised by the Environment Agency.
	ii. Associated Development Design Principles [REP2-041]

	5.2.4 SZC Co. has informally provided ESIDB with technical notes on the basic drainage design for the MDS Water Management Zones (WMZ), including the LEEIE site, and a technical note on the proposed operation of the temporary marine outfall. A further...
	5.2.5 SZC Co. has also prepared preliminary drainage design notes for Sizewell link road, two village bypass and Yoxford roundabout. These AD Drainage Technical Notes are submitted in Appendices F to H of this report as follows:
	iii. Code of Construction Practice [REP2-056]

	5.2.6 SZC Co. notes that the IDB has no comments on the Code of Construction Practice [REP2-056].
	iv. Outline Drainage Strategy [REP2-033]

	5.2.7 An updated version of the Outline Drainage Strategy is to be submitted at Deadline 6, comprising both a tracked changes version and a clean version. In response to ESIDB response, the tracked changes version will show changes made to the Outline...
	b) Responses to Comments on ExQ1 Responses

	5.2.8 Responses to East Suffolk IDB’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.46).


	6 Responses to submissions by environment agency
	6.1 Summary of Submissions
	6.1.1 This section provides a response to submissions from the Environment Agency (EA) at Deadline 3 [REP3-067, REP3-068 and REP-069], namely the EA provided comments on the following:

	6.2 SZC Co.’s Response
	a) Responses to Comments on the draft DCO
	6.2.1 Responses to the EA’s comments on the draft DCO are set out in Section 2 of this report.
	b) Responses to Comments on Reports submitted by SZC Co.
	i. Storm Response Modelling – Preliminary Evidence towards setting Volumetric Thresholds for SCDF Recharge


	6.2.2 The Environment Agency’s comments are in relation to a preliminary 1-d modelling report (TR531) that was a precursor to REP2-115.  This preliminary modelling report was shared with the Environment Agency and other stakeholders for information un...
	ii. Modelling of the Temporary and Permanent Beach Landing Facilities at Sizewell C

	6.2.3 SZC Co. will respond to the Environment Agency’s comments at Deadline 6.  We note that these comments are few in number and are not substantive.
	iii. Preliminary Design and Maintenance Requirements for the Sizewell C Coastal Defence Feature

	6.2.4 SZC Co. notes the Environment Agency’s comments in relation to REP2-115. This report has been superseded by REP3-032 taking into account the results of the detailed 2-d modelling referred to above. SZC Co. will respond to any comments made in re...
	c) Responses to Comments on ExQ1 Responses

	6.2.5 Responses to the EA’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.55).

	6.3 Additional Responses to the EA’s Written Representations
	6.3.1 The Applicant provided a response to the EA’s written representation at Deadline 3 in REP3-042, together with responses to written representations from other parties. In the report, SZC Co. provided an update on ongoing work and advised on furth...
	6.3.2 Paragraph 6.2.2 of SZC Co. Comments on Written Representations [REP3-042] explains that it is SZC Co.’s intention to submit a report at Deadline 5 on the additional hydrological assessment on the Main Development Site Flood Risk Assessment. Appe...
	6.3.3 Paragraph 6.2.8 of SZC Co. Comments on Written Representations [REP3-042] confirms SZC Co.’s intention to submit a revised version of the Sizewell Link Road Flood Risk Assessment Addendum [REP2-026] submitted at Deadline 2. The revised Sizewell ...
	6.3.4 Paragraph 6.3.1 of SZC Co. Comments on Written Representations [REP3-042] stated SZC Co.’s intention, at that time, to submit an updated version of the Water Supply Strategy at Deadline 5, taking account of technical studies carried out by SZC C...
	6.3.5 Paragraph 6.5.1 of SZC Co. Comments on Written Representations [REP3-042] advises that SZC Co. intends to submit additional information in respect of the Conventional Waste Management Strategy. Instead, the Annex is to be submitted at Deadline 7...
	6.3.6 Paragraph 6.7.5 of SZC Co. Comments on Written Representations [REP3-042] advises that updated indicative plans and further details of the SSSI crossing will be provided at Deadline 5, including taking account of feedback from the EA and other s...
	6.3.7 Paragraph 6.8.3 of SZC Co. Comments on Written Representations [REP3-042] advises that a document is to be submitted to Deadline 5 outlining why a safe installation and operation of an Acoustic Fish Deterrent (AFD) system at Sizewell C is not fe...


	7 RESPONSES TO NATURAL ENGLAND
	7.1 Summary of Submission
	7.1.1 This section provides a response to submissions from Natural England (NE) at Deadline 3 [REP3-071].

	7.2 SZC Co.’s Response
	7.2.1 SZC Co. notes that NE is satisfied with the assessments provided in report TR543 Modelling of the Temporary and Permanent Beach Landing Facility (BLF) at SZC and that consequently Natural England is satisfied that the presence of the BLFs will n...
	7.2.2 SZC Co. also acknowledges that NE has advised that it has not yet reviewed the reports relating to the Coastal Defence Features (TR531, TR544, TR545) and will advise on adverse effects to designated sites, both in isolation, and potentially in c...
	7.2.3 SZC Co. is continuing to engage with NE on various matters raised in its written representation, some of which were discussed at ISH7, and will submit further submissions to the Examination at Deadline 6 as appropriate.

	7.3 Additional Responses to NE’s Written Representations
	7.3.1 The Applicant provided a response to NE’s written representation at Deadline 3 in REP3-042, together with responses to written representations from other parties. In the report, SZC Co. provided an update on ongoing work and advised on further r...
	7.3.2 Appendix K to this report provides a follow up response to Natural England’s Written Representations which were not addressed at Deadline 3, which should be read together with further updates below.
	7.3.3 Paragraph 11.2.10 of SZC Co. Comments on Written Representations [REP3-042] stated SZC Co.’s intention, at that time, to submit an updated version of the Water Supply Strategy at Deadline 5, taking account of technical studies carried out by SZC...
	7.3.4 Paragraph 11.5.3 of SZC Co. Comments on Written Representations [REP3-042] confirms that further detail is to be submitted to the Examination on maintenance access for the RSPB to the southern side of the Minsmere reserve and retained areas of S...
	7.3.5 Section 11.8 of SZC Co. Comments on Written Representations [REP3-042] responds to Natural England’s comments on project-wide groundwater and surface water effects on Nationally designated site and their notified features. Paragraph 11.8.8 of th...
	7.3.6 In line with paragraph 11.23.13 of SZC Co. Comments on Written Representations [REP3-042], a Monitoring and Mitigation Plan for Sandlings (Central) and Alde-Ore  Estuary European Sites (Doc Ref. 9.56) is submitted at Deadline 5.
	7.3.7 Paragraph 11.24.2 of SZC Co. Comments on Written Representations [REP3-042] advises that a fuller response to Natural England on twaite shad will be provided at Deadline 5. This is provided in Appendix K of this report.
	7.3.8 Paragraph 11.24.15 of SZC Co. Comments on Written Representations [REP3-042] advises that a full response regarding the scale of assessment at Deadline 5. This is responded to in Appendix K of this report.
	7.3.9 Paragraph 11.33.7 of SZC Co. Comments on Written Representations [REP3-042] advises that further details will be provided at Deadline 5 on impacts from intakes and outfalls and subsequent ecological effects on nationally designated sites and the...
	7.3.10 Paragraph 11.38.16 of SZC Co. Comments on Written Representations [REP3-042] advises that updated indicative plans and further details of the SSSI crossing will be provided at Deadline 5. The updated SSSI Crossing Plans (Doc Ref. 2.5(A)) have b...
	7.3.11 Paragraph 11.39.14 of SZC Co. Comments on Written Representations [REP3-042] advises that a note on potential impacts to the Snape Wetland RSPB reserve will be submitted at Deadline 5. Appendix L of this report provides this response.
	7.3.12 Paragraph 11.43.2 of SZC Co. Comments on Written Representations [REP3-042] advises that updated tables will be provided at Deadline 5 showing the split across grades of agricultural land required permanently and temporarily as a result of the ...


	8 Responses to marine management organisation
	8.1 Summary of Submissions
	8.1.1 This section provides a response to submissions from the Marine Management Organisation (MMO) at Deadline 3 [REP3-070], namely the MMO provided comments on the following:

	8.2 SZC Co.’s Response
	a) Responses to Comments on Written Representations
	8.2.1 It is noted that in commenting on Natural England’s Written Representation, the MMO refers to disturbance and displacement of red-throated divers due to vessel traffic “not been properly assessed” and that mitigation to reduce this impact may be...
	8.2.2 The MMO also notes that a Southern North Sea SAC Site Integrity Plan (SIP) should be provided (i.e. deferring to Natural England’s position).  Natural England had been unable to locate the SIP; SZC Co. confirmed that the SIP is included within [...
	8.2.3 It is also noted that commenting on Natural England’s Written Representation, that an update to Chapter 23 of the ES is required to include assessments of the design change. SZC Co notes that changes to the permanent BLF and introduction of a ne...
	8.2.4 It is also noted that commenting on Natural England’s Written Representation, that an update to Appendix 23A of Volume 2 Chapter 23 of the ES [APP-335] is requested. The desk-based assessment is a point in time document comprising the first part...
	8.2.5 In commenting on the Environment Agency’s Written Representation. The MMO agree that an assessment of fish impingement should be made without any assumed benefit from the LVSE intake head. SZC Co is preparing a ‘sensitivity analysis’ of the fish...
	8.2.6 In relation to the ESC Written Representation, MMO has requested a standalone document demonstrating that the Sizewell C project accords with the East Marine Plan. A Marine Plan Compliance Report will be provided at Deadline 7.
	b) Responses to Comments on draft Statements of Common Ground

	8.2.7 In commenting on the Statement of Common Ground (SoCG) with Natural England, MMO supports the NE position in relation to further information on collision risk of SPA birds with construction activities, including vessel, movements. SZC Co continu...
	8.2.8 In commenting on the Statement of Common Ground (SoCG) with Natural England, MMO supports the NE position regarding disturbance to red-throated diver, and other birds, by vessels. SZC Co will submit a draft Vessel Management Plan at Deadline 6.
	8.2.9 Furthermore, in relation to the MMO’s note of the Natural England SoCG, the underwater noise modelling report that underpinned the ES Addendum marine ecology assessment will be provided at Deadline 5.
	8.2.10 In relation to the SoCG between SZC Co. and the Environment Agency, we not that the MMO wish to be kept informed on discussions with the Environment Agency on the wording of securing mechanism to control impacts on groundwater and surface water...
	8.2.11 Furthermore, in relation to the statement above, SZC Co. will provide draft monitoring plans at Deadlines 6 and Deadlines 7 to demonstrate sufficient scope to the MMO to provide the protection required by the relevant condition.
	8.2.12 In commenting on the SoCG between SZC Co.. and the Environment Agency, MMO draws attention to the Environment Agency reserving comment on impacts on coastal processes until forthcoming reports were reviewed. A modelling report detailing assessm...
	c) Responses to Comments on ExQ1 Responses

	8.2.13 Responses to the MMO’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.55).
	d) Responses to Comments on the draft DCO [REP2-015]

	8.2.14 Responses to the MMO’s comments on the draft DCO are set out in Section 2 of this report.


	9 Responses to highways England
	9.1 Summary of Submissions
	9.1.1 This section provides a response to Highways England submission at Deadline 3 [REP3-071], namely:

	9.2 SZC Co.’s Response
	a) Comments on Reports submitted by SZC Co. at Deadline 2
	9.2.1 SZC Co. has engaged with Highways England with regards to the development of the Construction Traffic Management Plan (CTMP) [REP2-054], Construction Worker Travel Plan (CWTP) [REP2-055] and Traffic Incident Management Plan (TIMP) [REP2-053] and...
	i. Construction Traffic Management Plan

	9.2.2 SZC Co. welcomes Highways England’s comments on the CTMP [REP2-054] at Deadline 3. Key comments and SZC Co’s responses are:
	 Demonstration of the deliverability of rail to provide confidence in the proposed daily HGV limits in the CTMP [REP2-054] – the deliverability of rail was discussed at ISH2 and a summary is provided in Written Summaries of Oral Submissions made at I...
	 Further detail on the proposed GPS tracking of HGVs, including defining the geofence – SZC Co. will continue to engage with Highways England to provide further information on GPS and agree the extent of the GPS geofence on the Strategic Road Network...
	 Use of laybys on the SRN – the freight management facility will provide welfare facilities and HGVs will be directed to use the facilities at the freight management facility (and will be able to arrive early to do so) rather than laybys on the SRN o...
	 Management of LGVs – Highways England accept that LGVs will be more difficult to control and the volume compared to other modes is not significant. SZC Co. welcomes the suggestion from Highways England to provide online induction for LGVs and route ...
	 Frequency of TRG monitoring reports and meetings – Highways England’s suggestion that the frequency of monitoring reports and TRG meetings is increased where activity for the Project is expected to intensify. SZC Co. will liaise with Highways Englan...
	ii. Traffic Incident Management Plan [REP2-053]

	9.2.3 SZC Co. welcomes Highways England’s comments on the TIMP [REP2-053] at Deadline 3. Key comments and SZC Co’s responses are:
	 Extent of Incident Management Area (IMA) and HGV routing on the SRN – SZC Co. will continue to liaise with Highways England and other relevant authorities to agree the extent of the IMA and HGV routing on the SRN.
	 Scenario planning of incidents – this was discussed at ISH3 and is summarised in the Written Summaries of Oral Submissions made at ISH3 (Doc Ref 9.43). SZC Co. has committed to work with the highway authorities and Suffolk Constabulary to provide fl...
	 Holding locations on the SRN in the event of an incident en-route to the freight management facility - SZC Co. is currently agreeing locations of holding locations on the SRN west of the Orwell bridge that SZC HGVs will be directed to as part of the...
	iii. Construction Worker Travel Plan

	9.2.4 SZC Co. welcomes Highways England’s comments on the CWTP [REP2-055] at Deadline 3. Key comments and SZC Co’s responses are:
	 Promotion of rail – Highways England accepts that the use of rail by workers is likely to be very small but considers that the CWTP [REP2-055]  should monitor the use of and promote rail. SZC Co. is committed to promoting sustainable travel and will...
	 Car share mode share target – Highways England considers that SZC Co. should aim to promote more car sharing that currently proposed in the mode share aim targets in Table 3.2 of the CWTP [REP2-055]. SZC Co. will consider this as part of the next ve...
	 Contingency fund – Highways England is seeking further information on the proposed transport contingency fund. SZC Co. will continue to engage with Highways England, SCC and ESC to agree the scope of this fund.
	b) Responses to Comments on the draft DCO [REP2-015]

	9.2.5 Responses to the MMO’s comments on the draft DCO are set out in Section 2 of this report.
	c) Responses to Comments on the draft Statement of Common Ground

	9.2.6 An updated version of the Statement of Common Ground between SZC Co. and Highways England will be submitted at Deadline 6.


	10 Responses to national trust
	10.1 Summary of Submissions
	10.1.1 This section provides a response to National Trust’s submission at Deadline 3 [REP3-070], namely the National Trust has provided comments on the following:

	10.2 SZC Co.’s Response
	a) Monitoring and Mitigation Plan for Minsmere-Walberswick and Sandlings (North)
	10.2.2 An updated plan (Doc Ref. 9.15(A)) is submitted to Deadline 5 having taken account of comments from National Trust, as well as comments from RSPB and SWT. Notably, the following amendments have been made to the plan (paragraph numbers refer to ...
	10.2.3 The National Trust describes the proposed provision of additional wardens as ‘pitifully small’.  SZC Co respectfully disagrees given that two full time wardens are proposed under the plan as part of the initial mitigation measures and additiona...
	b) Shadow HRA Second Addendum

	10.2.4 SZC Co. will provide a response at Deadline 6.
	c) Sizewell C Coastal Defences Design Report

	10.2.5 SZC co. notes the Trust’s comment that it ‘does not feel any of the work contained in the recently submitted documents answer or mitigate any of the concerns we set out previously in our Written Representation’, which is disappointing.
	10.2.6 The Trust’s principal concern appears to be the seaward extent of the Hard Coastal Defence Feature (HCDF) as proposed in the accepted change and detailed in [REP2-116].   In response to stakeholder concerns in this regard SZC Co. commissioned a...
	d) One dimensional modelling of the Soft Coastal Defence Feature

	10.2.7 SZC Co. notes the Trust’s comments in relation to REP2-115.  This report has been superseded by REP3-032 taking into account the results of the detailed storm erosion modelling submitted in REP3-048. SZC Co. will respond to any comments in rela...
	e) Comments on Written Representations from Suffolk Coast and Heaths AONB Partnership

	10.2.8 SZC Co. note the National Trusts support of the Suffolk Coast and Heaths AONB Partnerships comments in relation to the AONB. SZC Co. have provided a response to the issues raised within the initial Statement of Common Ground between SZC Co. and...
	f) Comments on the draft DCO [REP2-015] and draft Deed of Obligation

	10.2.9 Responses to the National Trust’s comments on the draft DCO and draft Deed of Obligation are set out in Section 2 of this report.
	g) Comments on the draft Statement of Common Ground between the Applicant and National Trust

	10.2.10 An updated Statement of Common Ground between the Applicant and National Trust is due to be submitted at Deadline 6, with discussions ongoing.


	11 Responses to royal society for the protection of birds AND SUFFOLK WILDLIFE TRUST
	11.1 Summary of Submission
	11.1.1 This section provides a response to submissions from the Royal Society for the Protection of Birds (RSPB) and Suffolk Wildlife Trust (SWT) at Deadline 3 [REP3-072 to REP3-075], namely the RSPB and SWT provided comments on the following:

	11.2 SZC Co.’s Response
	a) Responses to Comments on Reports submitted by SZC Co.
	i. Shadow HRA Second Addendum

	11.2.1 Detailed responses to technical queries raised by RSPB/SWT in respect of the Shadow HRA and the Shadow HRA Addendum (in aggregate) are provided in appendices to this report, including the following: marsh harriers and marine birds (primarily re...
	11.2.2 In addition, and directly relevant to the monitoring and mitigation for the potential impacts of recreational displacement, SZC Co. is developing two monitoring and mitigation plans to cover relevant European sites, as follows:
	11.2.3 Specifically in relation to these plans, the RSPB and SWT query why the Alde, Ore and Butley Estuaries SAC and Orfordness – Shingle Street SAC have not been included in this section.
	11.2.4 Disturbance due to increased recreational pressure was not a pathway that was screened into the assessment for the Alde, Ore and Butley Estuaries SAC due to the nature of the qualifying features (estuaries, mudflats and sandflats not covered by...
	11.2.5 With regard to the Orfordness to Shingle Street SAC, the main area where sensitive shingle vegetation is present is along the Orfordness to Shingle Street shingle spit.  The main access point to the shingle spit is by boat from Orford.  Once on...
	11.2.6 As noted above, the updated Monitoring and Mitigation Plan for Minsmere – Walberswick European Sites and Sandlings (North) European Site (Doc Ref. 9.15(A)) is submitted to Deadline 5 having taken account of comments from RSPB and SWT, as well a...
	ii. Outline Drainage Strategy [REP2-033]

	11.2.7 An updated version of the Outline Drainage Strategy is to be submitted at Deadline 6, taking account of comments from RSPB and SWT.
	iii. Preliminary Design & Maintenance Requirements for the SCDF

	11.2.8 SZC Co. notes RSPB/SWT’s comments in relation to REP2-115.  This report has been superseded by REP3-032 taking into account the results of the detailed storm erosion modelling submitted in REP3-048. SZC Co. will respond to any comments made in ...
	iv. Coastal Defence Design Report

	11.2.9 SZC Co. disagrees that the proposed Hard Coastal Defence Feature has been inadequately described for environmental assessment purposes. The HCDF has always been within the submitted and assessed parameters and no updates are required to environ...
	11.2.10 This is also the case with the reduced seaward extents of the HCDF submitted at Deadline 5 to address stakeholder concerns, which is explained in ISH6 Written Submission Appendix A submitted at Deadline 5.
	v. Marsh Harrier Habitat Reports

	11.2.11 SZC Co. is submitting further details on the predicted prey provision at marsh harrier compensation habitat and the suitability of the habitat as compensatory measures at Deadline 6.
	b) Bat Survey Reports

	11.2.12 SZC Co. submitted a detailed response to the bat issues raised in the Local Impact Report [REP1-045] submitted by ESC/SCC.  Given that there is a substantial overlap in the comments raised by RSPB/SWT and the Councils, most of the points are a...
	11.2.13 SZC Co. will consider further any unique points made by RSPB and SWT in respect of bats and the bat survey reports and will respond further at Deadline 6 if relevant.
	c) Biodiversity Net Gain reports

	11.2.14 A detailed response to RSPB/SWT comments in provided at Appendix O of this report.  The RSPB / SWT position in relation to alleged ‘double-counting’ of mitigation areas is rebutted, and the SZC Co application of the assessment method is demons...
	d) Comments on Written Representations from Natural England [REP3-042] and the Environment Agency [REP3-042]

	11.2.15 The RSPB/SWT responses to these representations will be considered further and a response will be made at Deadline 6 if relevant.
	e) Responses to Comments on ExQ1 Responses

	11.2.16 Responses to RSPB and SWT’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.55).
	11.2.17 Responses to Comments on the draft DCO [REP2-015]
	11.2.18 Responses to RSPB and SWT’s comments on the draft DCO are set out in Section 2 of this report.

	11.3 Additional Responses to RSPB and SWT’s Written Representations
	11.3.1 The Applicant provided a response to the RSPB and SWT’s written representation at Deadline 3 in REP3-042, together with responses to written representations from other parties. In the report, SZC Co. provided an update on ongoing work and advis...
	11.3.2 Paragraph 11.2.10 of SZC Co. Comments on Written Representations [REP3-042] advises that the updated Water Supply Strategy will be submitted at Deadline 5. Please refer to SZC Co.’s Deadline 5 cover letter, which states that the applicant now i...
	11.3.3 Table 14.1, Line 3.227 of SZC Co. Comments on Written Representations [REP3-042] advises that a technical paper on the proposed control structure will be issued at Deadline 5. This is responded to in Appendix C of this report.
	11.3.4 Table 14.1, Line 3.258 of SZC Co. Comments on Written Representations [REP3-042] advises that a monitoring plan will be submitted and this will now be provided at Deadline 6.
	11.3.5 Paragraph 14.5.9 of SZC Co. Comments on Written Representations [REP3-042] advises that a detailed response will be provided on daytime and night time noise levels. This is responded to in Appendix N of this report.
	11.3.6 Paragraph 14.5.60 of SZC Co. Comments on Written Representations [REP3-042] confirms that surveys relating to the SPA white-fronted goose population have been undertaken over the 2020-2021 winter period. In line with this, the White-Fronted Gee...
	11.3.7 Paragraph 14.5.70 of SZC Co. Comments on Written Representations [REP3-042] advises that a response will be provided on RSPB and SWT’s Written Representations regarding additional noise sources resulting from the relocation of Sizewell B facili...
	11.3.8 Paragraph 14.6.1 of SZC Co. Comments on Written Representations [REP3-042] advises that a detailed response will be provided on noise and visual disturbance of the marsh harrier. This response is contained at Appendix M of this report.
	11.3.9 Paragraph 14.8.1 of SZC Co. Comments on Written Representations [REP3-042] advises that a detailed response will be provided on marine ecology matters raised by RSPB and SWT. Appendix P of this report contains this response.
	11.3.10 Paragraph 14.9.2 of SZC Co. Comments on Written Representations [REP3-042] advises that further responses will be provided as necessary on the RSPB and SWT’s concerns in relation to bats. This is responded to above and a further response will ...
	11.3.11 Paragraph 14.13.4 of SZC Co. Comments on Written Representations [REP3-042] confirms that detailed comments will be provided in relation to biodiversity net gain, in response to RSPB and SWT comments. Appendix O contains this response.
	11.3.12 Paragraph 14.5.2 of SZC Co. Comments on Written Representations [REP3-042] confirms that the omission of the 65dB LAmax contour from the Phase 5 noise modelling will be checked and revised accordingly.  A revised figure is contained in Figure ...


	12 Responses to Suffolk constabulary
	12.1.1 At Deadline 3, the Suffolk Constabulary commented on response to the ExA’s first written questions [REP3-076 and REP-077].
	12.1.2 Responses to the Suffolk Constabulary’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.55).

	13 Responses to submissions by landowners
	13.1 Summary of Submissions
	13.1.1 This section provides responses to issues raised by owners of Order land in Written Representations, comprising:

	13.2 Miss Dyball, Miss Hall and SR Whitwell & Co [REP3-118]
	13.2.1 In their Written Representation deadline 3 the Interested Party identifies concerns regarding the selection of Fen Meadow mitigation land and requests that the Examining Authority makes a site visit to the proposed site. SZC Co. believes that t...
	a) Impact on livelihood

	13.2.2 The Interested Party identified concerns in relation to the impact of the Fen Meadow establishment on the well-being and livelihood of the occupier.
	13.2.3 The concerns are dealt with in the Second Relevant Representations Report [REP3-049], including Addendum [AS-153], which details SZC Co.’s agent Dalcour Maclaren’s engagement with representatives of the affected landowners and occupier to under...
	b) Damage to habitat

	13.2.4 The Interested Party has concerns that the establishment of the Fen Meadow habitat in this area will permanently damage the existing valuable ecological habitat and hydrology on this land and the surrounding land.
	13.2.5 The Fen Meadow Plan to be submitted at Deadline 6 will define the proposals at this site.  No proposals will be taken forward which damage existing habitats of value in the vicinity (such as the adjacent Pakenham Fen SSSI) or within the propose...
	c) Distance of site from scheme, size and suitability of site

	13.2.6 The Interested Party raises concerns about the distance of the proposed Fen Meadow at Pakenham from the main development site, the suitability of the proposed site, the practicality and feasibility of converting the site to Fen Meadow, whether ...
	13.2.7 The concerns are dealt with in the Second Relevant Representations Report [REP3-049], including Addendum [AS-153]. In addition, the Written Summaries of Oral Submissions made at ISH7 (Doc Ref 9.47) provide SZC Co. responses to the above matters...

	13.3 Dowley Farming Partnership [REP3-123]
	13.3.1 Create Consulting Engineers Ltd (CCE) have been appointed by LJ & EL Dowley raise a number of concerns in relation to the impact of the scheme on the Interested Party’s property, the Theberton House Estate located close to the village of Theber...
	a) Visual Impact/Lighting
	b) Noise

	13.3.2 CCE, on behalf of the Interested Party disagrees with the methodology used by SZC Co. for the noise assessments.
	13.3.3 SZC Co. does not accept CCE’s findings in respect of noise, as CCE appears to misunderstand the ‘5dB(A) change’ method of assessment, as described in Appendix E3.3 of BS5228-1: 2009+A1: 20140F , and consequently draws incorrect conclusions.
	13.3.4 The 5dB(A) change method gives largely the same outcomes as the ‘ABC method’ that is set out in Appendix E3.2 of the same standard and is the method that SZC Co. has used to inform the construction noise assessment.
	13.3.5 The important caveat stated in BS5228-1: 2009+A1: 2014 for the 5dB(A) change method is that equating a 5dB change to a significant impact is subject to lower cut-off values of 65dB, 55dB and 45dB for the daytime, evening and night-time periods ...
	13.3.6 The application of the lower cut-off values is important, as without them the 5dB(A) change method would lead to far more onerous outcomes than the ABC method, which would undermine the statement in Appendix E3.1 of BS5228-1: 2009+A1: 2014 that...
	13.3.7 Had the 5dB(A) change method been used for the receptor Theberton House, the assessment outcomes would be the same as set out in the Volume 6, Chapter 4 of the ES [APP-451], i.e. the preparatory works would give rise to a not significant effect...
	13.3.8 At paragraph 2.11 of the submission, CCE quote paragraph 4.3.26 of Volume 6, Chapter 4 of the ES [APP-451], which refers to the requirement in DMRB LA1111F  to take account of local circumstances when reaching a final conclusion on the signific...
	13.3.9 The requirement in DMRB LA111 is set out in paragraph 3.60, which provides instruction on whether a short-term effect is either significant or not significant, depending on the specific circumstances stated in Table 3.60. It is not a general di...
	13.3.10 In any event, the short-term effects from road traffic noise at Theberton House have already been identified as significant, in an EIA context, and therefore the only modification that would be relevant in Table 3.60 would have the effect of r...
	13.3.11 CCE also states at paragraph 2.5 that the submitted construction noise assessment is only suitable to assess the viability of the development, and not the likely effects.
	13.3.12 SZC Co. is content that the approach adopted in the submitted noise assessment is consistent normal good practice for any construction project at a similar point in its lifespan (i.e. prior to consent) and that the conclusions reached are both...
	13.3.13 Although a main contractor is yet to be appointed and therefore cannot provide detailed method statements for the works, the construction noise assessment has been informed by consulting and acoustics engineers and consultants with a wealth of...
	c) Air Quality

	13.3.14 Similarly, the construction dust assessment also considers potential receptors within established screening distances and Theberton House lies outside those distances.  The dust assessment concludes that with the embedded mitigation in place, ...
	13.3.15 The results for predicted impacts from transport emissions are presented in Volume 3, Appendix 2.7.C of the ES Addendum [AS-127], the construction dust assessment for Sizewell Link Road is presented in Volume 6, Appendix 5A of the ES [APP-455]...
	13.3.16 Based on the above it is therefore considered that air quality effects at Theberton House have been adequately characterised and results are not considered to be significant or at risk of causing any exceedance of air quality standard set for ...
	d) Road Safety

	13.3.17 The Interested Party believes the Consolidated Transport Assessment [REP2-045] is insufficient.
	13.3.18 All of the proposed highway schemes have been designed in accordance with the Design Manual for Roads and Bridges (DMRB), and the SZC Co. design teams have taken advice from an embedded road safety expert in developing those designs. The highw...
	13.3.19 The RSAs were undertaken by fully qualified and experienced team of WSP road safety auditors, who are separate from WSP’s design team. The road safety audit team have had no involvement in, or influence on, the highway scheme concept or design...

	13.4 David and Belinda Grant [REP3-125]
	13.4.1 Create Consulting Engineers Ltd (CCE) have been appointed by David and Belinda Grant raise a number of concerns in relation to the impact of the Sizewell Link Road on the Interested Party’s property including severance and the impact of the roa...
	13.4.2 Details regarding the issues raised were responded to in Written Representations at Deadline 3 [REP3-042]
	a) Severance and impact on farming operations

	13.4.3 The Interested Party raises points in relation to the impact of the installation of the SLR and associated works on the holding including drainage and water supply.
	13.4.4 Details regarding the issues raised in relation to severance were responded to in Written Representations at Deadline 3  [REP3-042]
	13.4.5 SZC Co is currently looking into the feasibility of incorporating an underpass under the SLR to give access for vehicles to the land that will lie to the north of the proposed road. SZC Co. has engaged a drainage expert who has been in correspo...
	b) Fordley Road closure

	13.4.6 The Interested Party believes Fordley Road should remain open for local traffic use.
	13.4.7 This matter is addressed in Written Representations at Deadline 3 [REP3-042]
	13.4.8 A Fordley Road overpass of the Sizewell link road is not possible as explained to the ExA during Issue Specific Hearing 3. A further response is provided in Written submissions arising from Issue Specific Hearing 3 (Doc Ref 9.50).
	c) Issues related to the Consolidated Transport Assessment and Road Safety Audit

	13.4.9 CCE on behalf of the Interested Party have identified a number of areas were they do not agree with the Consolidated Transport Assessment [REP2-045].
	13.4.10 SZC Co. carried out a comprehensive scoping exercise to derive the list of junctions which should undergo detailed traffic modelling to confirm operational capacity. SZC Co. consulted with ESC and SCC to ensure that junctions of interest to th...
	13.4.11 All of the proposed highway schemes have been designed in accordance with the DMRB, and SZC Co.s design teams have taken advice from an embedded road safety expert in developing those designs. The highway schemes have undergone a Stage 1 Road ...
	13.4.12 The RSAs were undertaken by fully qualified and experienced team of WSP road safety auditors, who are separate from WSP’s design team. The road safety audit team have had no involvement in, or influence on, the highway scheme concept or design...
	d) Fordley Hall - Noise

	13.4.13 CCE, on behalf of the Interested Party disagrees with the methodology used by SZC Co. for the noise assessments.
	13.4.14  The review of the noise assessment submitted on behalf of Mr and Mrs Grant by CCE is very similar to that submitted on behalf of the Dowley Farming Partnership. So that the two sections can be read in isolation, SZC Co.’s comments on the CCE ...
	13.4.15 SZC Co. does not accept CCE findings in respect of noise, as CCE appears to misunderstand the ‘5dB(A) change’ method of assessment, as described in Appendix E3.3 of BS5228-1: 2009+A1: 20142F , and consequently draws incorrect conclusions.
	13.4.16 The 5dB(A) change method gives largely the same outcomes as the ‘ABC method’ that is set out in Appendix E3.2 of the same standard and is the method that SZC Co. has used to inform the construction noise assessment.
	13.4.17 The important caveat stated in BS5228-1: 2009+A1: 2014 for the 5dB(A) change method is that equating a 5dB change to a significant impact is subject to lower cut-off values of 65dB, 55dB and 45dB for the daytime, evening and night-time periods...
	13.4.18 The application of the lower cut-off values is important, as without them the 5dB(A) change method would lead to far more onerous outcomes than the ABC method, which would undermine the statement in Appendix E3.1 of BS5228-1: 2009+A1: 2014 tha...
	13.4.19 Had the 5dB(A) change method been used for the receptor Fordley Hall, the outcomes would be less onerous than were set out in the Volume 6, Chapter 4 of the ES [APP-451]. The outcomes for the preparatory works and the main construction works d...
	13.4.20 The 5dB(A) change method does not recognise the day of the week, providing lower cut-off thresholds only according to time of day. Saturdays from 13:00 to 19:00 hours would therefore have the same criteria as every other daytime period; the AB...
	13.4.21 It is this more refined approach to the days of the week that makes the ABC method a more useful, and precautionary, approach to the assessment of construction noise.
	13.4.22 At paragraph 3.10 of the submission, CCE quote paragraph 4.3.26 of Volume 6, Chapter 4 of the ES [APP-451], which refers to the requirement in DMRB LA1113F  to take account of local circumstances when reaching a final conclusion on the signifi...
	13.4.23 The requirement in DMRB LA111 is set out in paragraph 3.60, which provides instruction on whether a short-term effect is either significant or not significant, depending on the specific circumstances stated in Table 3.60. It is not a general d...
	13.4.24 In any event, the short-term effects from road traffic noise at Fordley Hall have already been identified as significant, in an EIA context, and therefore the only modification that would be relevant in Table 3.60 would have the effect of redu...
	13.4.25 CCE also states at paragraph 3.4 that the submitted construction noise assessment is only suitable to assess the viability of the development, and not the likely effects.
	13.4.26 SZC Co. is content that the approach adopted in the submitted noise assessment is consistent normal good practice for any construction project at a similar point in its lifespan, i.e. prior to consent, and that the conclusions reached are both...
	13.4.27 Although a main contractor is yet to be appointed and therefore has not yet provided detailed method statements for the works, the construction noise assessment has been informed by consulting and acoustics engineers and consultants with a wea...
	e) Fordley Hall – Air Quality

	13.4.28 The Interested Party has suggested that a receptor specific assessment is required in relation to their property to establish changes to air quality as a result of the Sizewell C Project.
	13.4.29 Fordley Hall is represented by receptor YX5 on Fordley Road which is located closer to the Sizewell Link Road. At YX5, the impacts from transport emissions are predicted to be negligible with the nitrogen dioxide and particulate matter concent...
	13.4.30 The results for predicted impacts from transport emissions at YX5 are presented in Volume 3, Appendix 2.7.C of the ES Addendum [AS-127] and the construction dust assessment for Sizewell Link Road are presented in Volume 6, Appendix 5A of the E...
	f) Fordley Hall – Visual Impacts / Lighting

	13.4.31 The Interested Party has suggested that a receptor specific assessment is required in relation to their property to assess the impact of the lighting associated with the  proposed Sizewell Link Road.
	13.4.32 This matter is addressed in Written Representations at Deadline 3 [REP3-042]
	g) Ecology

	13.4.33 The Interested Party believes there are discrepancies in the ecology information provided by SZC Co.
	13.4.34 This matter is addressed in Written Representations at Deadline 3 [REP3-042]

	13.5 Bacon Farms / Ward Farming / Nathaniel and India Bacon [REP3-147, REP3-148 & REP3-149]
	13.5.1 In their Deadline 3 submission Create Consulting Engineers Ltd (CCE) appointed by Nathaniel and India Bacon (the Bacon Family)/Ward Farming raise a number of concerns in relation to the impact of the Sizewell Link Road and Marsh Harrier compens...
	a) B1122/B1125 junction

	13.5.2 The Interested Party do not agree with the proposals for the B1122/B1125 junction and have proposed alternative options.
	13.5.3 This matter is addressed in Written Representations at Deadline 3 [REP3-042]
	b) Concerns related to the Consolidated Transport Assessment and Road Safety Audit

	13.5.4 CCE on behalf of the Interested Party have identified a number of areas were they do not agree with the Consolidated Transport Assessment [REP2-045] or the scope of the Road Safety Audit.
	13.5.5 All of the proposed highway schemes have been designed in accordance with the Design Manual for Roads and Bridges (DMRB), and our design teams have taken advice from an embedded road safety expert in developing those designs. The highway scheme...
	13.5.6 The RSAs were undertaken by fully qualified and experienced team of WSP road safety auditors, who are separate from WSP’s design team. The road safety audit team have had no involvement in, or influence on, the highway scheme concept or design ...
	c) Marsh Harrier selection criteria

	13.5.7 The Interested Party identifies concerns regarding the suitability and selection criteria for Marsh Harrier Habitat replacement proposals. Including a query on why the Westleton proposal is required in addition to that at Lower Abbey Farm.
	13.5.8 SZC Co’s position is that the Westleton site is only included within the application in the event that the Secretary of State considers that further marsh harrier compensatory habitats are required in addition to those defined in the HRA Compen...
	13.5.9 SZC Co. issued terms to the owners of the Westleton Marsh Harrier site on 11September 2020 The Interested Party (Ward Farming/Bacon family) have subsequently engaged with the owner of the site to acquire the land. As soon as SZC Co. were made a...


	14 Responses to other submissions
	14.1 SZC Co. Comments on Other Submissions
	14.1.1 This section provides a response to the following parties:

	14.2 Farnham Environment Residents and Neighbours (FERN) [REP3-102]
	14.2.1 In FERN’s Deadline 3 submission [REP3-102], FERN made a number of comments regarding the potential impact of the Two village bypass. SZC Co. responds to these comments below.
	14.2.2 In FERN’s Deadline 3 submission [REP3-102], FERN also commented on SZC Co.’s responses to ExQ1 [REP2-100].  Responses to the FERN’s comments on responses to the ExQ1 are contained separately and submitted at Deadline 5 (Doc Ref. 9.46).
	a) Hydrology at Foxburrow Wood

	14.2.3 SZC Co. has undertaken ground investigation work on the Two village bypass site, and this has been discussed with Suffolk County Council.  The ground investigation work identified that the water table recorded in boreholes is well below the lev...
	b) Distances between properties and woodland to the Two village bypass

	14.2.4 As requested by the Examining Authority, SZC Co. submitted further information at Deadline 4.  Appendix A [REP4-006] comprises a table with distances between properties, and woodland, to the DCO boundary, the permanent boundary and to the Two v...
	c) Surveys

	14.2.5 A substantial ecological baseline is in place for habitat features for the site of the Two village bypass, and this is sufficient for EIA purposes.  Given the concern of stakeholders, and as set out at Deadline 4 [REP4-006],SZC Co. will be unde...
	14.2.6 FERN has also called for Dormouse surveys to be undertaken. No dormouse surveys have been undertaken to date and dormice are generally absent from East Suffolk.
	14.2.7 In the highly unlikely event that they are present locally, they are more likely to be present in the understorey of the ancient woodlands of Palant’s Grove and Foxburrow Wood, and so require the connectivity afforded by the connecting woodland...
	14.2.8 Great Crested Newt (GCN) Surveys undertaken in 2021 have surveyed those ponds that were previously listed as “access not granted”. During these surveys a number of additional ponds were identified and surveyed. The results of the eDNA testing c...
	d) Status of woodland between Foxburrow Wood and Palant’s Grove

	14.2.9 Details regarding the issues raised were responded to in Written Representations at Deadline 3 [REP3-042] (page 74).  East Suffolk Council’s Response to Examining Authority’s First Round of Written Questions (BIO.1.134) submitted at Deadline 2 ...
	e) Costing

	14.2.10 As described in [REP2-100], AI.1.22  SZC Co. has prepared a schematic version of the Parish Council’s alignment, so that it is compliant at a high level with geometric standards (referred to as the revised alternative Parish Council alignment).
	14.2.11 SZC Co. has costed its Two village bypass alignment but not the alternative Parish Council alignment. Comparing costs of individual locations is not considered appropriate. Whilst the alternative Parish Council alignment is at grade between th...
	14.2.12 The Two village bypass alignment (as proposed in the DCO), being in fill over the River Alde flood plain and in cutting past Farnham Hall provides broadly a cut/fill balance in addition to providing noise reducing effects when the DCO route is...
	14.2.13 The cost of the longer PC alternative alignment and additional earthworks (when assessed for the whole route) is likely to exceed the cost of the Two village bypass alignment, although such comparisons are academic.
	f) Noise assessment

	14.2.14 SZC Co. has responded in detail to the Mollett’s Farm written representations within SZC Co.’s comments on responses to ExQ1 at SE.1.12 submitted at Deadline 5 (Doc Ref. 9.46).
	14.2.15 SZC Co. does not accept that the noise assessment for Mollett’s Farm is ‘faulty’. The main criticisms in the Mollett’s Farm written representation [REP2-380] relate to the differences between measurements and calculations, with a claim that th...
	14.2.16 While measurements can be used to inform the calculation of road traffic noise, primarily through a process of validation, the assessment of road traffic noise is based on the predicted levels. This is consistent with assessment method set out...
	g) DMRB geometric standards of the Parish Council alignment

	14.2.17 As described in [REP2-100] AI.1.22, SZC Co. has prepared a revised schematic version of the Parish Council’s alignment, so that it is compliant at a high level with geometric standards (referred to as the revised alternative Parish Council ali...
	14.2.18 The original Parish Council Alignment was received as a pencil line diagram that when drawn to DMRB geometric standards, including transition curves, appears to have substandard radii south and north of Palant’s Grove. The original Parish Coun...
	14.2.19 The revised alternative Parish Council Alignment and the Two village bypass alignment in the DCO are drawn with a minimum centreline radius of 510m with provision of transition curves.
	14.2.20 The original Parish Council alignment would require a radius of 510m to provide the route shown past Walk Farm Barn, reservoir.

	14.3 Woodbridge Town Council [REP3-085 to REP3-089]
	a) Noise
	14.3.1 In its Deadline 2 submission [REP2-198], Woodbridge Town Council (WTC) has provided details of its views on noise and vibration, which underpin its Deadline 3 submissions that make broader points about the proposed infrastructure for the transp...
	14.3.2 It is noted that WTC’s submission [REP3-087] contains its comments on ExQ1, and SZC Co. has provided responses to a number of these points in its Deadline 5 comments on those questions (Doc Ref. 9.55). SZC Co.’s responses are not repeated here.
	14.3.3 At paragraphs 24 to 29 of [REP2-198], WTC notes that until recently trains were required to stop at Woodbridge station prior to accessing the single track section to Saxmundham, but that WTC was not sure if that remained the case.
	14.3.4 Through the discussions with Network Rail, SZC Co. understands that it will not be necessary for its freight trains to routinely stop at Woodbridge station prior to accessing the single track section to Saxmundham. It is not possible to categor...
	14.3.5 At paragraphs 30 to 32 of [REP2-198], WTC has set out their understanding of the source noise levels that have informed the LAFmax noise predictions used in SZC Co.’s submitted noise assessment. To be clear, the LAFmax noise levels measured in ...
	14.3.6 These values were found to be lower than the LAFmax values used in the submitted noise assessment, which were (again, stated at a distance of 10m from the nearside rail):
	14.3.7 Despite the lower levels measured in August 2020, the source data in the noise assessment was retained at the higher values used in the original ES. All of these values, and the decision to retain the higher values from the assessment in Volume...
	14.3.8 WTC’s statement in paragraph 31 of [REP2-198] is factually incorrect; the assessment of LAFmax noise levels from passing trains was not based on the lower levels from those listed. As noted above, the assessment was based on the higher values u...
	14.3.9 At paragraph 32 of [REP2-198] WTC notes that sound levels quoted in terms of LWA noise index are taken “to be immediately adjacent to the unit.” These values are sound power levels, denoted as either LWA or SWL, and these are an indication of t...
	14.3.10 A useful analogy would an electric heater, which has an inherent power typically measured in kW, which generates varying temperatures at different distances. The LWA is analogous to the kW of the heater, while the temperature at different dist...
	14.3.11 WTC’s statement at paragraph 33 of [REP2-198] that “the draft noise mitigation strategy is inevitably flawed for this incorrect assumption alone” does not follow from the previous sections. Even if the source data were incorrect, which SZC Co....
	14.3.12 The benefits of the draft Rail Noise Mitigation Strategy [AS-258] will be realised, irrespective of the particular source data for the locomotives.
	14.3.13 In paragraphs 34 to 40 of [REP2-198] and again in paragraphs 44 to 50 of [REP2-198], WTC states that SZC Co. has not included the effect of train warning klaxons on the assessment, with particular reference to the level crossing at the Kingsto...
	14.3.14 The rail noise calculations are considered to represent a reasonable worst-case scenario, based on the upper end of the range of noise levels likely to be generated by trains when operating normally.
	14.3.15 Since the concern that WTC raises relates to maximum sound levels, which are caused by a single event at a discrete point in time rather than a linear activity during the passage of a train, it would be necessary to assume that the warning kla...
	14.3.16 In paragraphs 41 to 43 of [REP2-198], WTC states that SZC Co. was wrong to exclude flange squeal from its assessment. However, as noted at paragraphs 3.3.1 to 3.3.4 in Volume 3, Appendix 9.3.A of the ES Addendum [AS-257], the flange squeal was...
	14.3.17 It is caused by flange contact, which can occur whenever the wheel flange touches the rail cheek, making a scraping noise. This occurs when the track is out of gauge, or the rail inclination or track can’t is wrong. If flange contact occurs on...
	14.3.18 The ISVR paper5F  that WTC refers to in connection with brake noise, also refers to wheel squeal on curved track, citing a rule of thumb that:
	14.3.19 Wheel squeal is a pure tone due to radial oscillation of the wheel disc, initiated by slip-slide of the contact patch caused by the absence of a differential in a normal rigid railway axle; one wheel has to traverse a greater distance than the...
	14.3.20 Measured from Google Earth, the curve north of Woodbridge Station appears to have a radius of approximately 520m. The bogie wheelbase of the JNA wagons likely to be used by SZC Co. is 2.0m, so the curve radius is well above 100 times the bogie...
	14.3.21 WTC has cited two research papers in paragraphs 51 to 53 of [REP2-198] to underpin their claim that noise from train brakes is likely to generate sound at a comparable level to the locomotive noise. The papers do not make the points that WTC c...
	14.3.22 Firstly, the papers relate to different types of tread brake systems, which act on the wheel running surface. This contact can increase the roughness of the wheel, which can increase the rolling noise of the train, and has been found to be a m...
	14.3.23 The wagons most likely to be used by SZC Co., JNA wagons, do not have tread brake systems, but use disc brakes that do not act directly on the wheel running surface. For that reason alone, the papers are not relevant.
	14.3.24 However, should wagons with tread brakes be used, one can look into what the papers tell us, to see whether they are relevant to SZC.
	14.3.25 It is important to know the distance from the trains that the noise levels are quantified, to understand how the numbers correlate with the numbers used by SZC Co. The ISVR paper does not state the distance from the track that the measurements...
	14.3.26 The noise levels in the ISVR paper are modelled noise levels, representing the component of rolling train noise that is due to the wagon wheels with different brake block types. The underlying premise being that different brake block types inf...
	14.3.27 The International Union of Railways paper6F  similarly sets out the noise level of trains moving at various speeds, which are generally much higher than the speeds envisaged on the East Suffolk line; again, the paper does not show the noise ge...
	14.3.28 Again, the highest noise levels are caused by trains fitted with cast iron brakes, which are no longer used in the UK.
	14.3.29 The data set out in the International Union of Railways paper references CEN ISO 3095, in the context of rail roughness. The measurement distances are not stated in the paper, although there is a reference on page 9 to the reasons why some stu...
	14.3.30 The UK equivalent of CEN ISO 3095, BS EN ISO 30957F , provides a standardised measurement distance of 7.5m from the track centreline. If the studies used in the International Union of Railways paper used measurement distances compliant with CE...
	14.3.31 The properties WTC notes in paragraphs 54 to 56 of [REP2-198] to be within 5m of the East Suffolk line are noted.
	14.3.32 At paragraph 58 of [REP2-198], WTC states that there is no source reference for the noise measurement data it quotes from Table 4.20 in Volume 9, Chapter 4 of the ES [APP-545]. That information can be found in Volume 2, Appendix 11A of the ES ...
	14.3.33 WTC notes at paragraph 58 that they consider a value of 34dB to be a more appropriate indicator of the background noises in Woodbridge, north of Deben Road. This is based on their view that the lowest maximum sound levels measured at the long-...
	14.3.34 This conclusion contrasts with their claim in paragraph 47 of [REP2-198], that the monitoring location was “remote from any highway”. Either WTC views the monitoring location as representative of the central inhabited area of the town, or it i...
	14.3.35 Notwithstanding how representative the monitoring location might be of the wider town, WTC is seeking to use the lowest measured maximum sound levels to represent the background sound level in the town, and use that baseline position to define...
	14.3.36 This conflation of maximum noise levels to represent the background sound level, which is normally a statistical measure of sound representing the lowest 10% of sound levels, and then applying an impact threshold based on an energy sound avera...
	14.3.37 WTC make a similar error in paragraph 74 of [REP2-198], where it is claimed that 40% of people would be highly sleep disturbed, by applying a maximum sound level of 70dB LAFmax to a table of Lnight values, which can be considered as broadly eq...
	14.3.38 At paragraph 59 of [REP2-198], WTC claims that SZC Co. has applied both LAFmax and LAeq measures of noise impact to trains on the Saxmundham to Leiston branch line but only the LAFmax measure to trains on the East Suffolk line.
	14.3.39 This is not correct and was not confirmed in a meeting between SZC Co. and WTC as claimed. Noise from trains on the East Suffolk line was assessed against both metrics, with the impact on the LAeq scale being judged against the impact scale sh...
	14.3.40 At paragraph 61 of [REP2-198], WTC claims that the Government’s Planning Practice Guidance (PPG) on noise8F  sets out “detailed definitions of LOAEL and SOAEL”, but does not refer to an “EIA Significance level as adopted” by SZC Co.
	14.3.41 It is true that the PPG on noise provides a definition of what LOAEL and SOAEL mean, although there is no numerical definition of them, and SZC Co. has not claimed that the term “EIA Significance” is anything other than a shorthand description...
	14.3.42 SZC Co. notes WTC has mis-quoted the definition of LOAEL in paragraph 62 by inadvertently including the word ‘significant’.
	14.3.43 SZC Co. is not clear on the point that WTC is making at paragraphs 65 and 66 of [REP2-198]; it appears that the claim is that the values for a medium magnitude impact on a medium sensitivity receptor, for which SZC Co. has used the shorthand r...
	14.3.44 WTC points to the World Health Organisation’s (WHO) Environmental Guidelines for the European Region9F  in paragraph 67 to 80 of [REP2-198] as evidence that railway noise should not exceed 44dB Lnight. This misrepresents what the WHO numbers s...
	14.3.45 The WHO guidelines represent the point at which there is an onset of an adverse effect, i.e. the LOAEL. If one accepts that Lnight and the night-time LAeq,8hrs values are broadly equivalent, then the 40dB LAeq,8hr LOAEL adopted by SZC Co. is m...
	14.3.46 After acknowledging that the 2018 WHO guidelines currently do not inform any Government policy or guidance, WTC states at paragraph 75 in [REP2-198] that “government guidance has closely followed such guidance from WHO after evaluation.” SZC C...
	14.3.47 WTC claims at paragraph 77 of [REP2-198] that the WHO 2018 guidance accords with the three stated aims of the Noise Policy Statement for England (NPSE)10F , which SZC Co. does not accept. The three stated aims require actions at the LOAEL and ...
	14.3.48 WTC also claims at paragraph 78 of [REP2-198] that “such revised guidance can be reasonably anticipated to be in place well before the use of the East Suffolk line for Sizewell freight traffic.” SZC Co. is not clear on the basis of this claim,...
	14.3.49 At paragraph 79 of [REP2-198] WTC again conflates different noise metrics, claiming that the WHO guideline value of 44dB Lnight is similar to the 45dB LAFmax value cited in the Professional Practice Guidance on Planning & Noise (ProPG) 11F , d...
	14.3.50 At paragraph 86 of [REP2-198] WTC notes that:
	14.3.51 The SOAEL adopted by SCZ Co. is 77dB LAFmax, measured as a free-field value, not 70dB LAFmax. The Noise Mitigation Scheme [REP2-034] has now been amended so that insulation is offered at 70dB LAFmax (free-field, equivalent to 73dB LAFmax at a ...
	14.3.52 It is worth noting that while WTC notes that it wishes to see further reductions in the thresholds for railway noise, SZC Co. considers that the Noise Mitigation Scheme [REP2-034] already goes beyond the equivalent offer under the Noise Insula...
	14.3.53 In paragraph 88 of [REP2-198], WTC states that the extracts from British Standard (BS) 8233: 201413F  contained in paragraphs 4.37, 4.38 and 4.44 of Volume 1, Appendix 6G, Annex 6G.1 of the ES [APP-171] are relevant as they refer to “sporadic ...
	14.3.54 While agreeing that that is broadly what BS8233: 2014 states, it is important to note that the values in BS8233: 2014 are not noise limits as described by WTC, but:
	14.3.55 BS8233: 2014 states that it is:
	14.3.56 While noting that BS8233: 2014 states:
	14.3.57 The standard does not provide any guidance on what a suitable criterion should be. Earlier versions of the standard referred to a maximum noise levels similar to that contained in earlier WHO guidance14F  on maximum noise levels, but the curre...
	14.3.58 Notwithstanding the lack of guidance in BS8233: 2014 as to a suitable guideline value for maximum noise levels, SZC Co. has adopted the WHO’s internal threshold of 45dB LAFmax as an indicator of potential sleep disturbance, and the assessments...
	14.3.59 At paragraph 92 of [REP2-198], WTC criticises the lack of weight SZC Co. placed on the 2018 WHO guidelines. SZC Co. accepts that it should not have dismissed the guidelines on the basis of the guidelines not having been incorporated into plann...
	14.3.60 At paragraphs 94 and 95 of [REP2-198], WTC states that SZC Co. “intimated” it was feasible to consider the use of vibration reducing rail systems on the East Suffolk line. To be clear, SZC Co. stated that it would explore with Network Rail the...
	14.3.61 At paragraphs 94 and 95 of [REP2-198], WTC raises the potential impact of railway noise on the Deben Estuary Ramsar and SPA.
	14.3.62 Section 8.8 b iv) of the Shadow HRA Report [APP-145] presents a detailed analysis of the potential effects of anthropogenic noise and visual disturbance on waterbirds. On the basis of that analysis, a 70dB noise level (LAmax) is considered app...
	14.3.63 A threshold of 70dB noise level (LAmax) is, therefore, adopted as the threshold against which the potential effects of railway noise on the non-breeding waterbird qualifying features of the Deben Estuary SPA and Ramsar site are assessed.
	14.3.64 The predictions from the operational noise modelling indicate that the zone of predicted exceedance of the 70dB LAmax noise level is restricted to a narrow corridor along the railway line, and at no point does this zone extend into the Deben E...
	14.3.65 Other issues raised by WTC principally relate to whether or not it may have been possible to dual the East Suffolk line to increase the potential for daytime freight movements.  These are matters to which SZC Co. has responded – for instance i...

	14.4 Heveningham Hall Estate [REP2-287]
	14.4.1 SZC Co. has reviewed the Written Representations submitted on behalf of Heveningham Hall Estate and provides the below comments.
	Model locations - it is unclear how the receptor locations subject to dispersion modelling for each of the European designated sites have been identified

	14.4.2 Receptor transects have been selected for sites that are within 200m of the affected road network, as concentrations will have returned to background levels beyond this distance.  This 200m distance is in accordance with the Highways England’s ...
	14.4.3 Figure 12B.1 in Volume 2, Appendix 12B of the ES [APP- 213] shows the local road and rail network that has been assessed in the air quality assessment. The transport network covers an area between Lowestoft and Ipswich, and receptor locations h...
	Ammonia - no consideration has been afforded to the deposition of ammonia

	14.4.4 No assessment of ammonia concentrations from road vehicles has been included, as Highways England guidance on assessing impacts from road traffic emissions (LA105) does not identify ammonia emissions as pollutants requiring assessment.  In addi...
	Geographical consideration of air quality effects

	14.4.5 For clarity, regarding the statement that effects would only be relevant to “the portion of the site immediately adjacent to the road”, this is based on the outcome of the modelling of transects at intervals of 5m from the edge of the site clos...

	14.5 Suffolk Coastal Friends of the Earth [REP3-134 to REP3-137]
	14.5.1 SZC Co. will continue to engage with the Suffolk Coastal Friends of the Earth through the ongoing discussions on the Statement of Common Ground between the parties.



	SZC Outline Vessel Management Plan V1.0_SR.pdf
	1 Introduction
	1.1.1 This Outline Vessel Management Plan (OVMP) provides details of the proposed approach to managing deliveries to the Permanent and Temporary BLF at the SZC site via the marine route over the period of construction and operation.
	1.1.2 The OVMP will be supplemented during the detailed planning and construction stages by specific Vessel Management Plans prepared by the contractors to accord with the principles in this OVMP.
	1.1.3 The OVMP outlines the vessel movements and routes and provides the strategy for planning the vessel movements to protect the Outer Thames Estuary Special Protection Area (SPA).  The OVMP gives direction on choice of routes and monitoring of vess...
	1.1.4 This Plan excludes:
	1.1.5 For the purposes of this plan the SZC construction period is 2025 to 2032 and the SZC operational and decommissioning period is 2032 to 2140.  The arrangements set out in this outline plan, however, will extend to cover and variation in these da...
	1.1.6 The vessel count presented in this plan includes both the inbound and outbound legs of the journey, i.e. each vessel will have an inbound and outbound leg.
	1.2 Spatial Extents of Plan
	1.2.1 This plan applies to vessel movements, servicing Sizewell C, when they operate within the Outer Thames Estuary SPA only and from the point at which a vessel enters the SPA until that point at which it exits the SPA, other than when the vessel is...
	1.2.2 The OVMP is therefore applicable to any vessel leaving London ports and traversing the southern sector of the SPA and traversing the northern sector to Sizewell C.  It is also applicable to any vessel departing the ports of Harwich or Felixstowe...


	2 Vessel Movements and requirements
	2.1.1 Four families of delivery mechanisms are considered, each with different vessel types, supporting infrastructure and operational characteristics.  The four types are:
	2.2 Permanent BLF
	2.2.1 The Permanent BLF is a NAABSA (Not Always Afloat But Safely Aground) type docking facility used for the transport and handling of Abnormal Indivisible Loads (AILs). Vessels arrive at the facility in the deep water on a high tide and working with...
	2.2.2 While some variety can be accommodated, the Permanent BLF design is optimised for a particular size of North Sea Barge (NSB) which, when ballasted correctly, provides a smooth graded transition to the land via the in-built roll-on / roll-off mec...
	2.2.3 The NSB is unpowered and is towed and manoeuvred using a tug power unit.  Due to low draft, specific shallow water vessels are expected to be necessary, at least for parts of the berthing/ offload/ departure process (e.g. Shoalbuster tugs).  Det...

	2.3 Temporary BLF (MBIF)
	2.3.1 The Temporary BLF, also referred to as the Marine Bulk Import facility (MBIF) is provided for the import of bulk materials, specifically dry or semi dry aggregates for subsequent blending with site-won material and binder to form engineered back...
	2.3.2 The Temporary BLF is a temporary structure and will be removed before the completion of construction (assumed operating life 8 years). It includes a travelling reception hopper and conveyor system for materials handling and transport from the he...
	2.3.3 The design of the facility is optimised for a typical coastal cruiser in the 6 – 7000 tonne class, nominally loaded to 4500 tonnes as permitted by the draft available at the landing position.  All vessels are self-powered and rigged for self-unl...
	2.3.4 Details of a typical vessel are provided below in Plate 2.4:

	2.4 General Access for Dredging, Harbour and Offshore Head
	2.4.1 Within the movements an allowance has been made for the use of the routes for Dredging and Offshore Head construction vessels. These will be ad-hoc as required for Dredging and Offshore Construction and sit within the stated movements. The vesse...


	3 Vessel movements
	3.1.1 Table 3.1 presents a summary of the anticipated vessel movements associated with the permanent BLF and the temporary BLF (MBIF in the table).
	3.1.2 The “Maximum Availability of Cargo Landings” is the maximum seasonal number of landings for which consent has been sought in the DCO process:
	3.1.3 The “Inshore Support Vessels per Landing” column indicates the number of ancillary vessels required in attendance at each landing.  Thus, for a single Permanent BLF landing, the (barge & tug) combination which makes the seagoing journey would be...
	3.1.4 The figures in the body of Table 3.1 represent the current estimate of the number landings of each type in each year, thus 7 AIL deliveries to Permanent BLF in 2027, 28 deliveries in 2028, etc.
	3.1.5 Each Landing would comprise two journeys, one inbound and one return journey.
	3.1.6 Support vessels at or near the shore will be required to attend each cargo delivery as follows

	4 Vessel routing
	4.1.1 Vessel routes have been developed which provide alternatives to ‘preferred routes’ in the event that vessel movements along the preferred routes are shown to be causing disturbance to red-throated divers.
	4.1.2 This section defines the preferred routes from the north (Lowestoft, Route 1) and the south (Ipswich/ Harwich, Lowestoft, Isle of Grain, Route 4) and the alternatives (Lowestoft, Routes 2 and 3) and the south Ipswich/ Harwich, Lowestoft, Isle of...
	4.1.3 Plate 4-1 shows candidate locations for the sources and destinations of material supplies to the SZC project.  Table 4.1 describes the materials and their likely source / destinations.
	4.1.4 Although it is noted that indicative alternative delivery routes are required for the purposes of mitigating impacts on marine mammal and ornithological receptors, the requirements for delivery vessels to comply with the Convention on the Intern...
	4.1.5 Indicative alternative delivery routes have been defined taking into consideration a number of factors, including shallow waters, existing routing, navigational features and existing offshore developments or areas to be avoided.
	4.1.6 The focus is on routes taken by vessels delivering AILs to the permanent BLF and bulk aggregates for blending to the temporary BLF. The ports of Lowestoft, Ipswich, Harwich and the Isle of Grain have been identified as the most likely source of ...
	4.1.7 For the local ports of Lowestoft, Ipswich and Harwich, three indicative routes are presented in Plate 4.2:
	4.1.8 Route 1A and 2A show the routes from Lowestoft, while routes 1B, 2B and 3B show the routes from Ipswich/Harwich.  The alternative routes enable a choice to be made based on the outcome of monitoring the effects of vessel movements on bird popula...
	4.1.9 Based on the approximate number of vessels on the existing shipping routes 2 and 3, Table 4.2 presents the percentage increase in vessel movements for these routes, above the existing baseline levels,  for the maximum number of cargo landings as...
	4.1.10 Two indicative delivery routes from the Isle of Grain are presented in Plate 4.3:
	4.1.11 It is noted that vessels transiting to the BLFs from further south would be expected to join the Sunk Traffic Separation Scheme (TSS)1F  from the south and then follow a similar route as Route 5 above.
	4.1.12 An indicative route for vessels travelling from international ports to the north and east is presented in Plate 4.4. It is noted that routing may be required to change depending on the approval and construction of offshore wind farms in the are...
	4.1.13 It should be noted that indicative routes are corridors and are not intended to be prescriptive for the purposes of navigation and will not be followed precisely by every vessel. All vessels shall passage plan as per the International Regulatio...
	4.1.14 Vessels may deviate from these indicative routes for a variety of reasons at the discretion of the vessel’s Master, including:

	5 monitoring, MANAGEMENT and mitigation
	5.1 Background
	5.1.1 Red-throated divers are only present in the Outer Thames Estuary SPA in the winter period, this being defined for this species as from October-April inclusive.  There are therefore no constraints to vessel movements, in relation to this species ...

	5.2 Vessel Monitoring
	5.2.1 In the event that vessel movements are used during October-April, the vessel movements will be monitored to confirm the delivery routes used. This will be done via Automatic Identification System (AIS) monitoring or a suitable alternative.

	5.3 Ecological Monitoring
	5.3.1 In the event that vessel movements are used during October-April, monitoring of wintering red-throated divers will be undertaken.  Monitoring will be undertaken during each year of vessel movements, if any movements are undertaken during the Oct...
	5.3.2 The approach to monitoring will require the approval of the  Ecology Working Group2F  (EWG), The surveys of vessel-based disturbance to red-throated divers will include either (i) observers aboard vessels undertaking deliveries to Sizewell C or ...
	5.3.3 The survey methodology will be deployed on a trial basis for the first ten vessel movements in the first winter of vessel use.  These trials will be used to refine the survey approach to maximise the extent to which divers are detected and the m...
	5.3.4 The objective of the methodology deployed will to record the presence of divers both on the sea and in flight and particularly divers which take flight in the presence of the vessel.  A working assumption will be made that divers which take flig...
	5.3.5 Thresholds for the number of birds disturbed by vessel movements and which constitute disturbance of the population will be developed in the context of the SPA population and the thresholds will require the approval of the EWG.  The thresholds w...
	5.3.6 The objective of monitoring and any resultant changes to vessel movements is to ensure that red-throated diver populations are not adversely impacted by Sizewell C vessel movements, through substantive disturbance of feeding or resting birds and...
	5.3.7 The monitoring results would be shared with the SZC Co ecologist and the Ecological Clerk of Works (EcOW) on a daily basis and with the EWG monthly for any month during October-April during which vessel movements are being undertaken.
	5.3.8 In the event that large numbers of divers are detected as being displaced by a single vessel movement (‘acute disturbance’), the SZC Co ecologist and / or the ECoW will have the authority to direct subsequent vessels to an alternative route for ...
	5.3.9 In relation to lower levels of disturbance (‘chronic disturbance’), the EWG would determine whether the monitoring over longer periods indicates that substantive disturbance to red-throated divers is occurring based on the thresholds described, ...
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